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LDPWRI-ROADS/20125

T1.1 Tender Notice and Invitation to Tender

Tenders are hereby invited from Contractors registered with the Construction Industry
Development Board (CIDB) having a minimum CIDB grading of 6CE or higher and 51% black
ownership for the 3 YEAR HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT IN
MODIMOLLE-MOOKGOPHONG MUNICIPALITY.

Eligible contractors must have four (4) supervisors (Site Agent) with NQF level 4 in Supervision of
Civil Engineering/Construction Processes and one (1) Contract Manager with NQF level 5 in the
Management of Civil Engineering/Construction Processes issued only by CETA.

Queries relating to the issue of these documents may be addressed in writing to Shitthangu P, Tel No.: 015
284 7330, e-mail: shitthangup@dpw.limpopo.gov.za.

The closing time for receipt of tenders is 11h00 hrs on date indicated on the Tender Bulletin. Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that is issued / downloaded. No ring binding
is allowed, only stapling and or tape binding is allowed.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

Tender 1 L T1.1
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LDPWRI-ROADS/20125

T1.2 Tender Data

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction
Procurement — Part 3: Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause
number

Tender Data

3.1

The Employer is Department of Public Works, Roads & Infrastructure

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Performance Bond
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Bill of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

Tender
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3.2

The tender documents issued by the employer comprise:

Volume 1: Tendering procedures

T1.1 Tender notice and invitation to tender
T1.2 Tender data

Volume 2: Returnable documents

T2.1 List of returnable documents

T2.2 Returnable schedules

C1.1 Form of coffer and acceptance

C1.2 Contract data (part 2)

C2.2 Activity schedules / Bills of Quantities
Volume 3: The contract

Part C1: Agreements and contract data
C1.2 Contract data (part 1)

1.3 Form of Guarantee

Part C2: Pricing data

C2.1 Pricing assumptions

Part C3: Scope of work

C3 Scope of work

Part C4: Site information

C4 Site information

3.2

The tender documents issued by the employer comprise the documents listed orf the contents page

34

The employer’s representative :

Name: Employer's representative of the Depariment
Address: 43 Church Street

Tel: 015 284 7000

Fax: 015 284 7030.

The language for communications is English

Tender
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4.1

Only those tenderers who salisfy the following eligibility criteria and who provide the required evidence in
their fender submissions are eligible to submit tenders and have their tenders evaluated:
Proposed key staff.

4.1 four {4) supervisors (Site Agent) with NQF level 4 in Supervision of Civil Engineering/Construction
Processes issued only by CETA and

4.2 one (1) Contract Manager with NQF level 5 in the Management of Civil Engineering/Construction
Processes issued only by CETA.

4.3 At least One (1) Occupational Health and Safety Officer with a minimum of a National Diploma in
Safety Management or Environmental Health registered with an accredited body and also registered
with SACPCMP in terms of Construction Regulations 2014,

And

Those tenderers who are registered with the CIDB, or are capable of being so by the evaluation of
submission (attach proof), in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a vaiue determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a 6CE or higher
class of construction work, are eligible to have their tenders evaluated.

5.1 Joint ventures are eligible to submit tenders provided that:
+  every member of the joint venture is registered with the CIDB;
+  the lead partner has a contractor grading designation in the CE class of construction work; and

«  the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 6CE or higher class of construction work or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.

5.2 The following tenderers who are registered with the CIDB, or are capable of being so by the evaluation of
submission (attach praof), are eligible to have their tenders evaluated:

5.2.1 contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CE class of
construction work.

4.7

| The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

4.10

Tenderers are required to state the rates and currencies in Rands only

4.12

No alternative tender offers will be considered.

Tender
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4.13 Tender submissions

4.13.1. Tender document shall be submitted as original {bidder to ensure printed document reflect page
numbering as advertised).

The employer's details and address for delivery of tender offers and identification details that are to be shown
oh gach tender offer package are:

Location of tender box: Department of Public Works, Roads and Infrastructure,

Coordinates: 23.53.10,688 and 29.26.24,19E

Physical address: Corner Blaauwberg and River Street, Ladanna

Identification details: Tender No. LDPWRI-ROADS/20125 : 3 YEAR HOUSEHOLD ROUTINE ROAD
MAINTENANCE PROJECT AT MODIMOLLE-MOOKGOPHONG LOCAL MUNICIPALITY

4.13.4 The tenderer is requirad to submit with his tender the following decuments:

resent Centralised Supply Database (CSD) report not older than one month prier ¢losing date
Valid original or certified copy BBBEE certificate or

Valid original or certified copy Sworn Affidavit,

NQF level 4 in Supervisfon of Civil Engineering/Construction Processes for a proposed supetvisors
NQF level & in the Management of Civil Engineering/Construction Processes for a proposed
Censtruction Manager.

SACPCMP certification for a proposed Safety Officer

Copy of Completion / Final approval Cerlificate

o & & @ @

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

4.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
4.16 The tender offer validity period is 12 weeks.
417 The employer shall issue addenda unti! 3 working days before tender closing time

Tenders will be scheduled and published on the employer's website

5.1 The Employer will respond to requests for clarification received up to 7 working days before the tender
closing time. .

5.11.5 | Bids will first go through admin compliance before evaluation:

: ','A'd;ﬁirnistrative compliance

Noncompliant te the following administrative requirements shall lead to disqualification

ltemn Descripticn

01 Power of attorney / authority for signatory (duly completed and signed)

02 Joint Venture Agreement shall {(duly completed and signed)

03 Form of Offer duly signed and completed

04 Non-completicn of the Bills of Quantifies in full

05 Usage of correction fluid shall lead to disqualification

06 Certificate of Non-Collusion duly signed and completed

07 Submit the document in its original form, any attachment shall be submitted separately
. with the document,

08 Alteration or cancellation in the BOQ without signature will lead to disqualification.

09 Completion of the bid document (or returnable schedules) using pencil

All bidders are required to have registered with National Treasury’s Central Supplier Database

The institution reserves the rights not to appoint the lowest bid nor award more than one bid to a
single service provider.

Tender : 5 . m™.2
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5.41.5 | The procedure for the evaluation of responsive tenders is Method-4 (Financial offer, quality and preference)
Responsive tenders which have achieved the minimum qualification score for functionality will be evaluated
further, using the 80/20 preference point system. '

The total number of tender evaluation points shall be determined in accordance with the following formula.

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted

higher prices will score lower points for price on a pro-rata basis. The formula to be used for calculating

points scored for price is the following:
P-P.
Ps =80 [l - —Lﬂ)
Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration and

Pmin = Price of lowest acceptable tender

Points scored must be rounded off to the nearest 2 decimal places

Step 2: Calculation of points for B-BBEE status leve! of contributor

Points shall be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with

the table below :

B-BBEL Status Level of Number of points
Contributor (80/20 system)

1 20

2 18

3 , 14

4 12

5 8

6 6

7 s 4

8 T g 2
Non-compliant contributor ¢ 0

A bid shall not bé- disqualified from the bidding process if the bidder does not submit a certificate

substantiating the B-BBEE status level of contribution nor is a non-compliant contributor. Such a bidder will

score zero (0) out of a maximum of 10 points for B-BBEE

The points scored for price shall be added to the points scored for B-BBEE status level of contribution to

obtain the bidder’s total points scored out of 100.

A tenderer may not be awarded points for B-BBEE status level of contributor if the tender documents indicate

that the tenderer intends subcontracting more than 25% of the value of the contract to any other person not

qualifying for at least the points that the tenderer qualifies for, unless the intended subcontractor is an EME
that has the capability to execute the subcontract

Award of contract to bids not scoring the highest number of points

(a) A contract will be awarded to the bidder who scored the highest total number of points subject to sub
regulation (9) and regulation 11 of the Act.

(b} In exceptional circumstances a contract may, on reasonable and justifiable’ grounds, be awarded to a
bidder that did not score the highest number of points. The reasons for such a decision must be
approved and recorded for audit purposes and must be defendable in a court of law

Tender 6 0008 .2

Part T1: Tendering procedures T Tender Data



5115 | Evaluation of bids that scored equal points

(a) In the event that two or more bids have scored equal fotal points, the successful bid must be the one that
scored the highest points for B-BBEE.

1 (b) If two or more bids have equal points, including equal preference points for B-BBEE, the successful bid
must be the one scoring the highest score for functionality. '

{c) In the event that two or more bids are equal in all respects, the award must be decided by the drawing of
lots.

e

'«‘!. “

£}
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5.11.9

Tender

The quality criteria and maximum score in respect of each of the criteria are as follows:

Part T1: Tendering procedures

o Maximum
. Eligibility criteria Weight o Sub eriteria - number of
: ) : ST .points
Score will be based on 125
successfully executed and
completed projects in the last
Company/ Entity's experience in Road 5 seven years
construction or Maintenance
; a) 1 to 3 Projects = 1
b) 4 to 6 Projects = 3
¢) 7+ Projects = 5
a) N6 Diploma in Engineering studies 75
=2
b) National Diploma in  Civil
Technical qualification of 15 Engineeri_ng =3
Construction Contract Manager c) National higher Diploma/ B-Tech
in Civil Engineering = 4
d) B-Degree. or higher in Civil
Engineering = 5
a) 1 to 2yr experience = 1 50
Relevant Experience of Supervisors b) 3 to Byr experience = 3
:\?l " RoadspI _C?nstruction or| 10 | ¢y Byrs experience = 5
aintenance Frojects NB: Rate all 4 and average
a) 1x Asphalt paver Machine owned
by the contractor: = 1
b) 2 x pneumatic drum rollers
= owned by the contractor: = 1
c) 1x 10kl Water tanker truck = 1
. ] d) 1x Mechanical rotary broom = 1
Plant and Equipment required 10 L 50
e) Minilvium 5x 10 fon tipper trucks
=1
Attach proof of ownership for
owned Plant/ or Attach letter
acknowledging intent to hire as
. . | well__as_proof of ownership_from )
hiring company
Occupational Health and Safety a) 2 to 3yr experience =1 75
Officer Experience (2 Safety officers, b) 4 to Syr experience = 3
minimum 2 years’ experience iIn c) + Byrs experience = 5
the Heatth, Safety and 15
Environmental construction fleld
with a minimum of a SAMTRAC or )
equivalent diploma and registered NB: Rate all two safaty officers and
with the SACPCMP) average
8 0 0 l 0 T1.2
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a} -works procedures,
deliverables with timelines =
max 5 points

b) rescurces allocations= max

; 75
5 points
c) Quality =max 5 points

Approach and Method Statement 15

Maximum score =5

Capacity to execute the contract
(with reference to current projects)

a) Current value of projects is equal
or greater than ftwice the
maximum value of the required
CIDB grade (R60m or > R120m)
=0

b} Current value of projects is greater
than the maximum value of the
required CIDB grade but less than

Size of Enterprise and Current twicg fho maximum value of the

Workload of Bidder 10 required CIDB grade (>R60 m but 40

<R120m}=1

¢} Current value of projects is within
the required CIDB threshold
{R20m to R60m} =2

d) Current value of projects is less
than the minimum value of the
required CIDB grade (<R20m) = 4

NB: Bidder shall declare all current

projects in form T.2.1.2F

Maximum possible score for

quality (Ms) 100 490

Quality shall be scored by not less than three persons satisfying the requirements of the Standard for
Infrastructure Procurement and Delivery Management.

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain the final score for
quality

Total score for Functionality = Total Score obtained by the Bidder X 100
490 (Maximum score)

The minimum number of evaluation points for quality is 75%
a bidder who scores below this minimum shali be disqualified and shall not be considered for further
evaluation.

NOTE: In order for the bidder to claim points for experience under quality, the bidder must also attach with
the returnable, a copy of Completion / Final approval Certificate for each of the completed projects and also
complete Annexure G & H.

in the event the bidder was a Subcontractor, the bidder must attach the following proof for each completed
projects:

» Copy of Completion / Final approval Certificate issued by the Main Contractor, and

» Copy of Completion Certificate of the Main Contractor for the same project from the client

Tender : _ 9 T.2
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513 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (
see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database;

¢) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

e) the tenderer has not:

i) abusedthe Employer's Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this effect;

f) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process;

g) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

h) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,

2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.
517 The number of paper copies of the signed contract to be provided by the employer is one.
5.18 The additional conditions of tender are:
The institution reserves the rights not to appoint the lowest bid nor award more than one bid to a
single service provider
SMME’s:
5% of the total Schedule A of the BOQ is allocated to participle in the local SMME companies. Local is
defined as “having their head office within the District boundaries”.
Local Labour Content:
Local labour content is 45% of the total LI items of the bill of Quantities.
Tender 10 0012 T1.2
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LDPWRI-ROADS/20125

T.2.1 List of returnable documents

1.

Documentation to demonstrate eligibility to have tenders evaluated

» Company organogram, qualifications & experience of the Bidder's proposed key personnel.

2. Returnable Schedules required for tender evaluation purposes

The tenderer must complete the following returnable schedules as relevant:

3.

e Annexure A: Record of Addenda to Tender Documents

» Annexure B: Proposed amendments and qualifications

* Annexure C: Preference Schedule: Broad Based Black Economic Empowerment Status
e Annexure D: Compulsory Declaration

e Annexure E Certificate of Authority for Joint Ventures/Power of atony , if applicable
» Annexure F Audited Annual Financial Statements Declaration

» Annexure G Schedule of the bidder’s current projects

 Annexure H: Schedule of the bidder's previous relevant experience

o Annexure | Schedule of plant and equipment

e Annexure J: Contractor's establishment on site

o Annexure K: Schedule of local labour content

e Annexure L: Qualification and experience et

e Annexure M: Approach and Method Statement

» Annexure N: Schedule of estimated monthly expenditure

o Annexure O: Rates for special materials.

Other documents required for tender evaluation purposes

The tenderer must provide the following returnable documents:

Verification certificate from a verification agency accredited by SANAS and recognized as an
Accredited B-BBEE Verification Agencies (see www.sanas.co.za/directory/bbee_default.php) or a
registered auditors approved by IRBA if preference points are claimed in respect of Broad-Based
Black Economic Empowerment. _

Suitable audited annual financial statements for the preceding financial year within 12 months of the
financial year end

A letter of Good Standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) :

Tender 11 T2.1
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4 Other documents that will be incorporated into the contract

» Project Programme and Method statement
o Rates for special materials
o Schedule of estimated monthly expenditure

C1.1 Offer portion of Form of Offer and Acceptance
C1.2 Contract Data {Part 2)

C1.3 Agreement in terms of the Occupational Heflth and Safety Act 85 of 1993 and appointment as
mine manager in terms of section 3(1)(a} of Mine Health and Safety Act 29 of 1996

C1.4 Abstracts of the Mine Health and Safety Act no. 29 of 1996
and amendment Act no. 72 of 1997 ‘
C1.5 Performance Guarantee

1.6 Price List

Failure to sign the form of offer and acceptance will render the tender “4nonl-respphsive"

The Tenderer's attention is drawn to Part 2 of the Contract Data which requirés the Tenderer to tender staff
rates. Fallure to tender the staff rates will render the tender non-responsive. Failure to tender the staff rates in
" the prescribed manner may compromise the competitiveness of the tenderer. :

Compensation events which, result in changes fo the Prices are assessed on the basis of time charges (i.e. the products
of each of the staff rates multiplied by the total staff time appropriate to that rate properly spent on work in the contract)
These staff rates are used when making changes to the Prices in terms of the Contract. Tenderers need to price these
staff rates realistically as they will be taken into account when evaluating tender, offers — see Tender Assessment

The Prices for Services Provided to Date and compensation events which result In changas to the Prices are assessed

on the basis of time charges (i.e. the products of each of the staff rates multiplied by the total staff time appropriate to
that rate:properly spent.on work i the contract) These staff rates are used when asséssing the amount due and when
making thanges to the Prices in tarms of the Contract. Tenderers need to price these staff rates realistically as they will

be taken into account whei evaluating tender offers - see Tender Assessment Schédule.

— AT - "

The Ter’qd_:eifer’s: ét_tgantioii is drawn to Part 2 of the Confract Data which requires the Tendergr to tender a
percentage for overheads and profit added to the Defined 'Cost. Failure to tender this percentage will render the -
a ¥ o tender non-responsive. -~ - S

Compensation events which resuit in changes fo the Prices are assessed on the basis of Defined Cost (i.e. the amount
paid by the Supplier in providing the Goods and Services (excluding any tax which the Supplier can recover) for people,

[ equi ’ﬁﬁﬁfﬁt,—piantandmate_rialsfto‘bejinclu_dedrinvthefgoods,#andﬁtrans'pert—Whe_therf_theﬁwork{isﬁsu‘bcontracted,o'r;not).,T,,hi&,,

percentage for. overheads and profit is applied to Defined Cost when making thanges to the Prices in terms of the
Contract. This percentage covers .everything that is not included in Defined. Cost. Tenderers need to price this |
percentage realistically as it will be taken into account when evaluating tender offers — see Tender Assessment
- Schedule. .~ ' : : S IR . B

4

- The Tenderer’s attenti'oﬁ is dravil.n to Part 2 of the Contract Data which requir'e_s.the' Tenderer to tender a direct
fee percentage and a subcoiitracted fee percentage. Failure to tender these fee percentages will render the
tender non-responsive. : ' S

Compensation events which resuli in changes to the Prices are assessed on the basis of Defined Cost (i.e. the payments
by the Contractor in Providing the Services for_people employed by the Contractor, Plant and Materials, work
subcoritracted by the Contractor and Equipment). Thess fee percentages are ap lied to components of Defined. Cost
when making changes to the Prices in terms of the Contract and cover e\’rerytﬁiné) that is not included in Defined Cost
Tenderers need to price these percentages realistically as they will be taken into account when evaluating tender offers —
see Tender Assessment Schedule.

Tender 12 0 0 1 ‘i T241
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Contractor, Plant and Materials; work subcontracted by the Contractor and Equment) These percentages are applled
:to components of Def‘ n_ed G_os ' E :

percentage for overheads and
: prof't added to other Defined:(

) d'-to pnce
it ers __ssoclated W|th the Schedule of Gost Components realistically-as they.wrll

2 L

£ -'Components or Shp'rter_}Schedu'
' percentages are applre"d to compar
L t :

ar . =

Coritract and cove everythm
‘cost parameters assomated wit )
evaluatlng tender offers see Tender Assessment Schedu!e

Tender 13 i T2.1
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T2.2 Returnable Schedules

Annexure A: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

10.

SIGNED ON BEHALF OF BIDDER:

Tender
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Annexure B: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his
tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer's handling of materia

deviations and qualifications.

Page Clause oritem | Proposal 1
Signed . Date
Name ’ Position
Tenderer
- v,
o
Tender 15
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Annexure C: Preferencing schedule: Broad Based Black Economic Empowerment
Status

Preamble

Section 10(b) of the Broad-Based Black Econamic Empowerment Act of 2003 (Act No. 53 of 2003) states that “Every organ of

state and public entity must take into account and. as far as is reasonably possible. apply any relevant code of good practice

issued in terms of this Act in developing and implementing a preferential procurement policy:”

A number of codes of good practice have been issued in terms of Section 9(1) of the B-BBEE Act of 2003 including a generic

cade of good practice and various sector codes. The sector codes vary the metrics, weightings and targets used in the generic
| code of good practice to establish the overall performance of an entity and its B-BBBEE status. The B-BBEE status needs to be

assessed in accordance with the applicable code.

1 Conditions associated with the granting of preferences

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Slatus in accordance with the
requirements of section 2 in respect of the applicable code as at the closing time for submissions, failing which their
claims for preferences will be rejected.

2 Sufficient evidence of qualification
21 Exempted micro enterprises
Sufficient evidence of qualification as an Exempted Micro-Enterprise is a :

a) a registered auditor's certificate or similar certificate issued by an accounting officer as contemplated in the Close
Corporation Act of 1984 in respect of the entity's last financial year or a 12 month period which overlaps with its
current financial year; or a certificate issued by a verification agency and which is valid as at the closing date for
submissions; or.

b) a sworn affidavit - B-BBEE Exempted Micro Enterprise (see www thedti.gov.zalgazzettes/Affidavit EME.pdf

2.2 Enterprises other than micro exempted enterprises
Sufficient evidence of B-BBEE Status is:

"a) an original or certified copy of the certificate issued by a verification agency accredited by the South African
National Accreditation System (SANAS) or registered auditors approved by Independent Regulatory Board for
Auditors (IRBA) and which is valid as at the closing date for submissions; or.

b) a sworn affidavit — B-BBEE Qualifying Small Enterprise (see
www.thedti.gov.zal/gazzetles/BBEE_QUALIFYING SMALL ENTERPRISE.pdf)

3 Tender preferences claimed

The scoring shall be as follows:

B-BBEE status determined in accordance with the preferencing schedule % max points for preference
for Broad-Based Black Economic Empowerment
Form not completed or no-complaint contributor 0
Level 8 contributor 10
Level 7 contributor 20
Level 6 contributor Fi 30
Level 5 contributor 40
Level 4 contributor 60

. Level 3 contributor 70
Level 2 or contributor 90
Level 1 contributor 100

Tender 16 T2.2
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4 Declaration

The tenderer declares that

a) the tendering entity is a levef contributor as stated in the submitted evidence of qualification as at the closing
date for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)

O Generic code of good practice

L3

O Oter— POl . .o e e e e e e

c) the contents of the declarations made in terms of a} and b) above are within my personal knowladge and are
to the best of my belief both true and correct

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer confirms that he /
she understands the conditions under which such preferences are granted and confirms that the tenderer satisfies
the conditions pertaining fo the granting of tender preferences.

Name of witness .. ....................... o Signature of wilness ......................ooi.....
Note: 1) Failure to complete the declaration will lead to the rejettion of a claim for a preference

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the
tender submission to be eligible for a preference *

Tender . 17 T2.2
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Annexure D: Compulsory Declaration

The following particulars must be furnished. In the case of a joint venture, each partner must complete

and submit both declaration as attached nexi page

Seciion 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS Information

Tax reference number

VAT registration number:

Stale Not Registered if nof registered for VAT

Section 4: CIDB registration number

CIDB Registration number (if applicable)

Section 5: National Treasury Gentral Supplier Database

Supplier number

Unique registration reference nuraber

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established
in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the

Close Corporation Act, 1984, (Act No. 69 of 1984),

Full name of principal Identity number

Personal tax reference number

Tender
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council an employee of any department, national or provincial
a member of any provincial legislature public entity or constitutional institution within the

yp ) g meaning of the Public Finance Management Act of
a member of the National Assembly or 1999 (Act No. 1 of 1999)
the National Council of Province . . .

, a member of an accounting authority of any national
a member of the board of directors of or provincial public entity
any municipal entity L . _ . . ,
) P L an employee of Parliament or a provincial legislature

an official of " any municipality or
municipal entity

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or organ | Status of service

of state and position held (tick appropriate column)

Current | Within last
12 months

*insert separate page If necessary

Section 8: Record of family member in the service of the state
family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic
partner in a civil unian, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adopfion

Indicate by marking the relevant boxes with a cross;if any family member of a principal as defined in section
5 is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal councii ' an employee of any provincial department, national or
a member of any provincial legislature provincial public entity or constitutional institution

within the meaning of the Public Finance
a member of the Natlonal Assembly or Management Act, 1999 (Act 1 of 1999) .
the Nafional Council of Province '

a member of an accounting authority of any national
8 member of the board of directors of or provincial public entity 9 ¥ Y
any municipal entity .

an employee of Partiament or a provincial legislature”
an official of any municipality or ploy P 9
rounicipal entity

Name of family member Name of institution, public office, board or - Status of service
: organ of state and position held {tick appropriate
column)

Current | Within last
12 months

] -

E LN

*insert separate page if necessary .

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity inbluding any of its joint venture partners terminated during the

Tender 19
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past 5 years for reasons other than the employer no longer requiring such works or the employer failing to
make payment in terms of the confract.

Yes No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)

Section 10: Declaration
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity

confirms that the contents of this Declaration are within my personal knowledge, and save where stated
otherwiss in an attachment hereto, are to the best of my belief both true and correct, and:

i) neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in torms q(f the Prevention and Combating of Comrupt
Activities Act of 2004 {Act No. 12 of 2004)

b} National Treasury's Database of Restricted Suppliers (see www.treasury.gov.za)

li) neither the tenderting entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law {including a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work outside such employment (attach permission to this declaration);

iv) the tendeting entity is not associated, flinked or involved with any other tendering entities submitting tender
offers

v} has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical
areas In which goods and services will be rendered, approaches to determining prices or pricing
parameters, intentions fo submit a tender or not, the content of the submission {(specification, timing,
conditions of contract et} or intention fo not win a tender;

vi) has no other relationship with any of the tenderers or those responsibie for compiling the scope of work
that could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

vii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer's tax compliance
status to the Employer and when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS to do likewise.

i - D -

SIGNED ON BEHALF OF BIDDER: %, O S

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires
_that tenderers_avoid_conflicts of Interest, only submit a tender offer If the tenderer or any of his principals 1s not under any restriction to

do business with smployer {4.1.1) and submit only one tender either as a single tendering eniity or as a member inajoint venture— -~

(clause 4.13.1). Clause 5.7 also empowars the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice.
Clause 3.1 also requires tenderers to comply with all legal obligations. “ e

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employse {person who is employed in posts on the establishment of
tdepartments) from performing or engaging remunerative wark outside his or her employment in the relevant department, except with the
wiitten permission of the executive authority of the department. When in operation, Seclion 8(2) of the Public Administration
Mandgemernit Act, 2014, will prohibit an employee of the public administraflon (.. organs of state and all national departments, natitnal- =
govemment compenents listed in Part A of Schedule 3 to the Public Service Act, provinclal departments including the office of the
premier listed in Schedula 1 of the Public Service Act and provinclal departments listed in schedule 2 of the Public Service Act, and
provingial government components listed in Part B of schedule 3 of the Public Service Acf) or persons contracted to executive
authorities in accordance with the provislons of saction 12A of the Public Service Act of 1994 or persons petforming similar functions in
organs of state from conducting business with the State or to be a director of a public or private company condugting business with the
State. . The offence for doing so is a fine or Imprisonment for a_period not exceeding 5 years or both, It is aiso a serious misconduct
which may resuilt in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chaln Management regulaticns issued In terms of the Municipal Finance Management Act of 2003
requires that organs of state and municipal entities not award a contract to a person who is the service of the state, a director, manager
or principal shareholder in the service of the state or who has been in the service of the state in the previous twelve months.

Tender 20 T2.2
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NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to
the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: 35 Corrupt actlvities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004)
include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other moneys
stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender,

NOTE: 6 Section 4 of the Competition Act of 1898 prohibits restrictive horizontal practice Including agreements between parties in a
horizontal refationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices or
dividing markets or constitute collusive tendering. Section 5 also prohiblts restrictive vertical practices. Any restrictive practices that are
suspicious will be reported to the Competition Commission for investigation and possible Imposition of administrative penalties.

Al - 't\;t
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Annexure D: Compulsory Declaration (Cont. for JV parties)

The following particulars must be furnished. By both parties In the case of a joint venture

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Secfion 2: Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS Information

Tax reference number

VAT registration number: State Nol Registered if not registerad for VAT

Section 4: CIDB registration number

CIDB Registration number (¥ applicable)

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Section 6: Particulars of principals A

principak: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established
in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the
Close Corporation Act, 1984, {Act No. 69 of 1984).

Full name of principal Identity number Personal tax reference number

0024
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council an employee of any department, national or provincial

a member of any provincial legislature public entity or constitutional institution within the

meaning of the Public Finance Management Act of
a member of the National Assembly or 1099 (A%t No. 1 Oflf, 999) 290

the National Council of Province

a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or & provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or organ | Status of service

of state and position held (tfck appropn'ate co.fumn)

Current | Within last
12 months

*insert separate page if necessary

Section 8;: Record of family member In the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic
partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adaption _

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section
5 is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal council an employee of any provincial department, national or

member of an incial legislatur provincigil public entity or constitutional institution
a member of any prov. 9 © within *“the meaning of the Public Finance
a _mem_ber of the I_\latlonai _Assembly Or  _ Management Act, 1999 (Act 1 of 1999)
the National Councif of Province e ) N .

. a member of an accounting authority of any national
a member of the board of directors of or provincial pubiic entity
any municipal entity . - o .
. o an employee of Parliament or a provincial legislature

an official of any municipality or

municipal entity

Name of family member Name of institution, public office, board or Status of service
organ of state and position held (tick appropriate
columny)

Current | Within last
12 months

*insert separate page If necessary

Section 8: Record of termination of previous contracts with an organ of state
Was any contract between the tendering entity including any of Its joint venture partners terminated during the

Tender - 23
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past 5 years for reasons other than the employer no longer requiring such works or the employer failing io
make payment in terms of the contract.

Yes No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity
confirms that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise in an attachment hereto, are to the best of my belief both true and correct, and:

i) neither the name of the tendering entity ar any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Comupt
Activities Act of 2004 {Act No. 12 of 2004)

b} National Treasury's Database of Restricted Suppliers (see www.treasury.gov.za)

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa);

i) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers _

v} has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing
parameters, intentions to submit a tender or not, the content of the submission {specification, timing,
conditions of contract etc) or intention to not win a tender;

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work
thal could cause or be interpreted as a conflict of interest;

vii} neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

vii) SARS may, on an on-going basis during the term of the contract, disciose the tenderer's tax compliance
status to the Employer and when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the coniract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS fo do likewise.

SIGNED ON BEHALF OF BIDDER: POV 0 AU U PRSI

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires

that tenderers avoid conflicts of Interest, onfy subrit a tender offer if the tenderer or any of his principals [s not under any restriction to

do business with employer (4.1.1) and submit only one tender either as a singls tendering entity or as a member In"a joint venture-——-— -~

{clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice.
Clause 3.1 also requires tenderers to comply with all legal obligations.

NOTE 2: Seciion 30{1) of the Public Service Act, 1994, prohiblts an empioyee {person who is smployed in posts on the establishment of
departments) from performing or engaging remunerative work outside his or her employment in the relevant depariment, except with the
written permission of the executive authority of the department. When In operation, Section 8(2) of the Public Administration
Management Act, 2014, will prohibit an employee of the public administration (i.e. organs of state-and all national departments, national
government components fisted in Part A of Schedule 3 to the Public Service Act, provincial departments including the office of the
premierrlisted in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of the Public Service Act, and
provincia! govemment components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive
authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons performlng similar functions In
organs of state from conduecting business with the State or to be a director of a public or private company conducting business with the
State. The offence for daing so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a sericus misconduct
which may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chaln Management regulations issued in terms of the Municipal Finance Management Act of 2003
requires that organs of state and municipal entitles not award a contract to a person who is the service of the state, a director, manager
or principal shargholder in the service of the state or who has been in the service of the state in the previous twelve months.

0026
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NOTE: 4: Reguiation 45 of Supply Chaln Management regulations requires a municipality or municipal entity to disclose in the notes to
the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: & Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004)
include improperly influencing In any way the procurement of any contract, the fixing of the price, consideration or other moneys
stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1898 prohibits restrictive horizontal practice including agresments between parties in a
horizontal refationship which have the effect of substantially preventing or lessening competition, directly or indiractly fixing prices or
dividing markets or constitute collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive practices that are
suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties.
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Annexure E: Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are making this submission in Joint Venture and hereby authorise Mr/Ms .. .........

, authorised signatory of the company

in connection with the tender offer and any contract resulting from it on our behalf.

, acting in the capacity of lead partner, to sign all documents

NAME OF FIRM

ADDRESS

DULY
SIGNATORY

AUTHORISED

Lead partner

Name ........
Designation

Signature. . ..

Name ........
Pesignation

Signature. . ..

Name ........
Designation

Signature. . ..

SIGNED ON BEHALF OF BIDDER:

Tender
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Annexure F: Audited Annual Financial Statements Declaration

The undersigned, who warrants that he / shé is duly authorised to do so on behalf of the respondent, confirms that:

1) The enterprise’s financial yearendis ...............

2) The enterprise’s financial statements have been prepared in accordance with the provisions of the Companies
Act of 2008 or the Close Corporation Act of 1984, as applicable

3} The entetprise has compiled its financial accounts [tick one box]:

O  intemally O independently

4} The following statement applies to the enterprise [tick one box and provide relevant information]
[1 enterprise has had its financial staternents audited:
nameofauditor . ........ .. ... ... . 0.
O  enterprise is required by law to have an independent review of its financial statements

name of independentreviewer ................. .. .o

O enterprise has not had its financial statements audited and is not required by law to have an independent
review or audit of such statements

5) The attached income statement and balance sheet is a true extract from the financial statements complying with
applicable legislation for the preceding financial year within 12 months of the financial yearend.

[Attach the income statement and the balance sheef confained in the financial statement]
6) The annual turnover for_‘_thg la’(a_t-_financial Year IS R .o e e e

7} The total assets as at the end of the last financial yearis R. . .. ... i e,

8}  The total liabflities as at the end of the financial yearis R.......... ... ..

| heraby declare that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise are to the best of my belief both true and correct.

Signed - Date

Name Position

Tenderer
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Annexure G: Schedule of The Bidder’s Current Projects

The following is a statement of all works currently being executed by myselffourselves:

Employer, contact person Description of In\::?ai?vzf;‘:;KT CIDB Date to be
and telephone number contract (Rand) Classification Completed

NOTE: The bidder shall attach copies of appointment Letters as proof for each of the above projects. If the
table above is not duly completed at the time the tender closes, or is found to he unacéeptab!el misleading, the
employer may terminate the contract in terms of clause 9.2 of the General Conditions of Contract 2015 3™

Edition.

o

SIGNED ON BEHALF OF BIDDER:

0030
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Annexure H: Schedule of The Bidder’'s Past Relevant Experience in Supply and

The following is a statement of similar work successfully executed by myselffourselves:

laying Asphalt
Employer, contact person Description of
and telephone number contract

Value of work
Inclusive of VAT

CiDB

Classification Completed

Date

(Randy)

the Bidder must attach the following proof for each of the projects:

« Copy of Appointment Letter, and
« Copy of Completion Certificate.

SIGNED ON BEHALF OF BIDDER:

Tender
Part T2: Returnable documents

 NOTE: In order for the B’iﬂkﬂéi’ to claim points for Experience under Functiohality for the above listed projects,
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Annexure I: Schedule of Plant and Equipment

The foliowing are lists of major items of relevant equipment that l/we presently own or lease and will make
available for this contract or will acquire or hire for this contract if myfour tender is accepted (attach proof of

ownership or letter of intent to hire)
(a) Details of major equipment that is owned by and immediately available for this contract (attach
ownership}

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required separately. .

{b) Details of major equipment that will be hired, or acqguired for this contract if my/our tender is acceptable
(attach letter of infent to hire)

Quantity Description, size, capacity, etc.

SIGNED ON BEHALF CF BIDDER:

Tender 30 T2.2
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Annexure J: Contractor’s Establishment on Site

Should the combined extended total tendered for Item M030.01 and M030.03 (a) for the contractor's general cbligations;
i.e.

(a) Fixed obligations
(c) Time-related obligations
exceed a maximum of 15 % of the Tender Price, excluding VAT.

Total tendered for Item MO300 expressed as a percentage of the Tender Price, excluding VAT: ....eovereeeeeveeerveresannn, %
(insert percentage). [

ESTABLISHMENT OVER AND ABOVE ITEM M0300

PORTION OF RATE OR '
ITEM SUM (R} VALUE (RANDS)

TOTAL VALUE

SIGNED ON BEHALF OF BIDDER .....oovtvreteicteiveeeeceeeeeesreesssessssssmemeeeeemssseeonsssessssssmens
Note to Bidder: i

. .
if the Bidder should require additional compensation for his obligations under section M0300 {over and above
the total tendered for item M030.01 and M030.03 (a))‘by'i-nciuding such additional compensation in the tendered
rates and/or lump sum of items in the bill of quantities, these items and the value of such additional
compensation shall also be set out in a letter attached to this form

Tender M T2.2
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Annexure K: Schedule of Local Labour Content

The labour content for this project is 45% that will be calculated from the total of LI items of the Bill of Quantities

Note: Local labour shall be sourced through the Project Steering Committee (PSC) from the Local Community where
Local Community means those in the immediate vicinity of the project.

Notes to Tenderer:

(1) Local Labour is defined as hourly paid personnel, sourced through the PSC

(2) The penalties for not reaching the required labour target values will be calculated at
100% of the difference between the set target values and the actual values achieved by
the contractor when the contract reaches 80% time lapsed.

SIGNED ON BEHALF OF BIDDER! ....oitiiercrsiiiniss s st s css s sns o
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Annexure L: Qualifications and Experience of Proposed Staff

Company organogram, qualifications & experience of the Bidder's proposed site agents and Contraction
Contract Manager

Construction Contract Manager

Name: ..o e
Site Agent Occupational Health and
reng Safety Officer
Name: .....coovvvvnnnennns
Name: ....ccceeeveeiiiiinnnns

...................................

Attach the following regarding the proposed Supervisors and Contraction Contract Manager:
(1) Certified copy of Qualifications

(2) Detailed CV (curricula vitae) providing project descriptions, project numbers, project values, duration of the
project and responsibilities in the project. Client details such as name, contact person, and contact numbers
must also be provided in order for the information to be verified

The personnel included here shall be used on the project unless otherwise agreed to by the Project Manager.

SIGNED ON BEHALF OF BIDDER: ettt eser s e e es e
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Annexure M: Approach and Method Statement

Bidder shall submit a maximum of five {05) page approach and method statement addressing the following:
s Work procedure with timelines, i

+ Resources and allocation,

+  Quality control

This approach and method statement will be used for bid evaluation

SIGNED ON BEHALF OF BIDDER: ...ttt et sties e bntsnms e a s s s st s am s an s e RS St
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Annexure N: Schedule of Estimated Monthly Expenditure

The Bidder shall state his estimated value of the work to be completed every month, based on his preliminary

programme and his tendered unit rates, In the table below. The amounts for contingencies and contract price adjustment

shall not be included.

MONTH VALUE (INCLUDING VAT)

1 R s

2 R e e

3 R

4 RS

5 R o

6 R

7 R

8 R e

9 R o

10 R e

" R o

12 (END YEAR 1) R e e

13 Total Year 2 R

TOTAL: Ru.oeeerenas i sesses s cemse s essesatanssotansnsnsssssmssnsensesssnsasonas "

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE

ADJUSTMENT)

SIGNED ON BEHALF OF BIDDER: e retim st ie e eme e rensesesme e e e aen
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Annexure O: Rates for Special Materials

Only bitumen products will be dealt with as a special material in terms of subclause 6.8.3 of the General Conditions of
Contract. All bitumen products, as indicated in the contract data must be stated in the list below.

The rates and prices for the special materials shall be furnished by the contractor, which rates and prices shall exclude
VAT but shall include all other chligatory taxes and levies.

BASE MONTH SHALL BE THE MONTH BEFORE THE CLOSING DATE P_F THE BID

RATE OR PRICE FOR THE BASE

w
SPECIAL MATERIALS UNIT MONTH

* Indicate whether the material will be delivered in bulk or in containers.

When called upon to do so, the contractor shall substantiate the above rates or prices with acceptable documentary
evidence from the applicable supplier of the prociuct.

i 4 TR

SIGNED ON BEHALF OF BIDDER:
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PART C1: AGREEMENT AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE « oot oot 38
C1.2  CONTRACT DATA oo ieeeeeeeeeeeeee e e et eeeee s er e eees et 412
C1.3 PERFORMANCE GUARANTEE ...ooeeoeee oo, et ———

C1.4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF
1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF SECTION 3(1)A) OF

MINE HEALTH AND SAFETY ACT 29 OF 1996. ....cccvoveeeri e eses e e
C1.5 APPOINTMENT OF A CONTRACTOR OHS ACT 85 of 1993, CR 7(1) (¢) AND WRITTEN
AGREEMENT ON OCCUPATIONAL HEALTH & SAFETY ...cc.coovceevreees e 6

PART C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS ... it et et ea s 1052
C2.2 BILL OF QUANTITIES 1086
C2.3 SUMMARY OF BILL OF QUANTITIES: ROADS WORKS.......overuvereeerereereeerann, C.64
C2.4 CALCULATION OF TENDER PRICE N C.70
s
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C1.1 FORM OF OFFER AND ACCEPTANCE

{Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT: MODIMOLLE-
MOOKGOPHONG LOCAL MUNICIPALITY IN WATERBERG DISTRICT.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

RANG (iN WOPAS); R..oervivveeeceecsseessressemesssesseeesemessossssnses seesseesasasassaseeseeeere il fiGUres)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Signature(s) e

i ""‘"'h\t g N
(i
Name(s)
- Capacity - *

Name and address of organization:
Signature and Name of Witness:

Signhature

Name
Date

0040
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- [Name of Employer / Purchaser]

LOGO PG7: Acceptance of a tender offer

{Version 1: June 2016)

Proposredr contract
Project no: Project description:

Contract No: Titlle:

Name of contractor:

Time {no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] yes [0 no (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate' ? of the.COntrol framework for. |nfrestructure procurement contalned |n the' Natmnal Treasury Standard fcr
Infrastructure ac em ery Management (SIPDM) requrres that the tender offer cée ; .

) sh _sed wrth mlmmal oontract-specifc
aSIS of agreement arising from the solrcrtatlon of tender offers B e
ates thait *A tenderer‘e covermg letter shall not be Encluded n- the |nal_contract document

hich’ constltutes a deviation as aforesaid, become ihe subject of agréements reached dunng the
the outcome of such agreement shall be recorded in the schedu]e of devratlons "

| Clause
“Should any
-process of offer and acceptance,

Attach a duly compteted copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s} -

Attached the proposed-contract . o

5

Recommendation for.the acceptance of the tender offer:

[hams of personf

[Designation] Signature: Date:

Acceptance of tender offer made by:
e

{name of designated person — see SCM policy |

[Designation] Signature: - Date:

(sfgn the accepfance portion of the forms of offer and acceptance and initial the pages fo the contract)

6041
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CONFIRMATION OF RECEIPT

The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations {if any) today:

the o {day) of ....ooovvieeiciniinans {month} 20....... {year)at ...cooooerneneiininne (place)
For the Contractor:
.......................................................... S Ignature
.......................................................... Name
.......................................................... C apamty

0042
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C1.2 CONTRACT DATA

C1.21 Contract Specific Data

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) 31 Edition
published by the South African Institution of Civil Engineering (GCC).

Part 1: Data provided by the Employer
Clause
11115 The employer is the Department of Public Works, Roads & Infrastructure, {The
T Department).
1.1.1.15 The person is the Accounting Officer of the Department
The Employer's Agent's representative is the Construction Project Manager assigned to the
1.1.1.17 Project. )
The employer’'s address for receipt of communication is:
1.2.1 Address: Private Bag X9490, POLOKWANE, 0700
Telephone: 015 284 7001 Facsimile: 015 284 7030
The Employer's Agent is required in terms of his appointment with the employer to obtain
the following specific approvals from the employer:-.
3.2.3 1. Approval of extension of time;
2. Approval of additional costs;
3. Approval of variation orders;
43 The Health and Safety Plan shall be delivered and approved before the commencement of
) works.
5.3.1. The Works are to be commenced within fourteen (14) Days of the Site Hand-over.
5.5.1 The Works shall be completed within twenty four (24) months as envisaged by the
e employer, measured from the site hand-over date to dus compleétion date.
56 The Works programme is to be delivered within fourteen (14) days of the Commencement
' Date taken as Date of Site Hand-over
The special non-working days are all designated public holidays (including all foreseeable
5.8.1 statutory declared election days), Saturdays and Sundays
o The year-end break will be as published by South African Forum of Civil Engineering
Contractors {SAFCEC)
5.13.1 l’he penalty for delay is R 6000.00 per day or part thereof, including special non-working
o ays. ¥
The amount of the Performapce Guardntee shall be 5% of the Gontract Price. -~
SR
6.2.1. The Performance Guarantee shall be delivered within twenty one (21) days from the
Commencement date
Day work allowances as tendered in Section M2100 of the Bill of Quantities: Materials at
6.5.1.2.3 :
cost plus 15%.
6.8.2 The value of payment certificates Is to be adjusted in accordance with the Contract Price
Adjustment Schedule for civil works only, where
The value of “xX" is 0,150
The values of the co-efficients are:
alt bPt th dFt
(1-x) [ + + 1}
Lo Po Mo Fq
CPA : Projects predominantly:
New Road Construction Rehabilitation Concrete Work
{major structures only)
a=020 0,20 0,15
h=0,40 0,35 0,20
c=0,25 0,35 0,55
d=0,15 0,10 , 0,10
“L" is the “Labour Index” and'shall be the “Consumer Price Index” for the urban area nearest
to the Site as published in the Statistical News Release, of Statistics South Africa.
“P” is the “Plant Index” and shall be the “Civil Engineering Plant Index” as published in the
Tender
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Clause

Statistical News Release, of Statistics South Africa..

“M” is the “Materials Index” and shall be the “Civil Engineering Materials Index” as published
in the Statistical News Release, of Statistics South Africa.

“E* is the “Fuel Index” and shall be the “Diesel at wholesale level — Witwatersrand Index” as
published in the Statistical News Release, of Statistics South Africa.

The suffix “0” denotes the basic indices applicable to the base month, which shall be the
month prior to the month in which the closing date for the tender falls.

The suffix “t” denotes the current indices applicable to the month in which the last day of the
period falls to which the relevant payment certificate relates.

If any index relevant to any particular certificate is not known at the time when the certificate
is prepared, the Employer's Agent shall estimate the value of such index. Any correction,
which may be necessary when the correct indices become known, shall be made by the
Employer’'s Agent in subsequent payment certificates.

The urban area nearest the site is Nylstroom

The base month shall be the month before the closing date of the bid

6.8.3 The following are special materials:
Bitumen binder extracted from petroleum based products and used on site, including that
used in asphalt, irrespective of whether it is produced and/or placed by the Contractor or an
approved subcontractor.
The rates and prices for the special materials shall be furnished by the contractor, which
rates and prices ex refinery with the base date specified under 6.8.2 and shall exclude VAT
but shall include all other obligatory taxes and levies on the basis specified in the contract
price adjustment schedule (paragraph 4(i) and 4(ii)).

6.10.1.5 The percentage limit on materials not yet built into the Permanent Works is 80%.

6.10.3 5% retention is applicable to the SB works

8.6.1. The amount to be included in the sum insured to cover the value of the contract

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the works is R0.00

8.6.1.2 The following additional and varied insurances are required:

T CAR & SASRIA.
8.6.1.3 The Limit of the liability insurance required should not be less than the contract amount.
09132 Clause 9.2.1.3.2 is replaced by the following “Has failed to submit documentation in time or
T to submit acceptable documentation”

10.5.2 Disputes. are to be referred to ad-hoc adjudication ) _

10.7 Disputes are to be referred for final settlement to arbitration.

Special Requirements in terms of government’s reconstruction and development programme.

Clause In Target values: In this project the minimum target values shall be as follows:

terms of ‘

RDP ~+ Labour local content: 45% of the LI items of the BOQ
« SMMES: 5% of the schedule A of the BOQ

it is a requirement that the Contractor plan for achieving these targets and that a planned
programme for achieving each of the targets is submitted at the start of the project together
with the programme of works.
Penalties:

A The penalties for not reaching the required labour target values will be calculated at 100% of
the difference between the set target values and the actual values achieved by the
contractor when the contract reaches 80% time lapsed.
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Part 2: Data provided by the Contractor

Clause
1.1.1.9
The name of the Contractor iS.......cc v e e
1.21.2 The address of the contractor for receipt of communication is:
Physical address: ........ ettt ettt at e .
Postal adaress ... e
1 =T T L= T
Telephion@: e e e e Facsimile: ..........c........0.
6.5.1.2.3 The percentage allowances to cover all charges for the contractor's and subconfractor's
‘ profits, timekeeping, clerical work, insurance, establishment, superintendence and the use
of hand tools s .................. % {(Maximum 15%).
6.8.3 The rate for special materials, exclusive of Value Added Tax is to be completed in Schedule
T2.1.20. :
1)
A 5
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General Conditions of Contract for Construction Works, Third Edition (2015}

PRO FORMA

C1.3 PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

B IO T T T4 e il 1 L=< 4 = A PR UR PP PP
Physical address: ......cc.oeeeeeviiinae, U PPV S P
B 1T 0Tl 1= g s
“CoNtractor’ MEANS: ..c.oovi e re e e PPN
“EMPIOYEr'S AGENT IMBANS ...e oottt ittt rer e eeeee e s erere e 1o e e e oo rr o e R e s
B4 001 1 10 1= L L o OO PSP PP PP
“Site” means: ... T P TP R
“Contract’ means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ......vivvnvree i
Lo Lt L LI L £ AU U P P PP
"Guaranteed Sum” means: The maximum aggregate amount of R ...
F T TT 1 L L0 Lo P PP PP
Type of Performance Guarantee: ...............ccooevevviivinne e eniniin {Insert Variable or Fixed)

“EXpiry Date” MeaNSs: ........coeviieiiiiiiiiccc e e (Give date) or any other later date set by the
Contractor andfor Employer provided such instruction is recelved prior to the Expiry Date as indicated here.

1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be limited during the
following periods to diminishing amounts of the Guaranteed Sum as follows:
1.1.1 From and including the date of signing the Performance Guarantee up to and including the date of the interim
payment certificate certifying, for the first time, more than 50% of the Contract Sum:

(AMOUDL N WOTTS. cv. v cveeereveteereeseeseesseasens sensansesersassasseas reseseeteses sissbanses st oe s smnneeseass )
1.1.2 From the day following the date of the said interim payment certificate up to and including the Expiry Date, or the
date of issue by the Employer's Agent of the Certificate of Completion of the Works, whichever occurs first:

{AMOUNE N WOIIR . ..ee et e e e e aarrn s )

1.2 The Employer's Agent andfor the. Employer shali advise the Guarantor in writing of the date on which the interim
payment certificate certifying, for the first time, more than 50% of the Contract Sum, has been issued and the date
on which the Certificate of Completion of the Warks has been issued.

- -2, -FIXED PERFORMANCE GUARANTEE. — - ... —

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to the amount of
the Guaranteed Sum.

2.2 The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works
or the date of payment in full of the Guaranteed Sum, whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate
of Completion of the Works has been issued.

. CONDITIONS APPLICABLE TO VARIABLE AND.FIXED PERFORMANCE GUARANTEE

.1 The Guarantor hereby acknowledges that:

1.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatscever to create an accessary obligation or any intention whatsoever to
create a suretyship;

3.1.2 its obfigation under this Performance Guarantee is restricted to the payment of money.

3.2  Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes to pay the

Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum

certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made in terms of the

0046
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3.2.2

3.2.3

3.3

"3.3.1
3.3.2
3.3.3
34

Contract and falling such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 3.2.2;
A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy
to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of
3.2.1 and the sum certified has still not been paid;
A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 3.2,
Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full cutstanding balance upon recelpt of a first written demand from the
Employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such
demand stating that:
the Contract has been terminated due to the Contractor's default and that this' Performance ‘Guarantee is called
up in terms of 3.3; or
a provisional or final sequestration or liquidation court order has been granted against the Contractor and that
the Performance Guarantee is called up in terms of 3.3; and
the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisionalffinal
sequestration and/or the provisional tiquidation court grder.
It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 3.2 and
3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1.

3.5  Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of
this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear inierest at the prime
overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

3.6  Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7} calendar days upon receipt of the
first written demand to the Guarantor.

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance
Guarantee by the Employer.

3.8  The Employer shall have the absolute right to arrange his affairs with the Contractor In any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Psrformance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

3.9  The Guarantor chooses the physical address as stated abdve for the service of all notices for all purposes in
connection herewith.

3.10 This Performance Guargntee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or 2.2, where
after no claims will be considered by the Guarantor. The criginal of this Guarantee shall be returned to the
Guarantor after it has expired.

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3. 3, shall be regarded as a
liquid document for the purposes of obtammg a court order.

3.12  Where this Performance Guarantee is issued in the Republic of Sauth Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the
Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the
amount of the claim may excesdithe jurisdiction of the Magistrate's Court.

Y

Signed at ... e e e e

I 1 PP

Guarantor's signatory (1} .o e s e e e e e e e e s e rem e

LT T T O O NP

Guarantor's signatory {2} ......cuiecirvinnn

L T T

WiItness SigNatory (1)« i i viiisin e s rasee e s ssnsme s s nre s ersassenssaanennannasanases

WiHNESS SIgNatory (2) ..oueee v i i et e s e e e e e e s rnman srennan nmn e s nnnnns
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C1.4 ABSTRACTS OF THE MINE HEALTH AND SAFETY ACT No. 29
OF 1996 AND AMENDMENT ACT No. 72 OF 1997

DEFINITIONS:
Section 102 of the Mina Health and Safety Act refers.

“mine” means, when —

(a)

b)

“used as a noun-
.

(i) any borehole, or excavation, in any talling or in the earth, including the portion of the earth that
is under the sea or other water, made for the purpose of searching for-or winning a mineral,
whether is being worked or not, or

{ii) any other place where a mineral deposit is being exploited, including the mining area and all
buildings, structures, machinery, mine dumps, access roads or objects situated on or in that
area that are used or intended to be used in connection with searching, winning, exploiting or
processing of a mineral, or for health and safety purposes.

used as a verb, the making of any excavation or borehole referred to in paragraph (a) (i}, or the
exploitation of any mineral deposit in any other manner, for the purpose of winning a mineral including
prospecting in connection with the winning of a mineral.

a) whether that substance is in solid, liquid or gaseous form,;
b) that occurs naturally in or on the earth, in or under water or in tailings, and
c) that has been formed hy or subjected to a geological process.

“processing” means the recovering, extracting, concem;_i"ating, refining, calcimining, classifying, crushing,
milling, screening, washing, reduction, smelting or gasification or any mineral, and “process” has a similar
meaning

“works” means any place, excluding a mine, where any person carries out-

a)

b)

c}
d)

Tender

The transmitting and distributing to another consumer of any form of power from a mine, by the owner
thereof, to the terminal point of bulk, to the power supply meter on any such other consumer's premises, or

Training at any central rescue station, or

The making, repairjirrggl, re-opening or closing of any subtéiranean tunnel, or *°
R .

3
a g o,

Any operations necessary in connection with any of the operational listed in this paragraph

0048
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS OF THE MINE HEALTH
AND SAFETY ACT (1926} AS AMENDED. (To be printed on Contractors letter head)

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN FORCE IN TERMS OF
SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH
SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997)

by e e e e en e INMy capacity as ..o e » having been appointed
in terms of Section 3(1) of the Act {(as amended), by the Head of Department of the 'Department. of Public Works, Roads
& Infrastructure * who is our client, and owner of the Mine(s) to be worked under the requirements of the above
mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act as amended, appoint
................................................. as Sub-Ordinate Manager of the Contréctor, Y o |
address, .............. PP PPN and contact number,
.................................................... on contract no LDPWRI-ROADS/20125 for ROUTINE MAINTENANCE
PROJECT: MODIMOLLE-MOOKGOPHONG LOCAL MUNICIPALITY‘IN WATERBERG DISTRICT

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996}, you are also appointed in

terms of Section 7(2) of the Mine Health and Safety Act, 1996 to perform the following functions, assigned to the Mine
Manager in terms of Section 7(1), 10{2) (b) and (c} and 11 (1) in so far as your area of responsibilities are concerned:-

1. You must identify the hazards, assess the risk and record the hazards to health and safety to which
employees may be exposed while they are at work, and

2. To the extent that is reasonable, you must ensure that every employee is properly traineq: )
a. In the measures necessary to eliminate, control and minimise those risks to health and safely.
b. In the procedures to be followed to perform the employee’s work.

3. To the extent that is reasonably practical, you must:-

Ensure that every employee becomes familiar with the work-related hazards and risk and the measures
that must be taken to eliminate, control and minimise those hazards and risks.
4. To the extent that is reasonably practical, you must:- ., -

Ensure that every employee under your control cor’r’ibi'i'es"\‘.vi:tﬂ the requirements of the Act.
Institutes the measures necessary to secure, maintain and,gnhance health and safety. -

Considers and employees training and capabilities in respect of health and safety before assigning a task
to that employee.

Ensure that work is performed under the general supervision of a person trained to understand the
hazards assoclated with the work, and who has the authority to ensure that the precautionary measures
laid down by the Manager are implemented.

You will be responsible for the control, management and direction of all the activities and employees
connected with work and you are required to ensure that all such activities take place in accordance with
the provisions of the Mine Health and Safety Act and the Regulations are complied with.

You are further required to inform the Manager as soon as practicable, of any breach of any provision of
these Regulation, to enable him to inform the Principal Inspector of Mines, Department of Minerals
and Energy, or take such steps as may be necessary.

. Please acquaint yourself with the relevant Regulations, Standards and Procedures, which have a bearing
on your appointment. You must ensure that you are fully conversant with the requirements of the
Procedures for Reporting Accidents. T
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Signature Date

WITNESS NAME (IN CAPITALS):

L PP PP ) R U
Name Signature
PSR 2 ettt a e e
Name Signature
PPy , having been appointed in terms of Regulation 2.6.1 of the act (as
amended) to perform all functions entrusted to.................oie In terms of the Act (as amended} hereby accept the

above appointment.

Signature Date

WITNESS NAME (IN CAPITALS):

[P L I U

Name Signature
OO U PPP P 2 ettt et e e e e ee

Name : Signature

y
!
0050
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS OF THE MINE HEALTH
AND SAFETY ACT (1996) AS AMENDED.
{To be printed on Contractors letter head}

APPQINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS OF REGULATION 2.13.2 IN

)

FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 29 OF 1998) AS
AMENDED BY THE HEALTH AND SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997)

TP PTPRPT in my capacity 85 ........coeiiiiiinniennen , having been appointed in
terms of Section 3(1) of the Act (as amended), by the Head of Department of the ‘Department of Public Works, Roads &
Infrastructure ' who is our client and owner of the Mine(s} to be warked under the requirements of the above mentioned

Acts hersby, in terms 3f'ReguIations 2.13.2 of the Act as amended, appoint ........cccceeiviicii as
Competent Person in charge of machinery for .the Contractor, .....coooioiiiiines of address
................................................... and contact number, ................c.c........ 0N all contracts in the Limpopo

Province that are undertaken by the contractor.

/
You are to report any accident to the mine manager immediately and personally visit the scene of the accident without
delay.

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and the Regulations and ensure
that you have a copy in your possession and you must take all reasonable measures to ensure that the provisions of this
Act are complied with.

Your attantion are further drawn to Regulation 2.13.4.1 as well as the requirements of Chapter 18,20 and 21.

Please confirm this appointment by signing at the bottom.

Signature ‘ Date: iccoviiiicieie e,

WITNESS NAME (IN CAPITALS):

N N ) TP

Name Signature

..*?'-1!“,_.‘; At

e e e a e 2

Name Signature !
Ly verernmrn e n e vmnnrm e ene i , having been appointed in terms of Regulation 2.13.2 of the act {as amended) to perform
all functions entrusted to.................. In terms of the Act (as amended) hereby accept the above appointment.
Signature (B | (=
WITNESS NAME (IN CAPITALS): P
L TN e e

Name ; Signature
SRR PRI B 2 e

Name Signature
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C1.5 APPOINTMENT OF A CONTRACTOR OHS ACT 85 of 1993, CR 7(1) (c)
AND WRITTEN AGREEMENT ON OCCUPATIONAL HEALTH &
SAFETY

in accordance with the provisions of the applicable legislation;
(Tick x in the applicable block)

South Africa Occupational Health & Safety Act - 85 of 1993 — Section 37(2) & CR (2014), Nema A
South Africa Mine Health & Safety Act — 29 of 1996

Botswana . Botswana Factories Act — CHAPP 44:01 — BOWEC Regulations

Botswana Mines, Quarries, Works & Machinery Act — CHAPP 44:02 — Reg 250

Swaziland Occupational Health & Safety Act — 9 of 2001

Lesotho Labour Code Qrder 1992 — Part VIl Health, Safety & Welfare at Work Reg 93
Mozambique Occupational Health & Safety in Indusfrial Premises — 4873

Ghana Occupational Health and Safety and Environmental Legislation

(other)

THIS MANDATARY AGREEMENT IS ENTERED INTO ON THE

BETWEEN

Principal Contractor PUBLIC WORKS, ROADS & INFRASTRUCTURE

{Hereinafter referred to as the Principal Contractor) *

AND

{Hereinafter referred to as the Contractor)

1. CONTRACTOR'S MAIN SCOPE OF WORK

Tender 50 : 00 5 P
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1. DEFINITIONS

For the purpose of this Mandatary Agreement any word or expression to which a meaning has been
assigned in the Act shall have the meaning so assigned and, unless the context otherwise
indicates—

"agent" means a competent person who acts as a representative-for a client;-

"angle of repose” means the steepest angle of ;1 surface at which a mass of loose or fragmented material
will remain stationary in a pile on the surface, rather than sliding or crum blinéj'away;

"bulk mixing plant” means machinery, appliances or other similar devices that are assembled in such a
manner so as to be able to mix materials in b[llk for the purposes of using the mixed product for construction
work;

"client" means any person for whom construction work is being performed;

"competent person” means a person who-—

(a) has in respect of the work or task to be performed the required knowledge, fraining and
experience and, where applicable, qualifications, specific to that work or task: Provided that where
appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act, 2000 (Act No.67 of 2000}, those qualifications and that training must
be regarded as the required qualifications gnd training; and

(b) is familiar with the Act and with the applicable regulations made under the Act;

4

"construction manager” means a competent person responsible for th\e management of the physical
construction processes and the coordination, administration and management of resources on a construction
site;
"cdnstruction site” means a work place where construction work is belng performed;

"construction supervesor" means a competent person responsible for supervising construction activities on
a construction site;
"construction vehicls” means a vehicle used @ a means of conveyance for transporting persdns or
material, or persons and material, on and off the construction site for the purposes of performing construction
work;
"construction work" means any work in connection with—

(a) the construction, erection, alteration, renovation, repair, demolition or dismantfing of or addition
to a building or any similar structure; or

Yo
{b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation sy‘stem' or the moving of earth, clearing of
land, the making of excavation, piling, or any similar civil englneerlng structure or type of work;

"construction work permit™ means a document Issued in terms of regulatlon 3;

“"contractor" means an employer who performs construction work;
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"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives; '
"design" in relation to any structure, includes drawings, calculations, design details and specifications;

"designer" means—

{a) a competent person who—
(i} prepares a design;
ii} checks and approves a design;

(iii) arranges for a person at work under his or her control to prepare a design, including an
employee of that person where he or"she is the employer; or

(iv) designs temporary work, including its components;

(b) an architect or engineer contributing to, or having overall responsibility for a design;
{c) a building services engineer designing details for fixed plant;

{d) a surveyor specifying articles or drawing up specifications;

{e) a contractor carrying out design work as part of a design and building project; or

{f) an interior designer, shop-fitter or landscape architect;

“Employer”’ Means any person who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision of that employér.

“ENV” means Environmental.

nexcavation work™ means the making of any man-made cavity, trench, pit or depression formed by cutting,
digging or scooping;

"explosive actuated fastening device” means a too! that is activated by an explosive charge and that is
used for driving bolts, nails and similar objects for the purpose of providing fixing;

"fall arrest equipment" means equipmen;;ug_@i;{f__tp;arrest a person in a fall, jncluding personal equipment, a
body hamess, lanyards, deceleration devicéé:,'iii‘elines or similar equipment;

"fall prevention equipment" means equipment uséd to prevent persons from falling from a fall risk position,
including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrails,

screens, barricades, anchorages or similar equipment;

“f3ll protection plan™ means a docunented plan; which includes and-providesfor—- —— -~ o

(a) all risks relating fo working from a fall risk position, considering the nature of

work undertaken;

(b)  the procedures and methods to be applied in order to eliminate the risk of

falling; and
{c) a rescue plan and procedures;

“fall risk" means any potential exposure to falling either from, off or into;
“health and safety file" means a file, or other record containing the information in writing required by these

Regulations;
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"health and safety plan” means a site, activity or project specific documented plan In accordance with the
client's health and safety specification;

"health and safety specification" means a site, activity or project specific document prepared by the client
pertaining to all health and safety requirements related to construction work:

“Legislation” means Applicable Legislation as indicated on Page 1.

“Mandatory” Includes an agent, a contractor or a contractor for work, but without derogating from his status
in his own right as an employer or a user. o i _

"material .hoist“ means a hoist used to lower or raise material and equipment, 'éxcluding passengers,;
"medical certificate of fitness" means a cerfificate contemplated in regulation 7(1) (8);

"mobile plant” means any machinery, appliance or othér similar device that is able to move independently,
and is used for the purpose of performing construction work on a construction site;

"National Building Regulations” means the National Building Regulations made under the National

Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and promulgated by

Government Notice No. R. 2378 of 30 July 1990,;as amended by Government Notices No's R, 432 of 8
March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008;

"OHS” means Occupational Health Safety. :

"person day" means one normal working shift of carrying out construction work by a person on a
construction site;

"principal contractor” means an employer appointed by the client to perform construction work;
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession
Act, 2000 (Act No. 46 of 2000); '

- "Professional Technologist” means a person holding registration as a Professional Engineering

Technologist in terms of the Engineering Profession Act, 2000;

“Project” Refers to the contract and has reference to the premises or any part thereof where the work which

has been contracted foris to be performed I e 3
"provincial director" means the provincial dlrector as defined in regulation 1 of the General Administrative

Regulations, 2003; '

“QA"” means Quality Assurance.

"scaffold" means a temporary elevated platform and supporting structure used for providing access to and

supporting workmen or materials or both; )

A

-"shoring" means a system used to support the sides of an excavation and which is intended to prevent the

cave-in or the collapse of the sides of an excavation;
"structure” means—

al

(a)  any building, steel or reinforced concrete structure (not being a building),\railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage
works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and
underground tanks, earth retaining structure or any structure designed to preserve or alter any natural

feature, and any other similar structure;
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(b}  any falsework, scaffold or other structure designed or used to provide support or means of access

during construction work; or

(¢ any fixed plant in respect of construction work which includes installation, commissioning,

decommissioning or dismantling and where any construction work involves a risk of a person falling;

"suspended platform" means a working platform suspended from supports by means of one or more
separate ropes from sach support;

"temporary'works“ means any falsework, formwork, support work, scaffold, shoring or other temporary
structure designed to provide support or means of access during construction work;

"the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“tunneling” means the construction of any tunnel beneath the natural surface of the earth for a purpose

other than the searching for or winning of a mineral.

2. OBJECTIVE

2.1 This agreement, in line with PUBLIC WORKS, ROADS & INFRASTRUCTURE Philosophy of Zero
Harm and Accident Prevention, is entered into by the parties in order to identify and stipulate the
arrangements and procedures between the Principal Contractor and Contractor in order to ensure
that the Contractor and their Contractors comply with all the Client OHS Specification along with
all applicable legislative requirements on the Project.

2.2 Legislative requirements are mandatory by Law and ignorance of the Law and its regulations are not
an excuse. The Contractor and his Contractors shall therefore ensure compliance with all applicable
legislative requirements,@nd shall have in their possession a copy of the latest revision as required
by Law on this project.

2.3 All dlient contractors to the Principal Contractor are required to have a similar Mandatary Agreement
in terms of Section 37(2) of the OHS Act in place and shall ensure 1t Is mamtamed

q(‘ I(JM e

3. INSURANCE : Sk

31 The Contractor and his/her contractors warrant that they have the following insurance cover which
. ____shall remain in force whilst on the Project, or which shall remain in force for the duration of the =~
contractual relationship between the Contractor and Principle Contractor, which ever period is the

longest;

a) - Compensation Registration covering all occupational injuries and diseases and the cover must
be paid up for the duration of the Project. Proof of this cover must beiprovided to the Principal
- Contractor in the form of a Letter of Good Standing from either the Compensation

Commissioner or relevant insurance fund managers.
b) Adequate Public Liability insurance cover in relation to the work undertaken.

c) Any other insurance cover that will adequately make provision for any logses and/or claims

arising from its contractors andfor their respective employees and/or omissions whilst on the Project.

0056
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- 4.2

4.3

4.4

4.5

46

4.7

4.8

4.9

Tender

Part C2: Scope of Work

MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK

The contractor must in writing appoint one full-time competent person as the construction manager
with the duty of managing all the construction work on this site, including the duty of ensuring
occupational health and safety compliance, and in the absence of the construction manager an
alternate must be appointed by the contractor.

The contractor must upaon having considered the size of the project, in writing appoint one or more
assistant construction managers for different sections thereof: Provided that the designation of any
such person does not relieve the construction manager of any personal accountability for failing in
his or her management duties in terms of this regulation.

Where the construction manager has not appointed assistant construction managers as
contemplated in 4.2, or, in the opinion of Principal Contractor, a sufficient number of such assistant
construction managers have not been appointed, the Principal Contractor shall direct the
construction manager in writing to appoint the number of assistant construction managers.

No construction manager appointed may manage any construction work on or in any construction
site other than the site in respect of which he or she has been appointed.

The contractor must, after consultation with the Principal Contractor and having considered the size
of the project, the degree of danger likely fo be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time Construction Health and Safety Officer in writing to assist
in the control of all health and safety related aspects on the site: Provided that, where the question -
arises as to whether a Construction Health and Safety Officer is necessary, the decision of the
Principal Contractor.is decisive.

The contractor may not appoint a Construction Health and Safety Officer (CHSO) to assist in the
control of health and safety related aspects on the site unless he or she is reasonably satisfied that
the Construction Health and Safety Officer that he pr she intends to appomt is registered with a
statutory body approved by the Chief Inspector and has necessary competenmes and resources to .
assist the contractor.

The Construction Manager must in writing appoint Construction Supervisors responsible for...
construction activities and ensuring occupational health and safety compliance on the construction
site.

The contractor must, upon having considered the size of the project, in writing appoint one or more
competent employees for different sections thereof to assist the Construction Supervisor
contemplated in 4.7, and every such employee has, to the extent clearly defined by the contractor in
the letter of appointment, the same duties as the Construction Supervisor: Provided that the
designation of any such employee does not relieve the Construction Supervisor of any personal.
accountability for failing in his or her supervisory duties in terms of this regulation.

Where the contractor has not appointed an employee as contemplated in 4.8, or, in the opinion of
the Principal Coptragtor, a sufficient number of such employees have not been appointed, the
Principal Contractor must instruct the employer to appoint the number of emqloyees indicated by the
Principai Contractor, and those employees must be regarded as having been appointed.
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5.4

5.5
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5.7
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No Construction Supervisor appointed under 4.7 may supervise any construction work on or in any
construction site other than the site in respect of which he or she has been appointed: Provided that
if a sufficient number of competent employees have been appropriately designated under 4.7 on all
the relevant construction sites, the appointed Construction Supervisor may supervise more than one
site.

The Contractor's appointed Construction Manager will also be required to attend all scheduled
OHS meetings on the Project.

The Contractor and its contractors shall further ensure that all other legislative appointments are
implemented and maintained for the duration of theProject and that those employees appointed

have the necessary training and experience to meet those requirements.

TRAINING

The Contractor and its contractors shall ensure that all its employees are adequately trained and

experienced to perform their work. Where semi-skiled employees are employed, adequate

supervision must be available to maintain standards of work and to ensure compliance with OHS

standards on the Project.

The Contractor and its contractors shall ensure that all employees undergo formal OHS Induction
prior to commengcing on the Project. This shall include but not be limited to inductions done by the

Client, Principal Contractor and Contractors own induction process.

The Contractor and its contractors shall ensure that all its employees are in possession of valid
licenses and/or certificates of the correct code wherg machinery or plant is utilised. Proof of these
licenses and/or certificates will be kept in the Confractors OHS File.

Supervisors shall be required to have attended an OHS Legal Liability course and any other
requirement the Client imposes in their OHS specification. o

CHS Officers shall be required to have at least 2 years experience in the Health, Safety and
Environmental construction field with a minimum of a SAMTRAC (or equivalent) diploma. These
CHS Officers are required to be registered with the SACPCMP as required by the OHS Act 85 of

1993, CR 2014. The deadline for such registrations is currently determined as August 2016. There

might be additional requirements in the Client OHS specification which needs to be adhered to.

Training certificates of employees (CV's for all Supervisors / Management) and Medical fitness
certificates for all employees are required on site in the form of personnel files which shall be audited
by the Client and or the Principal Contractor from time to time. '

Employees has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that where
appropriate qualifications and training are :fegistered in terms of the provisions of the National
Qualification Framework Act, 2000 (Act No.67 of 2000), those gualifications and that training must be
regérded as the required qualifications and training; and is familiar with the Act and with the

applicable regulations made under the Act;

0058

56

Part C2: Scope of Work



5.8

6.

6.1

7.

71

7.2

7.3

7.4

75

Training certificates, licences applicable for the type and weight classification of the vehicle being

operated and Operator.

MEDICAL CERTIFICATE OF FITNESS

Every person working on the project will have a valid medical certificate of fithess (valid for a year)

issued by an Occupational Medical Health Practitioner. The Principal Contractor has a service

providet who come fo each project to conduct pre arranged Medicals- and Contractors -are

encouraged to utilise these opportunltles The cost for the Medicals shall be for the account of each

contractor and it remains the contractor's responsibility to ensure all his / her employees are in

possession of valid certificates.

ACCIDENT / INCIDENT PROCEDURES

The Contractor and its contractors shall ensure that a sufficient number of trained first aiders are

available on site for the duration of the Project.

It is a requirement to have at least one Level 2 trained First Aider for every 50 employees.

The Contractor and its contractors shall ensure that suitable first aid facilities are provided for the

work to be performed. The number of first aid facilities and type of equipment will also be determined

by the legislative and Project requirements.

Should the Contractor or its contractors utilise the Principal Contractors first aid facilities then this

needs to be agreed upon in writing. Costs of first aid equipment will then be charged to the

Contractor at the discretion of the Principal Contractor.

the duration of the Project. This Accident Procedure must be submitted to the Principal

Contractor and must be in line with the Principal Confractor’s procedure and contain the names of

aII emergency contact persons and contact numbe,rs

!

s

?.6 -”’I’ he Contractor and its contractors shall ensure that all accidents, incidents, injuries and néar--

7.7

7.8
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misses are reported fo the Eg.j;nclpal Contractor at the soonest convenience as stipulated by the

Principal Contractor.

The Contractor will be responsible to inform the (relevant authorities i.e. Department of Labour,

Department of Minerals and Energy, etc.) of any Serious or Reportable Incidents which may

occur in terms of the applicable legislation. All correspondence to the (Relevant Authorities)

regarding these incidents must be copied and submitted to the Principle Contractor.

The Contractor shall ensure that a monthly report is submitied to the Principle Contractor and _

shall-contain the following;

Man-hours worked for the relevant month'(including its contractors’ hours)

N -~

No. of work related injuries for the relevant month as well as the classification of the injuries.

e ".'_’
Each accident / incident shall be investigated by the Coniractor, root causes needs to be
determined and the corrective / preventative measures shall be determined by the Root Causes
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8.2

8.3
8.4

8.5

9.1
9.1.1

9.1.3

9.2
9.2.1
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identified. Corrective / preventative actions shall be formulated and send with the monthly
report to the Principal Contractor.

The Client OHS Specification might have additional requirements which need to be complied with.

HEALTH, SAFETY AND ENVIRONMENTAL REPRESENTATIVES

The Contractor and its contractors shall ensure that an adequate number of Health, Safety and
Environmental representatives are appointed and trained, as per the requirements of the applicable
legislation andfor Project OHS requirements. As a guideline one Health & Safety Representative
should be appointed for every 50 employees. )

The Contractor and its contractors shall ensure that regular internal OHS meetings are conducted
and attended by the appointed Health & Safety Representative. The frequency of these meetings
must be determined by the work activities performed along with the duration of the Project, however
at least once every three months.

The Contractor and its contractors shall keep records of these meetings in the OHS File along with
the attendance records. _

The Contractor Manager or his Health, Safety and Environmental Representatives shall attend
the main Project OHS meetings.

The Client OHS Specification might have additional requirements which need to be complied with.

GENERAL ADMINISTRATION / OHS FILE

ADMINISTRATION

The Contractor shall ensure that it has an updated copy of the applicable legislation on the Project
at all times and that this copy is accessible to all employees.

The Contractor and its contractors shall ensure that an OHS File is implemented and maintained for
the duration of the Project.'-«“-!'jh"_rs file must contain all relevant documentation pertaining to OHS
related issues such “as; - Iépp'ointments, risk asse§éments, accident procedures, incident
investigations, training records, registers, check lists, safety meeting minutes and other OHS related
documentation. :

The Principal Contractor shall conduct a Compliance Audit to ensure Compliance with Legislation as

distributed to the Contractor and the Contractor shall be 'responsible to issue a Corrective Action
Plan to the Principal Contractor.

Each Contractor shall ensure that a similar audit as described in 9.1.3 is conducted on all contractors
who have been appointed by them at least once every 30 days. The results shall be distributed to
the Cantractor and‘ the Contractor shall be responsiblé io issue a Corrective Action Plan to the

Principal Contractor.

MONTHLY PROJECT MAN-HOUR & INJURY REPORT R
The Contractor is required to* <ubmit a formal Monthly Report of Hours worked and Injuries
sustained to the Principal Contractor’s Project CHS Officer or Construction Manager.

0060
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9.3 SAFETY FILE

9.3.1 The Contractor will have and maintain an OHS file where all Administrative requirements will be
kept. At the end of the Contractor’s contract the Contractor will hand over his completed OHS file
to the Principle Contractor who will submit all documentation to the Client at the end of the project.

9.3.2 THE FOLLOWING SHOULD BE CONTAINED IN THE CONTRACTORS OHS FILE:

0.3.2.1 An updated copy of the applicable legislation | )

9.3.2.2 Updated valid Letter of Good Standing with WCA or FEM

0.3.2.3 Clients Safety Specification

9.3.2.4 Risk Assessments (quantified and qualified) approved by the Principal Contractor.

9.3.2.5 Fall Protection Plan in line with the Principal Contractor's Plan and approved by the Principal
Contractor :

9.3.2.6 OHS Management Plan approved by the Principal Contractor

9.3.3 RECORDS SPECIFIC TO THE PROJECT:

9.3.3.1 Issue Based Risk Assessments for all activities.
9.3.3.2 DSTI's — dally before any activities start.
9.3.33 Toolbox Talks — wesekly

©9.3.34 Fall Protection Plan ‘ g
9335 Mandatory Agreement with Principal Contractor and with appointed Contractors
9.3.3.6 Safety Inductions of Employees and Contractor Employees
9.3.3.7 Training for Persons Working at Elevated Positions ¥
9.3.3.8 Incident Recording & Investigation Procedures and Documents,
9.3.3.9 incident Reports
9.3.3.10 Health and Safety Rep, ffispactions L
9.3.3.11 Issue of PPE free of cﬁé?éjé to employees — Control Regiéters
9.3.312  Safety Meeting Minutes ~ *~

9.3.3.13 Letter of Good Standing from GOIDA
9.3.3.14 All Registers and Checklists as required by Legislation

9.3.4 APPOINTMENTS (as required by the applicable Legislation)

9.3.4.1 Appointment of Manager / Director

9.34.2 Construction Manager

0.3.4.3  Assistant Construction Manager

9344  Construction H&S Officer

9.3.4.5  Construction Supervisor

9346  Assistant Consfruction Supervisor - RAE
9.3.4.7 - Risk Assessor

03438 Fall Protection Planner / Supervisor
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9.34.9

First Aider

9.3.4.10 Incident Investigator

9.3.4.11

Health and Safety Representative

9.3.4.12 Temporary Electrical Installations & Machinery Inspector and Supervisor

9.3.4.13 Explosive Actuated Fastening Device Inspector and Operator

9.3.4.14 Explosive Actuated Fastening Device Storeman
9.3.4.15 Scaffold Supervisor
0.3.4.16 Temporary Works Designer

9.3.4.17 Tempordry Works Supervisor

9.3.4.18 Temporary Works Erector

03419 Temporary Works Equipment Inspector

9.3.4.20 Temporary Works Inspecior

9.34.21

Fire Equipment Inspector

9.3.4.22 Construction Vehicle and Mobile Plant Operator / Inspector

9.3.4.23 Supervisor of Construction Vehicles and Mobile Plant

6.3.4.24 Subordinate Construction Vehicle and Mobile Plant Supervisor

9.3.4.25 Construction Site Stacking and Storage Supervisor
9.3.4.26 Lifting Tackle Inspector

0.3.4.27 Lifting Machine Operator

9.3.4.28 Lifting Machine Inspector

0.3.4.29 Excavation Supervisor and Inspector

9.3.4.30 Demolition Supervisor

9.3.5
9.3.5.1

9.3.6
9.3.6.1

Tender
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APPOINTMENTS - SUPERVISORY

All legal and client requirements regarding appointments will be adhered to on the project. In all
cases the person being appointed will have the necessary training and or experier‘lce for the
appointed position.

The Contractor will have an OHS Appointment Structure in place. The CEQ will delegate certain
responsibilities down to appointed employees; however he will remain ultimately responsible.

3 Delegation of Duties — Section 16(2). The Contractor CEO will appoint his Managing Director

and Contracts Director who will oversee that all legal, client and company OHS requirements are

implemented, adhered to and enforced.

CONSTRUCTION H&S OFFICER o

Appointment & Functions. The function of the Construction H&S is to assist advice and enforce all
OHS issues related to the project. The duties of the Construction H&S Officer will indude but will not
be limited to stop any Contractor who in his/her opinion works unsafely or poses a threat to any

other person.
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9.3.6.2 Weekly OHS Inspection Report. The appointed Contractor Construction H&S Officer will be
required to formally inspect the project on a weekly basis and all findings will be recorded and
distributed to all appointed supervisors, Principal Contractor Site Manager.

9.3.7 HEALTH, SAFETY AND ENVIRONMENTAL REPRESENTATIVES & COMMITTEE MEMBERS

8.3.7.1 As per the legal requirement, the Contractor will appoint OHS Representatives & OHS Committee
Members on the project. These persons will be nominated by the Gontractor workforce and will thus
represent the workforce in all OHS related issues. All OHS Representatives will be members of the
Project OHS Committee and will meet on a monthly basis with the project management to discuss
OHS related issues.

9.3.7.2 Appointments & Functions. The appointed OHS Representatives and Gommittee members shall
be formally trained in their functions and responsibilities. These will also be clearly defined on their
appointment forms. :

9.3.7.3 Monthly Inspection Report. Each OHS Representative is. required to complete a formal monthly
inspection report for their respective work areas. These reports are then tabled at the monthly safety
meetings for review, however should the need arise an OHS Representative may at any time
complete an inspection report and forward it directly onto the appointed Construction Manager.
These monthly reports are kept in the Contractor Safety File and then archived after the completion
of the project. |

9.3.8 REGISTERS & CHECKLISTS.

9.3.8.1 In order to ensure that all plant, equipment, systems and procedures are maintained in accordance
to Legislativé requirements, formal inspection Registers and Checklists have to be compiled.
These Registers and Checklists are then completed by the appointed persons, who are
designated in writing. The completed, forms are kept on the Contractors OHS file and then
archived after project completion. o ;j_:_::_;:;,;;.«‘_;-,,« o

9.3.8.2 The contractor shall provide the Principal Contractor with a list of all Equipment and Tools he / she
intends to use on the project before the equipment / tools are brought onto the site. The Contractor
shall make arrangements with the Principal Contractor, Project CHS Officer to inspect thé equipment
{ tools identified on the asset register before the equipment / tools are brought onto the project.

0.3.8.3 The following is a list of Registers and Checklist required to be completed for the applicable

activities and at intervals as per the requirements of the Occupational Health and Safety Act 85 of

1993:
a) Equipment/ Tool Register - ‘Before start of project and monthly
b} Portable Electrical Equipment ‘ - Monthly
¢) Hand Tools - Monthly
7 d) écaffolding - Daily
e} Temporary Works - .Before, during and after a concrete
pour
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9.3.9
9.3.9.1

f}  Fire Extinguishers - Monthly
g) Construction Vehicles, Mobile Plant and Equipment - Daily

h} Explosive Actuated Fastening Device - Monthly
iy Hazardous Chemical Substances - Monthly
i} Cranes - Daily

k) Slings, Chains & Hooks (Lifting Tackle) - Monthly
Iy Compressors - Monthly
m)} Ladders - Monthly

n) Hoists - Daily

0} Excavations - Daily

p) Suspended Scaffolding - Daily

gq) Gas Welding f Flame Cutting - Menthly
r)  Ful Body Safety Harnesses - Monthly
s} Distribution Boards - Monthly
t)  First Aid Boxes - Weskly
u) PPE - Monthly

SAFETY INDUCTION AND IDENTIFICATION

The Contractor shall ensure that all his employees and visitors will first go to the Principal
Contractors CHS Officer or Cpnstructlon Manager for a Slte Safety Inductlon, before the
persons will be allowed onto the construction site. The Contractor shall keep a copy of all the
signed Gengral OHS Induction forms on his OHS File. Failure to comply will result. in a fine
imposed onto the Contractor.

The Contractor shall ensure that his employees are issued with some sort of identification, i.e.

Contractor name on Overalls, Hardhats or ID cards will be acceptable. —

9.3.10 RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS)
9.3.10.1 The Client shall provide a Baseline Risk assessment for all activities associated with the project.

.

Tender

The Contractor shall provide Issue based Risk Assessments for all relevant activities identified in
the Baseline Risk Assessment. Safe methods of work documents shall be completed for all
medium, high and extremely high risks identified. The Contractors shall maintain safe working

conditions and a healthy work. en\(lronment at all times.

,9.3.10.2 A daily Safety Task Instructlon (DSTI) shall be completed as part of the Risk Assessment Process

and the daily conditions shall be taken into consideration when these are conducted by the

supervisor / foreman on site.
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0.3.10.3
9.3.104

9.3.10.5

9.310.6

9.3.10.7

9.3.10.8

9.3.10.9

.....

. (a) the identification of the risks and hazards to which persons may be exposed to;

All Risk assessments shall be communicated to the employees of the contractor by the contractor
before work starts.

When activities change the contractor will be required to revise the risk assessment to suit the
changed conditions and re communicate the revised risk assessment with the employees.

Copies of all risk assessments will be issued to the Principal Contractor Project CHS Officer or
Construction Manager for review and these will include copies where the Contractor's
employees have signed confirmation of receiving the risk assessment information. _
It is a requirement by law that all issue based Risk Assessments is revised monthly. The
Contractor shall demonstrate to the Principal Contractor that this is done monthly.

The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to
inform them of safety issues related to their scope of work. The employees of the Contractor will
sign acknowledgement of receiving the training and copies of the documents shall be kept on the
Contractor OHS file and copies will be issued to the Principal Contractor Project CHS Officer
or Construction Manager.

Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by
a Contractor Appointed Risk Assessor. This person will oversee all risk assessments which will
include the approval by the Principal Contractor. Further to the above, the Risk Assessor will
ensure that all Appointed Contractor Supervisors convey the information on the risk
assessments to the respective work crews and the Contractor employees sign an Attendance
Register.

The contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in writing,
which risk assessments form part of the health and safety plan to be applied on the site, and must
include—

mame (b} an analysis and evaluation of the risks and hazards identified based on a documented 'm'et'hbc".;'

a {c) a documented plan and applicable safe work procedures to mitigate, reduce or control the

risks and hazards that have been identified;

(d) a monitoring plan; and

(e) areview plan.

9.3.10.10 The contractor must ensure that as far as is reasonably practicable, ergonomic related hazards

9.3.10.11

are analyzed, evaluated and addressed in a risk assessment. N
The contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures and or
control measures before any work commences, and thereafter at the times determined in the risk

assessment monitoring and re\»{i,;évw plan of the relevant site.

9.3.10.12 The principal contractor must ensure that all his/her contractors are informed regarding any

Tender

hazard that is stipulated in the risk assessment before any work commences, and thereafter at
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9.3.10.13

9.3.10.14

9.3.10.16

the times that may be determined in the risk assessment monitoring and review plan of the
relevant site.

The contractor must consult with the health and safety committee or, if no health and safety
commitiee exists, with a representative trade union or representative group of employees, on the
monitoring and review of the risk assessments of the relevant site.

The contractor must ensure that copies of the risk assessments of the relevant site are available
on site for inspection by an inspector, the client, the client’s agent, any contractor, any employee,
a representative trade union, a health and safety representative or any member of the health and
safety committee. .

The contractor must review the relevant risk assessment—

(a} where changes are effected to the design and or construction that result in a change to the

risk profile; or

{p)  when an incident has occurred.

9.3.11 OHS MEETINGS

9.3.11.1

9.3.11.2

9.3.11.3

93114

© 79312

9.3.121

9.3.12.2

9.3.123

93124
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Monthly OHS meetings with all OHS Representatives and other committee members will be
conducted for the contract. Depending on the scope of work, monthly OHS Contractor meetings
will also be conducted to discuss OHS related matters.

The project OHS meetings are formatised with a standard agenda, however each project may

adapt the standard agenda o meet eitﬁef client requirements or joint venture requirements.

Minutes must be kept for each meeting and distributed to each member. As with all OHS

documentation these are filed on the Contractor Safety files for viewing by either the Principal
Contractor or Client or Officials from the Dept of Labour. ¥

All persons attending OHS meetings are required to sign a standard attendance register as proof
of attendance.

Contractor §;;p@rvisor Meetings. It might be required by the Principal Contractor to have safety

R Ty N

meeting with the supervisors of the Contractors when the need arise or if the Principle contractor

seeitfii to have fneetings. i)

- AGCIDENT PROGEDURES -~

Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must
be placed in prominent areas on the project. All incident investigations will be conducted by either
the Contractor Construction Health and Safety Officer, appointed investigator or appointed
Contractor OHS Representative. i

First Aider Appointment & Functions. Each trained First Aider must be appointed in writing and
responsibilities should be in writing on the appointment form.

Name List of First Aiders. To promote the awareness of:the trained First Aiders, their names
and work areas shall be displayed in all prominent areas.

Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be
developed by the Contractor in accordance with the Emergency Evacuation Procedure of the
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Principal Contractor. A Clients specific Evacuation Procedure will take preference over the
standard evacuation procedure. Details of the Emergency Evacuation Procedure will be
displayed in all prominent work areas.

9.3.125 The Contractor shall demonstrate to the Principal Contractor that at least two Emergency

Evacuation Drills has been conducted during a year and shall also keep record of these drills with
the short comings and remedial actions taken.

9.3.126 To promote the awareness of the emergency numbers the lis_ts will also be displayed in all

prominent areas.

9.3.12.7 Employers Report of Accident Forms. In the unfortunate case of:a person being injured and

requiring medical attention, then the standard “Employers Report of Accident” form will be
completed accordingly. Sufficient blank copies will be kept at the Contractors offices. As per the
accident procedure copies will be sent to the medical practitioner and relevant company Head
Office. A copy will also be kept on the Contractor Safety file.

9.3.12.8 Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor

or hospital will be fully investigated on an Annexure 1 form. This form entails input from all
parties namely the investigator, OHS Committee and project management. Each investigation will
be reviewed at the monthly OHS meeting. Once actioned the Annexure 1 form will be kept on the
Contractor OHS File. If required the client will be notified immediately and a copy handed over.

8.3.128 Serious & Reportable Incidents. The Contractor will immediately inform the Principal

10,
10.1
10.1.1

Contractor of any serious or fatal accidert which occur. In the case of a Fatality the
Contractor will also inform the Authorities (Department of Labour or the Department of
Minerals and Energy in RSA) for their investigation. ,

CONSTRUCTION ACTIVITIES

, PORTABLE ELECTRIC TOOLS

No Contractor will allaw any employee to work W|th unsafe or damaged portable electric tools. AII
tools will be mspected before it is issued to employees Any contractor who does not conform to this

* requirement will be fined and the tool confiscated until it is made safe to use by the contractor. All

10.2
10.2.1

10.2.2

Tender
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rotating parts will be sufficiently guarded to protect employees Tools may only be used by
competent/trained persons.

SCAFFOLDING

No contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be
inspected daily and after inclement weather by a competent appointed person. No work will be
allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with a sign at the
access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed to SANS
10085 standards and OHS Act 85 of 1993 regulations.

The contractor must appoint a competent person in writing whqﬂnqst ensure that all scaffolding work
operations are carried out under his or her supervision and that all scaffold erectors, team leaders
and inspectors are corﬁpetent to carry out their work. '
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10.3 LADDERS

10.3.1 No contractor will allow any employee to work on unsafe or damaged ladders. No person will be
allowed to stand and work on the last 2 Rungs of any ladder. When the ladder is longer than 3m
then another person will hold the ladder in place at the bottom and the ladder will also be tied to a
solid structure at the top where possible. Ladders will be inspected visually before shift starts and

monthly on a register. Ladders are access eguipment and not working platforms.

10.4  PPE (Personal Protective Equipment)

10.4.1 Compulsory PPE are Hardhats, Safety boots and overalls. Any other PPE required will be
determined by the Risk Assessment. PPE will be issued to employeés free of charge and a signed
register will be kept by the contractor to proof that PPE has been issued to the employee. Only full
body, double lanyard safety harnesses will be allowed to be used by employees who are working on
any unprotected heights. These harnesses must carry the SABS stamp of approval, PPE will comply
with relevant SABS and OHS Act 85 of 1993 regulations. PUBLIC WORKS, ROADS &
INFRASTRUCTURE has request the Contractors who need to purchase new harnesses to purchase
harnesses which has a foot strap as part of the harness and to phase out harnesses which are not

fitted with foot straps.

10.5 FALL PROTECTION

10.5.1 A detailed fall protection plan will be submitted by the contractor to Principal Contractor for approval.
A competent person will be appointed i writing to control and oversee all work being conducted by
the contractor. ‘

10.5.2 Contractors working on heights will take precautions to prevent tools, equipment and employees
from accidentally falling from heights. Where it can be prevented no person will work above other
employees unless there is sufficient guawdi‘nfg}p'rétécting the employees belovy. '

10.5.3 The contractor must—
(a) designate a competent person to be responsible for the preparatioh of a fall protection plan;

(b) ensure that the fall protection plan contemplated in paragraph (10.5.1) is implemented,
amended where and when necessary and maintained as required;and
fc) take steps to ensure continued adherence to the fall protection plan.

10.5.4 A fall protection plan must include—

(a) a risk assessment of all work carried out from a fall risk position and the procedures and
methods used to address all the risks identified per location;

{b) the processes for the evaluation of the employees' medical fitness necessary to work at a fall
risk position and the records thereof; i

(c) a programme for the training of employees working from a fall risk position and the records

thereof;
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(d)

(&)

the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

a rescue plan detailing the necessary procedure, personnel and suitable equipment required
to affect a rescue of a person in the event of a fall incident to ensure that the rescue

procedure is implemented immediately following the incident.

10.5.5 The contractor must ensure that a construction manager appointed under regulation 8(1) is in

possession of the most recently updated version of the fall protection plan. .,

10.5.6 The contractor must ensure that—

(a)

(b)
(c)

(d)

all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from

falling through such openings;
no person is required to work in a fall risk position, unless such work is performed safely
fall prevention and fall arrest equipment are—

(i) approved as suitable and of sufficient strength for the purpose for which they are
being used, having regard to the work being carried out and the load, including any
person, they are intended to bear; and

(i) securely attached to a structure or plant, and the structure or plant and the means of
attachment thereto are suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who could fall; and

fall arrest equipment is used only where it is not reasonably practicable to use fall prevention .
equipment.

10.6.7 Where roof work is performed the contractor must ensure that

e

{b)
()

(d)

(e)

)

the roof work has been properly plaririgili... -
the roof erectors are competent to carry out:the work; - B

no employee is permitted to work on roofs ‘during inclement weather conditions or if any
conditions are hazardous to the health and safety of the employee;

all covers to openings and fragile material are of sufficient strength to withstand any imposed
loads;

suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or working on
or from fraglle material is supported; and

suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protectlon )
prevent, as far as is reasonably practlcable the fall of any person, material or equment

10.6 HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES

Tender
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10.6.1

10.6.2

10.6.3

106.4
10.6.5

10.7

10.7.1.

Tender

Housekeeping of the contractors work area will be the responsibility of the contractor. Housekeeping
will be done throughout the day to prevent any material or tools obstructing the walkways of the
employses. Dally cleaning of the work area will be done near the end of the shift.
Further to this the following must be addressed,;

a) adequate care is taken to ensure correct storage and stacking of articles and material.

b)  regular refuge removal is maintained.

c) the working area around machinery is clean and demarcated.

d}  no articles or material ;re disposed from any height without the necessary precautions taken.
e) spillages of hazardous chemicals are left unattended.

The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere to
these requirements and to charge the Contractor accordingly.

The Client OHS Specification might have additional requirements which need to be complied with.
The contractor must, in addition to compliance with the Environmental Regulations, ensure that
suitable housekeeping is continuously implemented on each construction site, including—

(a) the proper storage of materials and equipment;
(b) the removat of scrap, waste and debris at appropriate intervals;

(¢) ensuring that materials required for use, are not placed on the site so as to obstruct means of

access to and egress from workplaces and passageways;

(d) ensuring that materials which are no longer required for use, do not accumulate on and are

removed from the site at appropriate intervals;

(e) ensuring that waste and debris are not disposed of from a high place with a chute, unless the
chute complies with the requirements set out in the Environmental Legislation applicable to

. country;

(fi*- ensuring that construction sites in built-up areas adjacent to a public'way are suitably and
sufficiently fenced off and provided with controlled access points to prevent the entry of

unauthorized persons; and

{(g) ensuring that a catch platform or net is erected above an entrance or passageway or above a
place where persons work or pass under, or fencing off the dangef é?éa if work is being
performed above such entrarce, passageway, or place so as to ensure that all persons are
kept safe in the case of danger or possibility of persons being struck by falling objects.

MACHINERY

The Contractor ang&its, contractors shall ensure that all the plant, machinery or equipment they wish
to utilise on the Project is of sound order and fit for the purpose for which it is intended and that it

complies with all applicable legislative requirements.

0070
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10.7.2.

10.7.3.

10.7.4.

10.7.5.

10.7.86.

10.7.7.

10.7.8.

10.8

10.8.1

10.8.2

10.9

Tender

The Contractor and its contractors shall ensure that all plant, machinery or equipment is suitably
guarded by means of insulation, fencing, screening, or guarding. Further to this, all safety equipment
in relation to the plant, machinery or equipment is in a suitable and working condition.

The Contractor and its contractors shall ensure that all employees operating or utilising such plant,
machinery or equipment are suitable trained, experienced and are aware of the dangers involved.

The Contractor and its contractors shalf not permit uncertified employees from working on mowng
or electrically alive machinery. Isolation Procedures shall be adhered to by all.

Devices to start and stop machinery must be clearly labelled and in working order on all plant,
machinery and equipment. Warning signs of relevant dangers must also be clearly visible.

The Contractor shall comply with the PUBLIC WORKS, ROADS & INFRASTRUCTURE FRS (Fatal
Risk Standards).

The Client OHS Specification might have additional requirements which need to be complied with.

No plant and equipment shall be allowed on site without being checked and approved by the
Principal Contractor.

STRUCTURES
The contractor must ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of

weakness or instability dué to the carrying out of construction work;

(b) no structure or part of a structure is loaded in a manner which would render it unsafe; and

!

{c) all drawings pertaining to the design of the relevant structure are kept on srte and are available
on request to an Inspector, Principal Contracior, other Contractors the Client and the Client's
-Agent or Employee,

An owner of a structure must ensure that—

(a) inspections of that structure are carried out periodically by competent persons in order to
render the structure safe for continued use; '

{b) that the inspections contemplated in paragraph (a) are carried out at least once every six

months for the first two years and thereafter yearly;
E3%

{c) the structure is maintained in such a manner that it remains safe for continued use;

(d) the records, of inspections and maintenance are kept and made available on request to an
inspector. -
TEMPORARY WORKS
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10.9.1 The contractor must appoint a temporary works designer in writing to design, inspect and approve

10.9.2

10.9.3

the erected temporary works on site before use.

The contractor must ensure that ali temporary works operations are carried out under the

supervision of a competent person who has been appointed in writing for that purpose.

The contractor must ensure that—

(a)

(b)

{c)

(e)

" (f)

(M

Tender

(i)

(k}

all temporary works structures are adequately erected, supported, braced and maintained by a
competent person so that they are capable of supporting all anticipated vertical and lateral loads
that may be applied to them, and that no loads are iniposed onto the structure that the structure

is not designed to withstand,;

all temporary works structures are done with close reference to the structural design drawings,

and where any uncertainty exists the structurat designer should be consulted;

detailed activity specific drawings pertaining to the design of temporary works structures are
kept on the site and are available on request to an inspector, other contractors, the client, the

client's agent or any employee;

all persons required to erect, move or dismantle temporary works structures are provided with

adequate training and instruction to perform those operations safely;

all equipment used in temporary works structure are carefully examined and checked for

suitability by a competent person, before being used;

all temporary works structures are inspected by a competent person immediately before, during
and after the placement of concrete, after inclement-weather or any other imposed load and at
least on a daily basis until the temporary works structure has been removed and the results

have been recorded in a register and made available on site;

no person may cast concrete, until authorizatibn in writing has been given by the competent -~

person contemplated in paragraph (a);

fa

if, after erection, any tem pdfary works structure Is found to be damaged or weakened to such a
degree that its integrity is affected, it is safely removed or reinforced immediately,

adequate precautionary measures are taken in order to—

(i) secure any deck panels against displacement; and

(i) prevent any person from slipping on témporary works due to the application of release

agents; .

as far as Is reasonably practicable, the health of any person is not affected through the use of

solvents or oils or any other similar substances;

upon casting concrete, the temporary works structure is left in place until the concrete has
acquired sufficient strength to safely support its own weight and any imposed load, and is not

0072
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removed until authorization in writing has been given by the competent person contemplated in
paragraph (a);
() the foundation conditions are suitable to withstand the loads caused by the temporary works

structure and any imposed load in accordance with the temporary works design.

{m) provision is made for safe access by means of secured ladders or staircases for all work to be
carried out above the foundation bearing level;

{n} a temporary works drawing%“r any other relevant document includes construction sequences
and methods statements; .

(o) the temporary works designer has been issued with the latest revision of any relevant structural
design drawing; "

(p) a temporary works design and drawing is used only for its intended purpose and for a specific
partion of a construction site; and

{(q) the temporary works drawings are approved by the temporary works designer before the
erection of any temporary works.

10.9.4 No contractor may use a temporary works design and drawings for any work other than its intended

purpose.

10.10 EXCAVATIONS

10.10.1 Excavations will be barricaded with solid barricading i.e. pipes and orange snow neiting, Excavations
will be barricaded in such a way that it will prevent any pe}i:son from falling into the excavations (at
least 1m from the edge). There will be safe access into the excavation via a ladder which will
protrude 1m above ground level. These ladders will be placed at intervals not exceeding 6m from

any worker inside the excavation, All excavations will be shored or battered to prevent accidental,

collapse of ground. All excavated materlal will be placed at least 1,6m away from the sides of the
excavation. Where there is vehiclés travelling in the area a burm will be placed around the edges at
1,6m away from the excavation to prevent vehicles accidentally driving too close to the excavation.
All excavations will be inspected daily by a competent, appointed person and findings will be
recorded on an appropriate register / checklist. No contractor will allow his employees to work inside
any excavation while a TLB or Excavator is busy excavating the same excavation. Excavations will
be kept free of any toxic or explosive gases. Excavations will be kept well ventilated at all times.

10.10.2 The contractor must—

{a) ensure that all excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpoée; and

(b) evaluate, as far as is reasonably practicable, the stability of the ground before excavation work
begins. '

10.10.3 The contractor who performs excavation work—
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b)

(ii)

c)

d)

e)

f)

h)

must take reasonable and sufficient steps in order to prevent, as far as is reasonably
practicable, any person from being buried or trapped by a fall or dislodgement of material in

an excavation;

may not require or permit any person to work in an excavation which has not been
adequately shored or braced: Provided that shoring and bracing may not be necessary

where—

the sides of the excavation are sloped to at least the maximum angle of repose measured

relative to the horizontal plane; or
such an excavation is in stable material: Provided that—

(aa) permission has been given in writiﬁg by the appointed competent person
contemplated in subregulation (1) upon evaluation by him or her of the site

conditions; and ‘

(bb) where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations is decisive and such a decision must be noted in writing and signed by
both the competent person contemplated in subregulation (1) and the professional

engineer or technologist, as the case may be;

must take steps to ensure that the shoring or brac'inQ contemplated in paragraph (b) is
designed and constructed m a manner that renders it strong enough to support the sides of

the excavation in qUestion

must ensure that no load, material, plant or equipment is placed or moved near the edge of
any excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautlons such as the prowsmn of sufficient and smtable shoring or

bracing are taken to prevent the sides from collapsmg,

must-ensure that where thé-stability of an adjoining huilding, structure or road is likely to be
affecied by the making of an excavation, steps are taken to ensure the stability of such

building, structure or road and the safety of persons;

must cause convenient and safe means of access to be provided to every excavation in
which persons are required to work, and such access may not be further than six meters

from the point where any worker within the excavation is working;

must ascertain, as far as is reasonably practicable, the location and nature of electricity,
water, gas or other similar services which may in a{ny way be affected by the work to be
performed, and must before the commencement of excavation work that may affect any
such service, take the steps that are necessary to render the cwcumstances safe for all

lr’
persons involved;

must ensure that every excavation, including all bracing and shoring, is inspected—
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i} daily, prior to the commencement of each shift;
ii) after every blasting operation;

iii) after an unexpected fall of ground,;

iv) after damage to supports; and

v} after rain,

by the competent person contemplated in subregulation (1), in order to ensure the
safety of the excavation and of persons, and those results must be recorded in a
register kept on site and made available on request to an inspector, the client, the

client's agent, any other contractor or any employee;

i} must cause every excavation which is accessible to the public or which is adjacent to public
roads or thoroughfares, or whereby the safety of persons may be endangered, to be—

i} adequately protected by a barrier or fence of at least one metre in height and as
close to the excavation as Is practicable; and

i) provided with warning illuminates or any other clearly visible boundary indicators at
night or when, visibility is poor,

or have resort fo any other suitable and sufficient precautionary measure where
subparagraphs (i) and"(ii) are not practicable;

i) must ensure that all precautionary measures stipulated for confined spaces as determined in
the Legislation are complied with by any person entering any excavation;

k) must, where the excavation work involves the use of explosives, appoint a competent

person in the use of explosives for excavation, and must ensure that a method statement is
developed by that person ‘rr accordance with the appllcable explosives [eglslatlon and

Iplﬁ"

[) must cause warning S|gns to be positicned next to an excavahon within which or where
persons are working or carryfiig out inspections or testi:

10.11  DEMOLITION WORK:

10.11.1 The contractor must appoint a competent person in writing to supervise and control all demolition
work on site.

10.11.2 The cantractor must ensure that before any demolition work is carried out, and in order to ascertain
the method of demolition to be used, a detailed structural engjneering survey of the structure to be
demolished is carried out by a competent person and that a method statement on the procedure fo
be followed in demolishing the structure is developed by that person

. s
10.11.3 During a demgilition, the competent person contemplated in sub regulation (10.11.1) must check the
structural integrity of the structure at intervals determined In the method statement contemplated in
sub regulation (10.11.2), in order to avoid any premature collapses.
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10.11.4 The contractor who performs demolition work must-—

(a) with regard to a structure being demolished, take steps to ensure that—

{i) no floor, roof or other part of the structure is overloaded with debris or material in a

manner which would render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is

removed, or when reinforced concrete is cut; and

(iii) precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any bart of the structure or adjoining

structure;

(b) ensure that no person works under overhanging material or a structure which has not been

adequately supported, shored or braced;

(c) ensure that any support, sharing or bracing contemplated in paragraph (b), is designed and

constructed so that it is strong enough to support the overhanging material;

(d) where the stability of an adjoining building, structure or road is likely to be affected by demolition

work on a structure, take steps to ensure the stability of such structure or road and the safety of

persons;

(e) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or

other similar services which may in any way be affected by the work to be performed, and must
before the tommencement of demoiition work that may affect any such service, take the steps

that are necessary to render circumstances safe for all persons involved;

(f cause every stairwell used and every'floor where work is being performed in a building being

demolished, to be adequately iluminated by either ngi;gi;egilj_brartificial means;

(g) cause convenient and safe means of access to be provided to every part of the dem;;;lition site

in which persons are required to work; and

~ (m erect a catch platform or net above an entrance or passageway or above a place where

Tender

persons work or pass under, or fence off the danger area if work is being performed above such
entrance, passageway, or place so as to ensure that all persons are kept safe where there is a

danger or possibility of persons being struck by falling objects.

iy The demolition area shall he well barricaded with relevant warning signs displayed on the

barricading to prevent any unauthorised person to enter the demolition area

. 10.11.5 The contractor must ensure that no material is dropped to any point, which falls outside the exterior

walls of the structure, unless the area is effectively protected.
<10.11.6 No person may dispose of waste and debris from a high place by a chute unless the chute—

a) is adequately constructed and rigidly fastened;
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b) ifinclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
¢} if of the open type, -is inclined at an angle of less than 45 degrees to the horizontal;

d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and

e) discharges into a container or an enclosed area éurrounded by barriers.

10.11.7 The contractor must ensure that every chute used to dispose of rubble is designed in such a manner
-that rubble does not free-fall and that the chute is strong enough to withstand the force of the debris -
travelling along the chute.

10.11.8 The confractor must ensure that no equipment is used on floors or working surfaces, unless such
floors or surfaces are of sufficient strength to support the imposed loads. .

10.11.9 Where a risk assessment indicates the presence of asbestos, the contractor must ensure that all
asbestos related work is conducted in accordance with the applicable Legislation.

10.11.10 Where a risk assessment indicates the presence of lead, the contractor must ensure that all lead
related work is conducted in accordance with the applicable Legislation.

10.11.11 Where the demolition work involves the use of explosives, a method statement must be developed
in accordance with the applicable explosives legislation, by an appointed person who is competent
in the use of explosives for demolition work and all persons involved in the demolition works must

adhere to demolition procedurses issued by the appointed person.

10.11.12 The contractor must ensure that all waste and debris are as soon as reasonably practicable
removed and disposed of from the site in accordance with the appI\icabIe legislation.

-

10.11.13 Demolition work will be done under supervision of a competent person,

10.11.14 Dust will be minimised to an acceptable standard. When working with Compressors and Jack

hammers, the contractor will ensure that all'couplings are §§f§gq;anrded with safety chains over the

G T

couplings.

40.11.15 All service lines will be detected before the work starts and all service lines will be secured by

competent persons before work commence.

10.12 TUNNELING L .
10.12.1  No person may enter a tunnel, which has a height dimension of less than 800 millimetres.

10.13 SUSPENDED PLATFORMS
o ’ '

&
10.13.1 The contractor must appoint a competent person in writing who must ensure that all suspended
platforms work operations are carried out under his or her supervision and that all suspended
platform erectors, operators and inspectors are competent to carry out their work.

10.13.2 No centractor may use or permit the use of a suspended piatform, unjess—
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a) the design, stability and construction thereof comply with the safety standards incorporated for

this purpose into the applicable Legislation

b) he orsheisin pbssession of a certificate of system design issued by a professional engineer,
certificated engineer or a professional technologist for the use of the suspended platform

system; and

c) he or she is, before the commencement of the work, in possession of an operational compliance
plan developed'by a competent person based on the certificate of system design contemplated
in subparagraph (b} and applicable to the environment in which the system is being used, which

operational compliance plan must include proof of the—
i. appointment of the competent person contemplated in subregulation {10.13.1);
ii. competency of erectors, operators and inspectors;

iii. operational design calculations, which must comply with the requirements of the system

design certificate;
iv. performance test results;

v. sketches indicating the completed system with the operational loading capacity of the

platform;
vi. procedures for and records of inspections having been carried out; and
vii. procedures for and records of maintenance work having been carried out.

10.13.3 The confractor mak.ing use of a suspénded platform system must submit a copy of thé certificate of
system design contemplated in subrégulation (10.13.2) (b), including a copy of the operational
design calculations contemplated in subregulation 10.13.2(c) (iii), sketches and test results, to the

seal” provincial director before commencement of the use of the system and must further indica’te the
T intended type of work that the system will be used for. R

19.13.4 The contractor must-submit a copy of the certificate of system design in the manner contemplated in
subregulation (10.13.3) for every new project.

- -10.13.5 The contractor must ensure that the outriggers of each suspended platform— R

a) are constructed of material of adequate strength and have a safety factor of at ieast four in

relation to the load it is to carry; and

b) have suspension points provided with stop devices or other effective devices at the auter ends

to prevent the displacement of ropes.
10.13.6 The contractor must ensure that—,

a) the parts of the building or structure on which the oufriggers of a suspended platform are
supported, are checked by means of calculations to ensure that the required safety factor is
adhered to without risk of damage to the building or structure;

b) * the suspension wire rope and the safety wire rope are separately connected to the outrigger,
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d)

e}

" inspection;

f)

9)

10.13.7 The

a)

b)

each person on a suspended platform is provided with and wears a body harness as a fall
prevention device, which must at all times be attached to the suspended platform:;

the hand or power driven machinery to be used for the lifting or lowaring of the working platform
of a suspended platform is constructed and maintained in such a manner that an uncontrolied
movement of the working platform cannot occur;

the machinery referred to in paragraph (d) is so situated that it is easily accessible for

the rope connections to the outriggers are vertically above the connections to the working
platform; and

/

when the working platform is suspended by two ropes only, the connections of the ropes to the
working platform are of a height above the level of the working platform to ensure the stability of
the working platform.

contractor must ensure that a suspended platform—

is suspended as near as possible to the structure to which work is being done to preveni as far
as Is reasonably practicable horizontal movement away from the face of the structure:

is fitted with anchorage points to which workers must attach the lanyard of the safety hamess
worn and used by the worker, and such anchorage connections must have sufficient strength to
withstand any potential load applied to it; and

is fitted with a conspicuous notice easily understandable by all workers working with the
suspended platform, showing—

(i}.  the maximum mass load;

(i}. the maximum number of persons; and

(iii).  the maximum total mass load, including load and persons, which the suspen&'&d“piatform

can -Carryrm!

10.13.8 The contractor must cause—

a)

b)

Tender

the whole instaliation and all working parts of a suspended platform to be thoroughly examined
by a competent person in accordance with the manufacturer's specification;

the whole installation to be subjected to a performance test as determined by the standard to
which the suspended platform was manufactured;

the performance test contemplated in paragraph (b) to be done by a competent person
appointed in writing, with the knowledge and experience of erection and maintenance of
suspended platforms or similar machinery, and who must determine the serviceability of the
structures, ropes, machinery and‘yé}ifety devices before they are used, every time susbended

platforms are erected; and
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d)

the performance test contemplated in paragraph (b} of the whole installation of the suspended
platform to be subjected fo a load equal to that prescribed by the manufacturer or, in the
absence of such load, to a load of 110 per cent of the rated mass load, at intervals not

exceeding 12 months and in such a manner that every part of the installation is stressed

accordingly.

10.13.9 The contractor must cause every hoisting rope, hook or other load-attaching device which forms part

of the suspended platform to be thoroughlyr*iexamined in accordance with the manufacturer's

specification by the competent person before they are used every time they are assembled, and, in

cases of continuous use, at intervals not exceeding three months.

10.13.10 The coniractor must ensure that the Suspended Platform Supervisor or the Suspended Platform
Inspector carries out a daily inspection of all the equipment prior to use, including establishing

whether—
a) all connection bolts are securs;
by all safety devicgs are functioning;
¢} all safety devices are not tampered with or vandalized;
d) the total maximum mass load of the platform is not exceeded,;
e) the occupants in the suspended platform are using body harnesses which have been properly
attached; '
f) there are no visible signs of damage to the equipment; and
g) all reported operating problems have been attended to. )

10.13.11 The contractor must ensure that all inspection and performance test records are kept on the

bonstruction site at. all {imes and made gvailable to an inspector, thq client, the client's agent or any
i . 7 . .

employee up(;h rédUest.

10.13.12 The contractor must ensure that all employeesquired to work or to be supported on a suspended

platform are—

&) medically fit to work safely in a fall risk position or such similar environment by being In

possession of a medical certificate of fithess;

b} competent in conducting work related to suspended platforms safely;

¢) trained or received training, which includes at least—

Tender

). how to access and egress the susperided platform safely;

(.

(i).  how to correctly operate the controls and safety devices of the equipment,

(iii).  information on the dangers related to the misuse of safély devices; and
{(iv). information on the procedures to be followed in the case of—

(v). anemergency;
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(vi). the matunctioning of equipment; and
(vii). the discovery of a suspected defect in the equipment; and
(viii).  instructions on the proper use of body harnesses.

10.13.13 The contractor must ensure that where the outriggers of a suspended platform are to be moved,
only persons trained and under the supervision of the competent person effect such move, within
the limitation stipulated in the operational compliance plan and that the supervisor must carry out an
inspection and record the result thereof prior to re-use of the suspended platform.

10.13.14 The contractor must ensure that the suspended platform is properly isolated after use at the end of
each working day in such a manner that no part of the suspended platform presents a danger to
any person thereafter.

10.14 ROPE ACCESS WORK
10.14.1 The contractor must—

a) appoint a competént person in writing as a rope access supervisor with the duty of supervising
all rope access work on the site, including the duty of ensuring occupational health and safety
compliance in relation to rope access work: Provided that the appointment of any such person
does not relieve the construction manager of any personal accountability for failing in his
management duties in terms of this regulation;:

b) ensure that all rope access work on the construction site is carried out under the supervision of

a competent' person; and

o

¢} ensure that alf rope access operators are competent and licensed to carry out their work.
10.14.2 No contractor may use or allow the use of rope access work unless—

(a} the design, sél'ééf%fiﬁ”énd use of the equipment and anchors comply with the relevant safety

standards
T

(b) he or she is in possession of a site specifié fall protection plan developed by a competent
person applicable to the specific work and environment prior to the commencement of the work,
including records of maintenance and inspecticns of all the equipment used for the work

operations.

10.14.3 The contractor must ensure that adequate measures are in place to allow rescue procedures to
commence immediately in the event of a fall incident taking place.
54

1015 MATERIAL HOISTS _

10.156.1 The contractor must ensure that every material hoist and its tower have been constructed in
accordance with the generally accepted technical standards and gﬁé’%strong enough and free from
defects, -

10.15.2 The contractor must ensure that the tower of every material hoist is—
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(a)

(b)

{c)

erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and
extends to a distance above the highest landing to allow a clear and unobstructed space of at

least 900 millimetres for over travel;

enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by
moving parts of the hoist, except on the side or sides giving access to the material hoist, with
walls or other effective means to a height of at least 2100 millimetres from the ground or floor

level; and -

provided with a door or gate at least 2100 millimetres in height at each landing, and that door or
gate must be kept closed except when the platform is at rest at such a landing.

i

10.15.3 The contractor must cause—

(a)

)

(c)

the platform of every material hoist to be designed in a manner that it safely contains the loads
being conveyed and that the combined mass of the platform and the load does not exceed the

designed lifting capacity of the hoist;

the hoisting rope of every material hoist which has a remote winch to be effectively protected
from damage by any external cause to the portion of the hoisting rope between the winch and

the tower of the hoist; and

every material hoist to be provided with an efficient brake capable of holding the platform with
its maximum load in any position when power is not being supplied to the hoisting machinery.

10.15.4 No contractor may require or permit trucks, barrows or material to be conveyed on the platform of a

10.15.5

10.15.6

10.16.7

- 10.15.8

T ¥
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material hoist and no person may so convey trucks, barrows or material unless those articles are

secured or contained in a manner that displacement thereof cannot take place during movement.

The contractor must cause a nofice, indicating the maximum mass load which may be carried at

any one time and the prohibition of persons fromr riding on the platform of the material hoist, to be

affixed around the base of the tower and at.each landing.

The contractor of a material hoist may not require or permit any person to %perate a hoist, unless

the person is competent in the operation of that hoist.

No contractor may require or permit any person to ride on a material hoist.

(a)

(b)

()

(d)

The contractor must ensure that every material hoist—

is inspected on daily basis by a competent person appointed in writing by the contractor and
such competent person must have the experience pertaining to the erection and maintenance of

material hoists or similar machinery;, .
inspection contemplated in paragraph (a), includes the determination of the serviceability of the
entire material hoist, including guides, ropes and ‘their connections, drums, sheaves or pulleys

and all safety devices;

inspection results are entered and signed in a record book by a competent person, which book

must be kept on the premises for that purpose;

is properly maintained and the maintenance records in this regard af‘e kept on site.
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10.16 BULK MIXING PLANT ‘
10.16.1 The contractor must ensure that the operation of a bulk mixing plant is supervised by a competent
person who has been appointed in writing and is—

(a) aware of all the dangers involved in the operation thereof; and
(b) conversant with the precautionary measures to be taken in the interest of health and safety.

10.16.2 No person supervising or operating a bulk mixing plant may authorize any other person to operate
the plant, unless that person is competent to operate a bulk mixing plant.

10.16.3 The contractor must ensure that the placement and erection of a bulk mixing plant complies with
the requirements set out by the manufacturer and that such plant is erected as designed.

10.16.4 The contractor must ensure that all devices tfo start and stop a bulk mixing plant are provided and
that those devices are—

(a) placed in an easily accessible position; and
(b) constructed in a manner {o prevent accidental starting.

10.16.5 The contractor must ensure that the machinery and plant selected is suitable for the mixing task
and that alf dangerous moving parts of a mixer are placed beyond the reach of persons by means
of doors, covers or other similar means. i

10.16.6 No person may remove or modify any guard or safety equipment relating to' a bulk mixing plant,
unless authorized to do so by the appointed person contemplated in subregulation (1).

10.16.7 The contractor must ensure that all precaufionary measures stipulated for-confined spaces as
determined in the General Safety Regulations, 2003, are complied with when entering any silo.

10.16.8 The contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing plant
and that the record is availa!ﬁale on site to an inspector, the client, the client's agent or any

.
wtl

employee.

10.17 EXPLOSIVE ACTUATED FASTENING DEVICE
10.17.1 No contractor may use or permit any person to use an explosive actuated fastening device,

unless—
(@) the user is provided with and uses suitable protective equipment;
(b) the user is trained in the operation, maintenance and use of such a device;

{c) the explosive actuated fastening device is proyided with a protective guard. around the muzzle
end, which effectively confines any flying fragments or particles; and N

{(dy the firing mechanism is so designed that the explosive actuated fastening device, will not

function unless—

W

(i) it is held against the surface with a force of at least twice its weight; and
vt
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(i) the angle of inclination of the barrel to the work surface is not moré than 15 degrees from

a right angle.

10.17.2 The coniractor must ensure that—

(a)

(b)

()

(d)

(e)
®

{9)

only cartridges suited for the relevant explosive actuated fastening device, and the work to be

performed, are used;

an explosive actuated fastening device is cleaned and examined daily before use and as often
as may be necessary for its safe operation by a competent person who has been appointed for

that purpose;

the safety devices of an explosive actuated fastening device are in good working order prior to

use;

when not in use, an explosive actuated fastening device and its cartridges are locked up in a

safe place, which is inaccessible to unauthorized persons;
an explosive actuated fastening device is not stored in a loaded condition; |

a warning notice is displayed in a conspicuous manner in the immediate vicinity wherever an

explosive actuated fastening device is used; and

the issuing and collection of cartridges and nails or studs of an explosive actuated fastening

device are—

(i)  controlled and done in writing by a person having been appointed in writing for that

purpose; and

(i) recorded in a register by a competent person-and that the recipient has accordingly
signed for the receipt thereof as well as the returning of any spent and unspent
cartridges. i T

[EEEETNaN

10.18 CRANES
10.18.1 The contractor must, in addition to compliance with the applicable standards and legislation ensure

that where tower cranes are used—

ey

{b)
(¢}

(d)

(e)
®

Tender

’tﬁéy”afé'deéig’ﬁédfafnd erected under the supervision of a competent person; -~~~ —

a relevant risk assessment and method statement are developed and applied;

the effects of wind forces on the crane are taken into consideration and that a wind speed
device Is fitted that provides the operator with an audible warning when the wind speed exceeds

the design engineer's specification;

the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and

secured;

LT,
"

the tower crane operators are competent to carry out the work safely; and

the tower crane operators have a medical certificate of fitness to work in such an environment,
issued by an occupational health practitioner in the form of Annexure 3.
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10.19 CONSTRUCTION VEHICLES AND MOBILE PLANT
10.19.1 The contractor must ensure that all construction vehicles and mobile plant—

(@)
(b)

{c).

(d)

(e)

(M)

(9)

(h)

()

()
(k)

are of an acceptable design and construction;
are maintained in a good working order;

are used in accordance with their design and the intention for which they were designed, having due
regard to safety and health;

are operated by a person who—

(i) has received appropriate training, is certified competent and in possession of proof of
competency and is authorised in writing to operate those construction vehicles and
mobile plant;

(i) has a medical certificate of fitness to operate those construction vehicles and mobile
plant, issued by an occupational health practitioner:

have safe and suitable means of access and egress;

are properly organized and controlied in any work situation by 'providing adequate signalling or other
control arrangements to guard against the dangers relating to the movement of vehicles and plant, in
order to ensure their continued safe operation;

are prevented from faliing into excavations, water or any other area lower than the working surface by
installing adequate edge protection, which may include guardrails and crash barriers;

k=

are fitted with structures designed to protect the operator from falling material or from being crushed
should the vehicle or mobile piant overturn;

are equipped with an acoustic warning device which can be activated by the operator; '

are equipped with an automatic acoustic reversing alarm; and
~H ’ Eed .
are inspected by the authorised operator or driver on a daily basis using a relevant checklist prior to

use and that the findings of such inspection are recorded in a register kept in the construction vehicle
or mobile plant.

10.19.2 The contractor must ensure that— ' .

(a) no person rides or is required or permitted to ride on a construction vehicle or mobile plant
otherwise than in a safe place provided thereon for that purpose;

{b) every construction site is organized in such a way that, as far as is reasonably practicable,
pedestrians and vehicles can move safely and without risks to health;

(¢} the traffic routes are suitable for the persons, construction vehicles or mobile plant using them,
are sufficient in number, in suitable positions and of sufficient size;

{d} every traffic route is, where necessary, indicated by suitable signs;
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(e)

(f)

(@)

(h)

(M

)

all construction vehicles and mobile plant left unattended at night, adjacent to a public road in
normal use or adjacent to construction areas where work is in progress, have appropriate lights
or reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify the

location of the vehicles or plant;

all construction vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped, wheels

chocked, brakes set and ignition secured;

whenever visibility conditions warrant additional lighting,.all mobile plant are equipped with at

least two headlights and two taillights when in operation;

tools, material and equiprhent are secured and separated by means of a physical barrier in

order to prevent movement when transported in the same compartment with employees;

vehicles used to transport employees have seats firmly secured and adequate for the number of

employees to be carried; and

all construction vehicles or mobile plant travelling, working or operating on public roads comply

with the requirements of the National Road Traffic Act, 1996.

1020 ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES
10.204 The contractor must, in addition to compliance with the applicable legislation ensure that—

(@)

(b)

{c)

(d)

(e)

before construction commences and during the progress thereof, adequate steps are taken to
ascertain the presence of and guard against danger to workers from any electrical cable or

apparatus which is under, over or on the site;

all parts of electrical installations and machinery are of adequate strength to withstand the

~ waorking conditions on construction sites;

the control of all temporary electrical installations on the consiruction site is designated to a

competent person who has beefi appointed in writing for that purpose,

all ternporary electrical installations used by the contractor are inspected at least once a week

by -a- competent person- and- the -inspection findings are recorded In a register kept on the

construction site; and

all electrical machinery is inspected by the authorized operator or user on a daily basis using a
relevant checklist prior to use and the inspection findings are recorded in a register kept on the

construction site.

&

10.21 USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES
10.211 The contactor must, in addition to compliance with ‘the provisions for the use and storage of

flammable liquids in the applicable legislation, ensure that—

Tender
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(a) where flammable liquids are being used, applied or stored at the workplace concerned, it is
done in a manner that does not cause a fire or explosion hazard, and that the workplace is
effactively ventilated;

(b) no person smokes in any place in which flammable liquid is used or stored, and the contractor
must affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such
smoking;

{c) an adequate amount of efficient fire-fighting equipmentis installed in suitable locations around™
the flammabile liquids store with the recognized symbaolic signs;

{d) only the quantity of flammable liquid nesded for work on one day is taken out of the store for

use;

() all containers holding flammable liquids are kept tightly closed when not in actual use and, after
their contents have been used up, are removed from the construction site and safely disposed

of;
(i where flammable liquids are decanted, the metal containers are bonded and earthed; and

(@) no flammable material, including cotton waste, paper, cleaning rags or similar material is stored
together with flammable liquids.

10.22 WATER ENVIRONMENTS
10.22.1 The contractor must ensure that where construction work i§ done over or in close proximity to
water, provision is made for— '

(a) preventing persons from falling into water; and
by .= fthéz’:ﬁﬁscuing of persons in danger of drowning. -

- 10.22.2 The contractor must ensure that W]‘_l?l’e a person is exposed to the risk of drowning by falling into
the water, the person is provided with and wears a lifejacket.

10.23 STACKING AND STORAGE ON CONSTRUCTION SITES
10.23.1 The contractor must, in addition to compliance with the provisions for the stacking of articles ensure
that—

{a) acompstent person is appointed' in writing with the duty of supervising all stacking and storage
ona éonstruction site;

(b} adequate storage areas are prbvided;
(c) there are demarcated storage areas; and

(d) storage areas are kept neat and under control.
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10.23.2

10.23.3

10.23.4

'10.23.5

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or

tools will be stored neatly inside this area. Stacking of equipment or material will be done on level

solid surfaces. Overhanging of material will not be allowed.
Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on

the outside of the store.
Gas Cylinders will be secured in a trolley while work is being done on site and will remain upright at

all times. Gas cylinders will be stored upright inside a well ventilated area, empty and full cylinders

will be stored apart from another.
The Torch, pipes and regulators will be stored detached from the cylinders and will be kept in a

storage box.

10.24 FIRE PRECAUTIONS ON CONSTRUCTION SITES
10.24.1 The contractor must ensure that—

Tender

(a)
(b)
(c)

{d)

all appropriate measures are taken to avoid the risk of fire;
sufficient and suitable storage is provided for flammable liquids, solids and gases;

smoking is prohibited and notices in this regard are prominently displayed in all places

containing readily combustible or flammable materials;

in confined spaces and other places in which flammable gases, vapours or dust can cause

danger—-

{0 only suitably protected electrical installations and equipment, inciuding portable lights, are

used;
(il there are no flames or similar means of ignition;

(i)  there are conspicuous notices prohibiting smoking;

.
''''''

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe

place; and

(v) adequate ventilation is provided,
combustible materials do not accumulate on the construction site;
welding, flame cutting and other hot work are done only after appropriate precautions have

been taken to reduce the risk of fire;

suitable and sufficient fire-extinduishing equipment is placed at strategic locations or as may be
recommended by the Fire Chief or local authority concefned, and that such equipment is

maintained in a good working order;

the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has
been appointed in writing for that purpose, in the manner indicated by the mariufacturer thereof;

1

a sufficient number of workers are trained in the use of fire- extinguishing equipment;
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(i} where appropriate, suitable visual signs are provided to clearly indicate the escape routes in
the case of a fire; '

{k) the means of escape is kept clear at all times;
() there is an effective evacuation plan providing for all—
{H persons to be evacuated speedily without panic;
-+ (i} - persons to be accounted for; and -
(i) plant and processes to be shut down; and

(m) a siren is installed and sounded in the event of a fire.

10.25. CONSTRUCTION EMPLOYEES' FACILITIES

10.25.1 The contractor must, in addition to the construction site provisions in the applicable legislation
provide at or within reasonable access of every construction site, the following clean, hygienic and
maintained facilities: ‘

(a) Shower facilities after consultation with the employees or employees representatives, or at least
one shower facility for every 15 persons;

{b) atleast one sanitary facility for each sex and for every 30 workers;
{c) changing facilities for each sex; and
(d) sheltered eating areas.

40.25.2 The contractor must provide reasonable and suitable living accommodation for the workers at
construction sites who are far removed from their homes and where adequate transportation
between the site and their homes, or other suitable living accommodation, is not available

10.26. OPERATORS OF MACHINERY -

10.26.1 Operators of machinery will be required to complete a daily: pre-start checklist before work
commences. Operators must be in possession of a valid Me&icai Certificate issued by an
Occupational Health Practitioner and the operator will be in possession of a Competency
Certificate for the Machine hefshe operates. Drivers of trucks or any other Vehicle or Plant
travelling on Public Roads must also be in possession of a valid PDP licence. It will remain
the responsibility of the Operator of a Vehicle/ Plant / Machine to report all oil leaks to the
supervisor and to have the Vehicle / Plant / Machine fixed as soon as possible. Where there are
Life Threatening Faults the Vehicle / Plant / Machine will not be used until it has been
sufficiently repaired.

10.27 CRANES AND LIFTING EQUIPMENT

10.27.1 Cranes and Lifting equipment will comply.With OHS Act 85 of 1993, Driven Machinery Regulations
{DMR) 18. Operators of mobile cranes must be in possession of valid PDP license, medical
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certificate and training certificate. Mobile cranes must have a valid load test certificate and must be
inspected monthly by a competent person on a register. All lifting equipmentftackle must have a
valid load test certificate and will be inspected monthly by a competent person on a register. At no
stage will gas cylinders be lifted by a crane unless the cylinders are in a cradle designed to carry
equipment. Cranes will be directed by a Banks man / Supervisor with sufficient communication with
the crane. 1t will remain the responsibility of the operator to ensure that the loads are not slewed
over other employees and that the mobile crane slew area is barricaded with tape while the crane is
in operation. Where there are Life Th reatening Faults the Crane Operations will not staft until
the faults have been sufficiently repaired and the Crane was issued with a certificate to

prove the crane has been fixed and where applicable, a new load test was conducted.

10.28 FLAME CUTTING AND WELDING

10.28.1 Gas Cylinders will be in a trolley while work is being done on site and will remain upright at all
times. Gas cylinders will be stored upright inside a well ventilated area, empty and full cylinders will
be stored apart from another. The Torch, pipes and regulators will be stored detached from the
cylinders and will be kept in a storage box.

10.28.2 Electric welders will have insulated electrical cables, electrodes and an effective earth system.
Areas where welding is taking place must be barricaded with welding screens and sufficient
warning signs have to be erected to protect other employees from the glare and sparks. Operator
will be trained and experienced in welding.

10.28.3 A fully functional and inspected Fire extinguisher will be available at the area of work where any

spark producing activity takes place.

10.29. FORM- & SUPPORT WORK
10. 29 1 Work will be done under supervision of a competent supervisor Wh(l has been appointed in writing.
Before work commences drawings will be issued to the Prmcnpal Contractor. Decks will be erected
AL in a systematic way and will at no time endanger any persons working on the deck. Handrails will
be placed around the edges of the temporary or permanent decks. Safe access will be provided
and fall protection will be used as per the Contractor's Risk assessment / Fall protection plan.

responsible for the formwork and support work and while decking is in progress no access to or by
other contractors shall be allowed.
it

10.30. STEEL ASSEMBLING & PLACING

10.30.1 Area where assembly takes place must be demarcated When working at heights employees must
be issued with safety harnesses and other PPE required as per the risk assessment. The correct
tools must be used for the work to be done.

10.30.2 When handling steel, beware of the cutting edges of the steel and be aware of other people. Steel

must be well balanced before liting with a crane.

0030
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10.31. GENERAL OHS REQUIREMENTS
10.31.1 The Contractor and its contractors shall ensure that;

a)

b)

c)

d)

e)

f)

All employees are issued with the appropriate PPE and that they are trained in the correct use
thereof.

Employees are medically certified to work on heights and to operate Plant and Machinery.

All security measures implemented on the Project are adhered to and that random searching

maybe carried out.
All signs and notices implemented on the Project are adhered to and not damaged in any way.

Suitable fire fighting equipment is made available and employees are trained in the safe use
thereof.

No large volumes of flammable substances are stored and suitable precautions are taken to
store those that are.

Suitable measures are in place with regards to sanitation, changing facilities, eating facilities,

and drinking walter.

Measures are taken to reduce any environmental impairment with regards to noise, ground, and
air and water pollution.

Suitable lighting is provided in all darkened working areas.

No employees are permitted to enter / work on the Project while under the influence of any

intoxicating subsfance.

No machinery, article, substance, plant, or PPE belonging to the Principal Contractor is used

without permission.
No illegal immigrants are employed by the Contractor or Contractor while on the Project.
No employee shall be exposed to unprotected heights.

Only double lanyard, with a shock absorber safety harnesses with a foot strap shall be used on
projects.

All employees shal! be properly trained in the use of all issued PPE.

Records shall be maintained regarding issue of PPE to employees.

10.31.2 Without derogating from the generality of the above requirements and notwithstanding the

applicable legislation the Contractor and its contractors shall ensure the following;

a)
b)

c)

Tender

The provisicn of a safe and healthy working environment,
The provision of safe and healthy systems of work, plant and machinery,

The identification of the prevalent hazards to health and safety and the precautionary measures
{o be taken,
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10.32,

10.32.1

10.32.2

10.32.3

Tender

Part C2:

d) The provision of the necessary information, instructions and training,

e) The enforcement of the established precautionary measures,

f)  Informing employees on their scope of authority,

g) Making employees conversant with the identified hazards and precautionary measures,

h) Ensuring that no employee is victimized as a result of adhering to these requirements.

NON CONFORMANCES i

Any coniractor employee who is found not adhering to the PUBLIC WORKS, ROADS &
INFRASTRUCTURE OHS procedures, Contractor OHS Plan, applicable legisiations or who is
observed doing unsafe acts or contributing to creating unsafe conditions will be issued with a Non
Conformance Report and the relevant Contracting Firm will then be stopped and fined according to
the scale as stipulated below.

Contractor employees will also be reprimanded as per the Company HR Procedures; a first
transgression constitutes a verbal warning, a second transgression a written warning and a third
transgression a full disciplinary hearing as per the Company HR Procedures. Any Life
threatening unsafe act or condition must be treated as a Gross Neglect of Company Safety Rules
and Procedures and a Disciplinary Hearing shall be conducted to determine the root cause of the
incident and the appropriate action which must be taken to rectify the unsafe situation or prevent
future incidents from occurring. . :

Copies of the Non Conformance Report and distiplinary procedures must be kept on record.

Minor Transgression
Not wearing PPE, e.g. Hardhats, earplugs when required, etc.
A Fine up to R 500-00 will be issued to the Contractor.

N

Medium Transgression

__Not_contributing to_good housekeeping standards, proper stacking and storage standards, no

Supervision for activities, not doing Risk Assessments, Toolbox Talks not conducted, No safe
working procedures in place, not issuing PPE to their Employees, efc.
A Fine up to R 2500-00 will be issued to the Contractor.

Major Transgression

Any Life threatening aétivity, act or contribution by an employee in creating an unsafe environment
for his own employees or other Persons, Not wearing or using critical PPE e.g. Eye protection,
Safety Harness or Respiratory equipmentsias stipulated / required in the task risk assessment.

A fine up to R 5000-00 must be issued to the Contracting Firm.
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Any Contractor who receives more than 3 Major transgressions for the same unsafe act or condition

" 'must be called in for a disciplinary hearing and if another incident of the same nature occurs then the

contractor may be put off site and black listed with the Tendering Department of PUBLIC WORKS,
ROADS & INFRASTRUCTURE. ‘

Copies of all Non Conformance Reports must be kept in the project OHS File for references.

> Fines instituted against any Contractor shall be refundable when the Contféctor has

Tender

demonstrated compliance to the applicable Legislation / or Principle Contractors Safety
Requirements and the Principle Contractor has been satisfied that the Contractor has indeed
addressed the issue which led to the fine imposed.

The Principal Contractor reserves the right to request immediate corrective action from any
contractor of any non-compliance identified in terms of this agreement by the Contractor and its
contractors during the performance of the work on the Project. The Principal Contractor further
reserves the right to stop any work that does not comply with the OHS standards and without any
cost to the Principal Contractor. This agreement places the onus on the Contractor to contact the
Principal Contractor in the event of the inability to perform as per this agreement.

~e
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2. Simple OHS Organogram

Contractor CEO
Section 16{1)

Contractor MD
Section 16(2)
Delegation of Duties

Contractor Directors
Section16(2)
Delegation of Duties

Contractor — CR 8(1)

Construction Manager

Contractor - CR 8(2)
Assistant Construction Manager

Contractor -~ CR 8(5}
Construction Health 8 Safety Officer

Contractor - CR (7) & CR 8(8)
Construction Supervisor

e
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10.
11.
12.
13..

14.

15.

pods are prohibited from PUBLIC WORKS, ROADS & INFRASTRUCTURE projects.
Always follow instructions from ybur Supervisor - DO NOT TAKE CHANCES.
Always report unsafe acts or conditions to your Su perviso:;.

Always use the Protective equipment and clothing issued to you.

Report all injuries or incidents to your Supervisor before the end of shift, no matter how minor they may
be,

Do not foo! around while working — Practical jokes can be dangerous.
Do not use alcohof or drugs at work and do not report for work intoxicated.

Knifes and Fire arms are not allowed in any work area.

No Physical assault or fighting is allowed in any work area.

20. Obey all safety signs and notices.,

21. Return all safety equipment back to the person who issued it to you,

22. Please keep your area clean and tidy - a tidy project is a safe project,

23. Never misuse, abuse or alter safety devices on plant, Mmachinery or equipment and do not ride on Plar,
machinery with no seats for passengers.

24. Never sit on an open vehicle when there are loose material / tools / equipment in the back.

Tender ‘ 93 ' 609 3
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25. Never lift heavy objects alone — rather ask someone for help or utilise a crane.

26. Keep electrical tools and equipment away from water.

27. Do not throw materials / tools / aquipment from any height.

a8, Al drop off edges and openings must he harricaded — do not tamper with the barricading-
29. Only authorised persons will be allowed in the work areas.

30. Do not pollute or damage the environment — use the facilities provided for you.

a1. Stay alert, follow the rules and protect yourself and other workers from accidents.

32. Be aware of any visitors on the site and if you see any person on site who does not pelong on site, i

remove him from site or report to your sUpervisor. |

33, |f you are unsure about safety then ask your supervisor or Safety Representative.

Y
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ANNEXURE 2

ks LIMPOPO OCCUPATIONALH&S [ o Section
AT MANAGEMENT SYSTEM : 4.4.41.13
o CONTRACTOR REV | 6.3 | 13/05/14
AND INFRASTRUGTURE CONSTRUCTION

REGULATIONS 7(1)(c)(v) | PAGE 95 of 3
APPOINTMENT LETTER
Record Keeping Project OHS File, Employee File, Archive

OCCUPATIONAL HEALTH & SAFETY ACT No. 85 of 1993
CONSTRUCTION REGULATIONS 2014, 7(1)(c)(v)

l, representing in my capacity as the
Contracts Manager

Assigned person hereby assign (Name of Person)
Representing __

(Name of Contractor Company) in the capacity of

(Designation) and vested with the duty of ensuring the employer
complies with the

provisions of “the Act” subject to my control and directions in respect of all projects and areas under his
control, to perform part of the

construction work, or work in the following areals of the

(Name of Project), situated in (Name of Suburb/ Town) as per
the attached

annexure until further notice.

Having read both this page and the annexure attached to this page, | accept that my company and |,
representing my company are both fully responsible for any acts or omissions in terms of the Act by any of
our employees and any mandatory.

Principal Contractor Assigned Responsible Person Date
Initials and Surname

Designation
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ACCEPTANCE OF APPOINTMENT

1, (Designated Responsible Person) of
(Name of Company)

hereby accept this assignation and confirm that | am conversant with the requirements as stipulated on this
annexure and agree to carry out the duties as set out to the principal contractor in the Occupational Health &
Safety Act No. 85 of 1993, particularly emphasized by the Construction Regulations 2014, which, s
cascading down to us. | further ensure you that | will adhere to all other applicable Municipality Regulations
and By-laws.

Contractor Date
Initials and Surname
Designation

ANNEXURE
CONSTRUCTION REGULATIONS 2014, 7(1)(c)(v)

DUTIES OF PRINCIPAL CONTRACTOR AND CONTRACTOR

1) A principal contractor must—

a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site specific
health and safety plan, based on the client's documented health and safety specifications
contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement of
and for the duration of the construction work and which must be reviewed and updated by the principal
contractor as work progresses,

b) open and keep on site a health and safety file, which must include all documentation required in terms
of the Act and these Regulations, which must be made available on request to an inspector, the client,
the client's agent or a contractor; and

c) on appointing any other contractor, in order to ensure compliance with the provisions of the Act—

(i) provide contractors who are tendering to perform construction work for the principal contractor,
with the relevant sections of the health and safety specifications contemplated in regulation
5(1)(b) pertaining to the construction work which has to be performed;

(i)  ensure that potential contractors submitting tenders have made sufficient provision for health
and safety measures during the construction process;

(i) ensure that no contractor is appointed to perform construction work unless the principal
contractor is reasonably satisfied that the contractor that he or she intends to appoint, has the
necessary competencies and resources to perform the construction work safely;

(iv) ensure prior to work commencing on the site that every contractor is registered and in good
standing with the compensation fund or with a licensed compensation insurer as contemplated
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d)

f)

in the Compensation for Occupational Injuries and Diseases Act, 1993;
(v)  appoint each contractor in writing for the part of the project on the construction site;

(vi) take reasonable steps to ensure that each contractor's health and safety plan contemplated in
subregulation (2)(a) is implemented and maintained on the construction site;

(vii) ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the principal contractor and any contractor, but at least once
every 30 days;

(viii) stop any contractor from executing construction work which is not in accordance with the client’s
health and safety specifications and the principal contractor's health and safety plan for the site
or which poses a threat to the health and safety of persons;

(ix) where changes are brought about to the design and construction, make available sufficient
health and safety information and appropriate resources to the contractor to execute the work
safely; and

(x) discuss and negotiate with the contractor the contents of the health and safety plan
contemplated in subregulation (2)(a), and must thereafter finally approve that plan for
implementation;

ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as the
contractor's health and safety plan contemplated in subregulation (2)(a), is available on request to an
employee, an inspector, a contractor, the client or the client's agent;

hand over a consolidated health and safety file to the client upon completion of the construction work
and must, in addition to the documentation referred to in subregulation (2)(b), include a record of all
drawings, designs, materials used and other similar information concerning the completed structure;

in addition to the documentation required in the health and safety file in terms of paragraph (c)(v) and
subregulation (2)(b), include and make available a comprehensive and updated list of all the
contractors on site accountable to the principal contractor, the agreements between the parties and
the type of work being done; and

ensure that all his or her employees have a valid medical certificate of fitness specific to the
construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3 of the Construction Regulation. '

(2) A contractor must prior to performing any construction work—

a)

b)

provide and demonstrate to the principal contractor a suitable and sufficiently documented health and
safety plan, based on the relevant sections of the client's health and safety specification contemplated in
regulation 5(1)(b) and provided by the principal contractor in terms of subregulation (1)(a), which plan
must be applied from the date of commencement of and for the duration of the construction work and
which must be reviewed and updated by the contractor as work progresses;

open and keep on site a health and safety file, which must include all documentation required in terms of
the Act and these Regulations, and which must be made available on request to an inspector, the client,
the client’s agent or the principal contractor;

c) before appointing another contractor to perform construction work be reasonably satisfied that the

contractor that he or she intends to appoint has the necessary competencies and resources to perform
the construction work safely;

d) co-operate with the principal contractor as far as is necessary to enable each of them to comply with the

provisions of the Act; and
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e) as far as is reasonably practicable, promptly provide the principal contractor with any information which
might affect the health and safety of any person at work carrying out construction work on the site, any
person who might be affected by the work of such a person at work, or which might justify a review of
the health and safety plan.

(3) Where a contractor appoints another contractor to perform construction work, the duties determined in
subregulation (1)(b) to (g) that apply to the principal contractor apply to the contractor as if he or she
were the principal contractor.

(4) A contractor must take reasonable steps to ensure co-operation between all contractors appointed by
the principal contractor to enable each of those contractors to comply with these Regulations.

(5) No contractor may allow or permit any employee or person to enter any site, unless that employee or
person has undergone health and safety induction training pertaining to the hazards prevalent on the site
at the time of entry.

(6) A contractor must ensure that all visitors to a construction site undergo health and safety induction
pertaining to the hazards prevalent on the site and must ensure that such visitors have the necessary
personal protective equipment.

(7) A contractor must at all times keep on his or her construction site records of the health and safety
induction training contemplated in subregulation (6) and such records must be made available on request
to an inspector, the client, the client's agent or the principal contractor;.

(8) A contractor must ensure that all his or her employees have a valid medical certificate of fitness specific
to the construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3 of the Construction Regulations.

Contractor Date
Initials and Surname
Designation
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ANNEXURE 3

OCCUPATIONAL H & S MANAGEMENT SYSTEM
ASSISTANT CONSTRUCTION SUPERVISOR
OHS Act 85 of 1993 CR 8(8)
APPOINTMENT LETTER

Project OHS File, Employee File, Archive

@

UL L

representing PUBL|C
WORKS, ROADS &
INFRASTRUCTURE on the

OH.S Section
4.44.1.18
II%IE-IEEM

with the dut

Your duties will include but not limited to:

° Take over the duties of the Construction Work Supervisor in his absence,

® Ensuring that all Company safety, health and environmental procedures along with any specific client
requirements are implemented and adhered to,

° Ensuring that all applicable legislative requirements are implemented and complied with

o Ensuring that only authorised Persons gain access to the construction premises and associated areas.

® Ensuring that all persons are made aware of the hazards associated with thejr work and that ajl reasonable
measures are implemented to reduce these risks.

° Ensuring that all construction activities are carried out under the control and supervision of competent
supervisors,

. Ensuring that al| plant and machinery is in a safe working condition and that only trained and authorised
persons utilize such items,

° Ensuring that all construction equipment is in a safe working condition and that only trained and authorised
persons utilize such jtems.

° Ensuring that the necessary personal protective equipment is made available and used by the appropriate
persons.

® Ensuring that al| contractors adhere to the health and safety requirements of the contract

° Ensurmg that all Injuries and incidents are reported and Investigated in the appropriate manner and that
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and safety of all persons associated with this designation.

This appointment also entrusts you 10 assist and advise all employees in ensuring adherence to company and
statutory health and safety requirements. Please familiarise yourself with these requirements and report all
deviations and areas of non-compliance, which you cannot rectify to the appointed Construction Work Supervisor or

to me directly.

You are to take all reasonable steps o ensure the health

Competency |
License
Competenc Certificate
General Induction

Medical Competenc |

[ T

R
DESIGNATION DATE

SIGNATURE

ACCEPTANCE OF DESIGNATION
| accept the assignment as set out above and confirm my understanding of the duties involved.

R I e
SIGNATURE DESIGNATION DATE
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WORKING AT HEIGHT EVALUATION

ARE YOU AFRAID OF HEIGHTS? : YES | NO
2. HAVE YOU PREVIOUSLY WORKED ON HEIGHTS? YES | NO
ARE YOU ON ANY MEDICATION WHICH CAN MAKE YOU DROWSY? : YES | NO
Please tick (v) the appropriate box for the answer to the questions above.
PLAY IT SAFE!!]
Acknowledged By Presented by
Name Name
Coy no Coy No
Signature Signature
Date Date
Contract

Contractor to utilise the Principal Coniractors First Aid facilities (yes

{ no)

Total number of Contractor émployees expected on the Project

Emergency Contact Person of Contractor

Emergency Contact No. -

Compensation Commissioners Fund No.

MANDATORY AGREEMENT ACCEPTANCE BY THE CONTRACTOR

NAME . SIGNATURE DESIGNATION

ACKNOWLEGED BY THE PRINCIPAL CONTRACTOR
4

NAME SIGNATURE DESIGNATION DATE
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PART C2: PRICING DATA

C1.2.2 Variations to the General Conditions of Contract

The following amendments of the General Conditions of Contract 2015 apply to this contract. The headings
in these Special Conditions of Contract shall not be deemed to be part thereof nor be taken into
consideration in the interpretation or construction thereof or of the Contract.

4. CONTRACTOR'S GENERAL OBLIGATIONS
4.1 EXTENT OF OBLIGATIONS AND LIABILITY

Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3. ¢
Add the following new clause 4.1.1:

“41.1 Contractor deemed to have inspected the Site

The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his
tender (as far as practicable) as to

{a) the form and nature of the Site and its surroundlngs including subsurface conditions,

{b) the hydrological and climatic conditions.

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,

(d) the means of access to the Site and the Accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable} as to risks,
contingencies and all other circumstances which may influence or affect his tender.

No subsequent claims by the Contractor arising from his lack of knowledge of perceptible conditions on
the site or its surroundings or of information available in connection therewith shall be entertained.”

41.2 Extent of Contractor’ obligations

Add the following to this sub-clause:

The Contractor shall, save in so far as it is legally or physically impossible,

(a) design (to the extent provided in the Contract), execute and complete the Works and remedy any
defects thereln in accordance with the provisions of the Contract, and  _.

(b} provide all superintendence, labour, materials, Construction Equipment, Temporary Works, including
the design thereof, all requisite transport and all other things, whether of a temporary or permanent
nature, required in and for such design, execution and completion of the Works and for the
remedying of any defects, so far ds the necessity for providing the same is specified in or reasonably
to be inferred from the Contract.

--—-(c)--After award-of-the-Contract;-the Contractor-shall-be-obligated-to-ensure- that at least the Construction

Equipment stated on the prescribed form in the Tender Documents, or Construction Equipment
equivalent thereto, are on the site when required.”

4.3 LEGAL PROVISIONS
Add the following sub-sub clauses:
4.3.1.1 Mine Health and Safety Act, number 29 of 1996

The Employer shall obtain the Mining Authorisation for all sites where mining activities, as defined in the
Mine Health and Safety Act, number 29 of 1996 as amended, are to be conducted.

" 4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002 .

The Contractor shall assume responsibility for the Environmental Management Programme (EMPR) in
respect of the sites and shall ensure that the sites are rehabilitated at the conclusion of the contract.”
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4.4, SUBCONTRACTING

Add the following subclauses:

“4.4.7 Continuing obligation extending beyond date of completion of the work

In the event of a Selected Subcontractor having undertaken to the Contractor, in respect of work
executed or goods or materials supplied by such Selected Subcontractor, any continuing obligation
extending beyond the date of completion of the work or the end of the Defects Liability Period, and
Latent Defect Liability Period as the case may be, the Contractor shall at any time after such date cede
to the Employer, at the Employer's request and cost, the benefit of such obligation for the unexpired
duration thereof, whereupon the Employer shall have no further claim against the Contractor in respect
of the said continuing obligation.

4.4.8 Convert the subcontract

If the contract shall have been cancelled in terms of clause 9.2, the Employer shall have the right, by

written notice given to any Selected Subcontractor not fater than 28 days after the said cancellation, to

convert the subcontract concerned to a direct contract between the Employer and the Subcontractor,

Provided that: :

{a) the terms of the said direct contract shall mutatis mutandis be those of the subcontract concerned,

and

{b) the Employer shall have the said right, notwithstanding any breach of the subcontract by the
Contractor, subject to his forthwith paying to the Subcontractor all amounts then owing to the
Subcontractor by the Contractor and perform any obligation which the Contractor has failed to
perform.” ,

4.9 CONSTRUCTION EQUIPMENT

Add the following: sub clauses:

“4.9.2 Preclude seizure of construction equipment

4.93 Constructional plant brought to the sife by the sd‘%'éa raétor

5,

In order to preclude seizure by the owner of any constructional plant being held by the Contractor on a
hire or hire-purchase agreement for the purposes of the contract, the Employer shall be entitled to pay
any such owner the amount of any outstanding instalment or other sum owing under any hire or hire-
purchase agreement and in the event of his doing so, any amount thus paid by him shall be a debt
payable to the Employer by the Contractor and may be deducted by the Employer from any moneys
owing or that may become owing to the Contractor in terms of the contract, or be recovered at law from
the Contractor by the Employer. ‘

When entering into any subcontract agreement for the execution' of any part of the workss the Contractor
shall incorporate in such subcontract agreement, by reference or otherwise, the provisions of this clause
in respect of construction equipment brought to the site by the subcontractor.”

TIME AND RELATED MATTERS

5.4 ACCESS TO THE SITE

Add the following subclause:

5.4.4 “If the site Is insufficient for the needs and requirements of the work, the Contractor shall arrange

with the owners or tenants for the additional land required and pay all rent and costs in connection
therewith. The Contractor shall be responsible for ali damage to such land and property, and he shall
‘indemnify the Employer and hold him harmless in respect of all claims, demands proceedings,
damages, costs, including attorneys and client costs, charges and expenses arising in respect
thereof.”

514 COMPLETION

Tender 103

Delete the following:
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“5 14.5.3 The retention shall be reduced to half in terms of Clause 6.10.5”
516 APPROVAL

5.16.1 Final Approval Certificate
Delete the last sentence of this clause and replace with:

The payment of the retention money or the release of the retention money guarantee shall only be

permitted after the Employer's Agent has issued the Final Approval Certificate.

6. PAYMENT AND RELATED MATTERS
6.6 PROVISIONAL SUMS AND PRIME COST SUMS

6.6.1.2.1 in the first line after the word "sums" insert “excluding VAT”
6.6.1.2.2 In the fourth line after the word "amount” insert “excluding VAT”

6.10.5 Payment of retention money

Delete the first four lines where reference is made to the firsi half of retention. The paragraph should
read:’

“Retention money shall become due when the Engineer shall have certified payment thereof within 14
days after the expiration of the Defects Liability Period, extended if necessary in terms of Clauses 5.14.4
or 7.8.1. No retention, or part thereof, will hence be payable upon the issue of a Certificate of Completion
as indicated in Clause 5.14.5.3.

6.11 VARIATIONS EXCEEDING 15 PER CENT

6.11.1 Second paragraph:
Change "15%”" to “20%".
Add the following subclause:

#§.11.2 Variations exceeding 20% per cent

Where the decrease or increase in the quantity of work has not resulted from a written variation order (or
. an additional agreement) in terms of clause 5.11 but from the fact that the guantities are less,or more
 than those given in the bill of quantities, the tendered rates or sums shall still apply, except in the case of
a sub-item {or an item not subdivided into sub-items) in the bill of quantities, which covers work the value
of which during the tender stage exceeds 7,5% of the value of the tender sum, and where the quantity of
such sub-item or.item, upon completion of the contract, deviates by more than 20% from the quantity
given in the bill of quantities so that the scale of activities or the method of construction consequently
changes to such an extent that the tendered rate or sum no longer applies. In such case the Employers’

~ Agent, should he deem it to be in the interest of the Employer or should the Contractor enter a claim,

shall, considering the extent by which the deviation i respect of the quantlty of the sub-em or fom

concerned exceeds 20%, determine a sum which will be equitable in the circumstances, and shall certify
that such sum shall be deducted from or added to the sums owing to the Contractor.”

Tender 104 0106
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Tender

Part C2: Scope of Work

C2.1 PRICING INSTRUCTIONS

For the purposes of this bill of quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the standard
specifications or the project specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Bidder tenders to do the work.

Amount: The product of the quantity and the rate tendered for an jtem.

Lump Sum: " An amount tendered for an item, the extent of which is described in the bill of
quantities, the specifications or elsewhere, but of which the quantity of work is not
measured in units. 3
This bill of quantities forms part of the contract documents and must be read in conjunctioh with all
the other documents comprising the contract documents., '
The quantities set out in the bill of quantities are only approximate quantities. The quantities of work
finally accepted and certified for payment, and not the quantities given in the bill of quantitias, will be
used fo determine payments to the contractor.
The validity of the contract shall in no way be affected by differences between the quantities in the
bill of quantities and the quantities finally certified for payment. Work is valued at the rates or lump
sums tendered, subject only to the provisions of sub-clause MO208 (a) of the standard
specifications.
Rates and lump sums shall include full compensation for overheads, profits, incidentals, tax (other
than VAT), etc, and for the completed items of work as specified, all in accordance with sub-clause
M0208 (b) of the standard specifications. Full compensation for completing and maintaining, during
the defects liability period, all the work shown on the drawings and specified in the standard
specifications and project specifications and for all the risks, obligations and responsibilities specified
in the general conditions of contract, special conditions of contract, standard specifications and
project specifications shall be considered as provided for collectively in the items of payment given in
the bill of quantities, except in so far as the quantities given in the bill of quantities are only
approximate.
The Bidder shall fill In a rate or a lump sum for each item where provision is ‘made for it even where
no quantities are given. ltems against which no rate or lump sum has been entered in the tender will
not be paid for when the work is executed, as payment for such work will be regarded as being
covered by other rates or lump sums In the bill of quantities.
The Bidder shall fill in a rate against all items where the words “rate only” appear in the amount
column. Although no work is foreseen under such item and no quantities are consequently given in
the quantity column, the tendered rate shall apply should work under this item actua & required.
Tenders shouldnote the provisions of paragraph 12 of this preamble. g
If the tender should group a number of items together and tender one lump sum for each group of
items, this single tendered fump sum shall apply to that group of.items and not to each individual
item, or should he indicate that full compensation for any item has been included in the rate for
another item, the rate for the item included in another item shall be deemed to be nil.
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during
the execution of the contract.
The works executed are measured for payment in accordance with the methods described in the
contract documents under the various payment items, notwithstanding any custom to the contrary.
The amount of work or the quantities of material stated in the bill of quantities shall not be
considered as restricting or extending the amount of work to be done or quantity of material to be
supplied by the contractor.
The statement of quantities of material or the amount of work in the bill of quantitieés shall not be
regarded as apthorisation for the contractor to order material or to execute work. The contractor shall
obtain the engineer's detailed_ instructions for all work before ordering any materiais or axecuting
work or making arrangements in this regard.
The short descriptions of the payment items in the bill of quantities are only given to identify the
items and to provide specific details. Reference shall, inter alia, be made to the drawings, standard
specifications, project specificafiors, general conditions of contract and special conditions of contract
for more detailed information regarding the extent of work entailed under each item. ,
The provisions of clause 6.6 of the general conditions of contract shall apply to provisional sums and
prime cost sums.

105
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Tender

Part C2: Scope of Work

Where the Bidder elect to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the preduct of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

Where there is an error in the total of the prices aither as a result of the other corrections required by
this checking process or in the Bidders addition of prices, the total of the prices shall govern and the
Bidder will be asked to revise selected item prices (and their rates if bill of quantities apply) to
achieve the tendered total of the prices.

A tender may be rejected if the unit rates or lump sums for some of the items in the bill of quantities
are, in the opinion of the employer, unreasonable or out of proportion, and if the Bidder fails, within a
period of seven (7) days of having been notified in writing by the employer {o adjust the unit rates or
lump sums for such items, to make such adjustments.

The units of measurement indicated in the bill of quantities are metric units

The following abbreviations are used in the bill of quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m2-pass = sguare metre pass
ha = hectare

m? = cubic metre

mekm = cubic metre kilometre
I = litre

k = kilolitre

kg = kilogram

t = ton (1000 kg)

No = number

mn = meganewton
mn-m = meganewton-metre
% = ¢+ percent

kW = kilowatt

Kn = kilonewton

PC sum = prime cost sum
Prov sum = provisional sum

All rates and sums of money quoted in the bill of quantities shall be in rands and whole cents.
Fractions of a cent shall tie discarded

The item numbers appeariig in the bill of quantities refer to the corresponding item numbers in the
standard specifications. Item numbers prefixed by the letter M refer to payment items described
under part M of the project specifications, those with Bto payment items described under part B, and
0 on for further parts of the project specifications. ' :

Labour intensive items are highlighted in the bills of quantities for the payment items relating to
labour intensive works. '

16.1 Those parts of the contract to be constructed using labour intensive methods have been
marked in the bills of quantities with the letters LI against every item so designated. The works or
parts of the works so desigriated are to be consfructed using labour intensive methods only. The use
of plant to provide such waorks, other than plant specifically provided for in the scope of work, is a
variation to the contract. The letters marked with L1 are not necessarily an exhaustive list of all
items which must be done by hand, and this clause does not override any of the requirements in the
generic labour intensive specification in the Scope of Works.

16.2 Payment for items which are designated to be constructed using labour intensively in the
schedule of quantities will not be made unless they are constructed using labour intensive methods.
Any unauthorised use of plant to carry out work which was to be done labour intensively will not be
condone and any work so constructed will not be certified for payment. If a contractor, through
innovation on other activities, achieved the Local labour content target, but he did not perform all Li-
marked activities through labour, he will not be penalized. However, if & contractor did not achieve
the Local labour content target and constructed a Li-marked activity through other means, he will not
be paid for that activity. Any non-payment for such works shall not relieve the Contractor in any way
from his obligations either in contract or in delict.
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17. All cost for formal training to the targeted workforce (amongst others: allowances, wages, administration,
transport, etc) shall be deemed to be included in the rates for Labour Intensive items.
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C2.2 BILL OF QUANTITIES

SCHEDULE A: ROADWORKS

M0200 GENERAL REQUIREMENTS AND PROVISIONS ..ottt 108-1
M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS.................. 108-2
B1400 HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S PERSONNEL ........... 108-3
M0500 ACCOMMODATION OF TRAFFIC ...coiiiiiiie it s bbb b s 108-4
M1100 PAVEMENT LAYERS REPAIR s T ——— 108-5
M1200 REPAIR OF POTHOLES, EDGE BREAKS AND SURFACE FAILURES «.oooooeoeoeeeeoe e 108-7
M1600 SURFACE TREATMENT OF SURFACED ROADS ...ttt 108-8
M3300 SHOULDER REPAIRS :vuvasiie s e s e st s mias s b by o s e s s v e 108-9
M3400 PAVEMENT LAYERS OF GRAVEL MATERIAL s 108-10
M3500 STABILIZATION: vx szt viins oo s i s i omiiemsis oy 4B B i e s as e s sesmrnsevomer HOB= 111
M9100 DAYWORKS SCHEDULE .......oooveeesanesseviosasesimnssssmiiossasisinssiiivns s smi ssmss svssesavsnssasasissin ies i 108-12
SUMMARY OF SCHEDULE B isisviiesisssiasivossmivairssssbasunnsavans vassrassassssssmatassnssesssesnssifsiassss1sssos se vpsans soss saenras s 108-15
SCHEDULE B: OCCUPATIONAL HEALTH AND SAFETY ACT OBLIGATIONS ...t 108-16
SCHEDULE C: ENVIRONMENTAL MANAGEMENT PLAN ..ot 108-17

CALCULATION OF TENDER PRICE......couumiacii svssssinisirivsisssminsisss idsssonsses sosimavesssass s smnasmmvrsasrase |00 19

Note: please note that this is rate base contract, quantities are estimates for the first
year
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
M0200 GENERAL REQUIREMENTS AND
PROVISIONS
MO020.01 [Information signboards
(b)Type 2 (small) No 4
M020.05  [Project Liaison Committes
(a) Cost of Project Liaison Committee gm 1,00 86 400,00 86 400,00
{b)The Contractor's overhead charges and o
profit in respect of sub-item DM020.05 (a) | 7 ( 86400,00
M020.06 |Training
. . . Prov
(8) Engineering skils Sum 1 80 000,00 80 000,00
S Prov
(b} Genric skills Sum 1 70 000,00 70 000,00
. . Prov
{c) Enterpreneurial skilis Sum 1 80 000,00 80 000,00
(d) Training Venue LS 1 Rate only
(e} Renumeration of worker undergoing Prov
training : Sum 1 6 000,00 6 000,00
() Contractors handling cost and other % '
charges in respect of (a,b,c) to e * | 236 000,00
Contractor's general obligations in
BM200 .
respect of Local Beneflclaneﬂfsﬁ__‘
(a) Provision for Beneficiaries transportation | month 12
(b) Provision of portable toilets (per the '
regulation) and drinking water as month 12
{c) Transport, accommodation and Prov
allowance of Beneficiaries during training Sum 1 10 000,00 10000,00
(d) Contractors handling cost and other o
charges in respect of (c) above % 10000
M0200 |TOTAL CARRIED FORWARD TO SUMMARY
0111
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
CONTRACTOR'S
Mi0300 ESTABLISHMENT ON SITE AND
GENERAL OBLIGATIONS
M030.01 Fixed obligations LS 1
M030.03 |Time-related obligations "
(a) General obligations month 12
obligations (two safety officers, at
least one registered with
SACPCMP) month 12
Prov
DM030.14 |Provision for Price Escallation Sum 1 300 000,00 300 000,00
M0300 TOTAL CARRIED FORWARD TO SUMMARY
0112
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLEMOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
HOUSING, OFFICES AND LABORATORIES FOR THE
B1400 CONTRACTOR'S SITE PERSONNEL
B14.01 Cffice accommodation: ) _
(a) Offices {minimum 63m? floor area all incluisve) m? 60,00
b
(e) Ablution units {minimum & m? floor area} No. 10,00
B14.02 Office furnifure:
(a) Portable Chairs No. 30,00
(d) Office Table No. 2,00
(f) Conference Tables No. 2,00
B14.03 Offices fittings, installations and equipment LS 2,00
B14.08 Provision of Services and Running cost of the office
(a) Fixed costs LS 2,00
(b} Running costs month 12,00
B14.10 Provision of Photostat Facilities month 12,00
B1400 TOTAL CARRIED TO SUMMARY
H 2
'
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

M0500 ACCOMMODATION OF TRAFFIC
mainteining temporary deviations

(including provision of all relevent ;
M050.01L1  [temporary signs) month 12,00

M0500 TOTAL CARRIED TO SUMMARY

0114
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO

DESCRIPTION

UNIT

QUANTITY RATE AMOUNT

M1100

PAVEMENT LAYERS REPAIR

M110.01 LI

M110.02

M110.03 LI

M110.04

M110.05

M110.06

- Jta) Subbase layer (95% of mgdified

Removal and excavating material from
existing pavements
{except milled material)

(a)Areas up to 50m?>

(c)Areas greater than 50m?

Removal and excavating material from
existing pavements by milling up to
30mm

Backfilling of base layer for surface
failures with (98% of
modified AASHTO density):

(a) Chemically stabilised gravel excavated
from the existing pavement (C4/C3)

(i) Areas up to 50m?
(i) Areas greater than 50 m? -
(d) Asphalt surfacing (continubusly graded

medium)
(i) Areas up to 50m?>

(ii) Areas greater than 50m? (paver)

Backfilling of pavement iayers to
compaction as specified

AASHTO density) (G7/G6)
{i)Areas up to 50m? , %

M

(iDAreas greater than 50m?

(b) Selected layer (93% of modified
AASHTO density)

(DAreas up to 50m?

(iDAreas greater than 50m?

Binder variations

(a) Penetration-grade bitumen
Variation in active filler conten
(a)Cement ;

{b)Lime

« 592,00

0 Rate only

14 800,00

2 220,00

- Rate only

Rate only
¥4 800,00

- Rate only

- Rate only

- Rate only
- Rate only
- Rate Only
- Rate Only

- Rate Only

M1100

TOTAL CARRIED FORWARD

AL
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CONTRACT NO:LDPWRI-R/20130

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

108-6

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
M110.07 Overhaul on material hauled in excess of
1,0 km
(a) Spoil material m3Km 10360,00
M110.09 |Estabiishment of Paver on Site No 2,00
M110.10 |Establishment and transportation of No 2,00
milling machine ‘
A
i
M1100 |TOTAL CARRIED FORWARD TO SUMMARY
0116




CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

108-7

ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT

M1210 REPAIR OF EDGE BREAKS
M121.01 LI Rep'_alr of edge breaks using hot mix m 2000,00

continuously graded asphalt
M120.01 LI Poth'ole repair {<0.5m2) using hot mix " 19200,00

; continuously graded asphait ‘

M1230 TEMPORARY REPAIR

Temporary repair of potholes, edge
M123.01 LI breaks and su_rface failures using cold mix

asphalt surfacing from the following

SOurces; '

(b) Mix on site as specified

(i) Pothole repair {<0.5m2) m? | 4800,00

;
M1200 TOTAL CARRIED TQO SUMMARY
0117




CONTRACT NO:LDPWRI-R/20130

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

M1600

SURFACE TREATMENT - TEXTURE
CORRECTION

M160.01 LI

M160.02 LI

M1610

Application of slurry mixed on site
(a)Tack coat using 30% bitumen emulsion

(b)Slurry applied for texture treatment
{Coarse grading and 80/100 pen. bitumen)
(iYApplied by hand

(iNApplied by spreader box

Application of slurry from commercial sources
(a) Tack coat using 30% bitumen emulsion

(b) Slurry applied for texture treatment
(Coarse grading and 80/100 pen. bitumen)
(iYApplied by hand

(iApplied by spreader box

SURFACE TREATMENT - RUT FILLING

fni161.01 LI

mM161.02

Application of slurry for rut filling mixed on site

(a) Slurry applied by spreader box with rigid
squeegees in one application for rut filling
{Coarse grading and 80/100 pen.bitumen)

Application of slurry for rut filling from
commercial sources

(a) Slurry applied by spreader box with rigid
squeegees in one application for rut filling
(Coarse grading and 80/400 pen.bitumen)

_|(c) Tack coat using 30% bitumen emulsion |

4 440,00

444,00

"

Rate only

Rate only

Rate only

Rate only

Rate only

‘Rate only

Rate only

M1600

TOTAL CARRIED FORWARD TO SUMMARY

108-8
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

108-9

ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
M3300 SHOULDER REPAIRS
M330.01 Reinstating gravel shoulders
N (a)Ripping, watering, mixing, placing and L
compacting existing shoulders to 93% of m? Rate only
modified AASHTO density
(b)Extra over sub-item M330.01 (a) for
adding extra material from borrowpits m® Rate only
outside the road reserve
(¢ ) Extra over sub-item M330.01 (a) for 3
stabilising material m Rate oniy
(d) Biading km 45
(8 ) Cutting of mitre drains m 100
Overhaul on material hauled in excess of 3
m°-km Rate only
1,0 km
I
L [
. l-, i
[ -~
M3300 TOTAL CARRIED FORWARD TO SUMMARY
0118




CONTRACT NO:LDPWRI-R/20130

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM

NO DESCRIPTION

UNIT

QUANTITY RATE AMOUNT

B3400 |PAVEMENT LAYERS OF GRAVEL MATERIAL

layers using a Recycling Machine:

material) stabilized with anionic stable grade

97% of modified AASHTO density, using:

thickness)

(e) Gravel subbase {chemically stabilized
material) compacted to 97% of modified
AASHTO density, using:

(i) Compacted to 95% modified AASHTO
density (150mm layer thickness)

Extra over 34.04 (i) for the construction of
pavement layers from recovered pavement

34.05 |material {processed by milling or crushing)
34,11 |Watering the pavement excavation floor
B34.16|to a depth of 300mm {(including moving 10

alternative locations oh site and possible re-
establishments)

~{yand (k) (i) and including all-haul -

34/16.001600: OVERHAUL

km(ordinary overhaul)

B34.04 ||n situ reconstruction of existing pavement

(a) In situ recycling of existing gravel pavement
layers a Base material (chemically stabilized

emulsion and cement,Gravel base compacted o

(i) Cemented material (200 mm compacted |ayer

material mixed with existing bituminous surfacing

B34.17|Extra over item B34.15 for adding extra material
G5 quality, from commercial source provided by
the Contractor as specified in subclause 3207 (b)

34/16.02 Overhaul on material hauled in excess of 1.0

L}

ki

Lump
Sum

mS

m3.km

312,00

Rate Only

Rate Only

109,20

2,00

Rate Only

Rate Only

M3400| TOTAL CARRIED FORWARD TO SUMMARY

108-10
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
B3500 STABILIZATION
Chemical stabilisation extra-over
35.01 lunstabilized compacted layers:
{a) Base layer : 200mm thickness m? 312,00
35,08 Bituminous stabilizing agent
{(a) Anionic Stable grade bituminous
emulsion (60% net bitumen)
18 720,00
35.02 |Additives for Bituminous Stabilization
(a) CEM Il A/L 32.5 cement t 18,35
Provision and application of water for
35.04 |curing ki 109,20
35,05 |Curing by covering with subsequent layer| m2 2,00
35.06/41.01 |Prime coat:
(b} Quick drying MC30 Cutback Bitumen
or similar approved product + litre 1 064,00
Extra over item 41.01 for applying the
prime coat in areas accessible only to
35.07/41,03 |hand held equipment litre 1,00 )
o
4200 4200: ASPHALT BASE AND SURFACING
42.02 |Asphalt surfacing
(a) Continously graded hot-mix asphalt
using:
(i} 30 mm thick continously graded hot
mix asphalt with A-E2 modified binder m? 1520
(i) 60/70 pen,40 mm thick medium grade
modified with 5% Sasobit m? 1
42,04 |[Tack coat of 30% stable-grade emulsion litre 088,00
42,08 [100mm Cores in asphalt paving No 10
M3300 TOTAL CARRIED FORWARD TO SUMMARY
0121
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PRQJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
M9100 DAYWORKS SCHEDULE
M910.01L1 (Labour during nofihial working
(a) Unskilled h . 2,00
{b) Semi-skilled h 2,00
{c) Skilled h 2,00
{d) Ganger h 2,00
(e) Flagmen h 2,00
M910.02L1 (Labour outside normal working
{a) Outside normal working hours and
Saturdays
(i) Unskilled h 2,00
{ii) Semi-skilled h 2,00
(iii} Skilled h 2,00
(iv) Ganger h' 2,00
(v) Flagmen h 2,00
2 {b) Sundays and public holidays
) (i) Unskilled h 2,00
{ii} Semi-skilled h 2,00
{iii} Skilled h 2,00
(iv) Ganger h 2,00|
(v) Flagmen h 2,00
M2100 TOTAL CARRIED FORWARD
1Y
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
BROUGHT FORWARD
M910.03 Transport and equipment

(&) Tipper Trucks
(i) 3 to 5 ton capacity h 2,00
(i) More than 5 ton capacity h 2,00
{(b) TLB - Tractor, loader, backhoe (0.5m3

h 2,00
bucket)
(c } Grader (CAT 140 G or similar) h 2,00
(d) Compactor {Bomag BW 90) h 2,00
{e) Water truck (5 000 litre) h 2,00
(f) Mechanical broom h 2,00
(g) Suitable truck/bus for transporting h 200
labourers {40 seater) '
(h) Safety vehicle for pre-marking purposes| h 2,00
(i) Compressor (air) including hoses and h 200
tools(up to10m3/min) i ’
(i) Dewatering pump including generators h 200
and accessoaries (5001/min) ’
(k) Mobile concrete mixers (1501) h 2,00
(1) Flat bed truck (6 ton) h 2,00
(m) Light delivery vehicle (LDV} h 2,00
(n) Centremount cranes (20ton) h_ 2,00

|M9100 TOTAL CARRIED FORWARD
0123
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
M2100 BROUGHT FORWARD
{o0) Portable generator set h 2,00
(p) Establishment of a TLB - Tractor, No 200
loader, backhoe (0.5m3 bucket) '
(a) I_Est_abllshment of grader (CAT 140G No 2,00
or similar)
M910.04 |Procurement of materials
(a) Procurement of materials Prov Sum 1,00 30 000,00 80 000,00
{b) The Contractor's overhead charges
and profit in respect of sub-item % 80 000
Bi910.04 (a)
Extra over item M910.03 for
MI10.05 | stablishment within 24 hours
{a) Tipper trucks
(i) 3 to 5 ton capacity No 2,00
{ii) More than 5 ton capacity No 2,00
(b) TLB - Tractor, loader, backhoe
{0.5m3 bucket) No 2,00 .
(c) Dewatering pump including No 200 v
generators and accessories (5001/min) ’
(d) Water truck (5000 litre) No 2,00
e
M9100 TOTAL CARRIED FORWARD TO SUMMARY
.il- T
0124
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

SECTION DESCRIPTION AMQUNT
MO200 GENERAL REQUIREMENTS AND PROVISIONS
“MO(BOO CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B1400 HOUSING, OFFICES AND LABORATORIES FOR THE CONTRACTOR'S SITE PERSONNEL
MOS00 ACCOMMODATION OF TRAFFIC
1100 PAVEMENT LAYERS REPAIRS
M1200 REPAIR OF POTHOLES, EDGE BREAKS AND SURFACE FAILURES
M1600 SURFACE TREATMENT OF SURFACED ROADS
M3300 SHOULDER REPAIRS
B3400 PAVEMENT LAYERS OF GRAVEL MATERIAL
”;00 STABILIZATION
2100 DAYWORKS SCHEDULE

S

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

108-15
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CONTRACT NO:LDPWRI-R/20130

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MODIMOLLE/MOOKGOPHONG MUNICIPALITY

108-16

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B100 OCCUPATIONAL HEALTH AND SAFETY ACT
B100.01 {Contractor's initial obligations in respect
of the Occupational Health and Safety
.. | Act and Construction regulations Lump Sum 1
- i)
B100.03 |Submission of the Health and Safety File Lump Sum 1
B100.05 |Medical Surveillance Program for all
employees, Entry, Exit and Annual Medicals Prov Sum 1 200 000,00 200 000,00
(a} Contractor’s handling costs, profit and all
other charges in respect of subitem
D100.04 and D100.05 above % 200 000,00
B100.06 |Communication Per Month per Safety Officer
Cell Phones for Safety Personnel
Land line for Safety Personnel Offices
Radic Communication for Safety Perscnnel
E-mail for Safety Personnel
Fax Line for Safety Personnel Month 12
B100.07 |PPE for all beneficiaries at 2 pairs per year '
{a) Reflective overalls (all sizes) No 468
{b) Sun Hats No 468
{'c) Safety Glasses No 468
{d) Steel Toe Tip Boofs No 468
' ('e) Dust Masks No 24
{f)y Reflective Jacktes No 200
B100.08 |Safety Signs
(a) Site Notice Boards No 2
(b} Site cffice direction sign No 6
(c) No smoking signs No 10
B100.09 |Safety Equipment
(a) Fire Extinguishers (9kg) No 5
B100.10". |COVID-19 compliance “month 12 =
<) TOTAL CARRIED FORWARD TO SUMMARY




CONTRACT NO:LDPWRI-R!201 30
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

T DESCRIPTION UNIT | QUANTITY RATE AMOUNT
C100 ENVIRONMENTAL MANAGEMENT PLAN
C100.01 |Pernalty for unnecessary removal or
damage to trees for the following
diameter sizes:
{a) 2600mm girth or less No. -5000,00 Rate Only
(b) Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
(c) Greater than 6 180mm girth No. -30000,00 Rate Only
C100.02 |Penalty for serious violations
(a) Hazardous chemicalfoil spill and/or No. -10000,00 Rate Only
dumping in non-approved sites
(b} General damage to sensitive No. -5000,00 Rate Only
environments
{c) Damage to cultural and historical sites No. -5000,00 Rate Only
{(d) Pollution of water sources No. -10000,00 Rate Only
(e) Unauthorised blasting activities No. -5000,00 Rate Only
() Uncontrolled/funmanaged erosion No. -5000,00| . Rate Only
per incident, depending on environment B
impacts, plus rehabilitation at
contractor's cost)
C100.03 |Penalty for less serious violations
-~ —|(a) Litteringon site -~~~ -~~~ -~ -~ ~ |- No:-| - -~ ———|-—-—-1000,00[ - RateOnly [ — —
{b) Lighting of illegal fires on site No. -1000,00 Rate Only
{(c) Persistent or un-repaired fuel and oil leaky No. ~1000,00 Rate Only
{d) Excess dust or excess noise emanating | No. -1000,00 Rate Only
from site '
c TOTAL CARRIED FORWARD -
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CONTRACT NO:LDPWRI-R/20130

HOUSEHOLD ROUTINE ROAD MAINTENANCE PRO.JECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

'LEOM DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
Brought forward -

() Dumping of milled material in side No. -1000,00 ‘ Rate Only
drains or on grassed areas

{f) Possession or use of intoxicating No. -500,00 Rate Only
substances on site

{g) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h) Removal and/or damage to flora or No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife

(i) legal hunting No. -2000,00 Rate Only

(i) Urination and defecation anywhere No. -500,00 Rate Only
except in designated areas

G100 TOTAL CARRIED TO SUMMARY -
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CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

CALCULATION OF TENDER SUM

AL e

DESCGRIPTION

AMOUNT

CONTRACT NO:LDPWRI-R/20130
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MODIMOLLE/MOOKGOPHONG MUNICIPALITY

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

TOTAL PART B : OGCUPATIONAL HEALTH AND SAFETY ACT
TOTAL PART C : ENVIRONMENTAL MANAGEMENT PLAN

SUB-TOTALAB&C

v

VAT AT 15%

TENDER SUM CARRIED FORWARD TO FORM C1.1
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C3.1 DESCRIPTION OF WORKS

C3.1.1 Employer’s Objectives
LDPWRI's objective is to maintain all roads within the Municipality for a period of twenty four months (36).

A list of prioritised roads within the Municipality will be given to the successful service provider at a site
hand over meeting

C3.1.2 Overview and Location of Works

The employer's objective is to provide maintenance to road infrastructure, using labour intensive methods.

The scope of work for this project is a routine maintenance of roads within the Municipality for a period of twelve
(12) months. The contractor will engage community households headed by women and or youth who belong to
the peorest of the poor in the community. Bensficiaries will be employed from communities located within the
municipality through the relevant structures of the Municipality.

The contractor shall be responsible for reporting the progress done on site on a weekly basls on the prescribed
format. A contract will be entered between the Contractor and unskilled labourers {beneficiaries). The number
of labourers will be calculated at 6% of total SB works of the bill of quantities. There shall be a penalty for
non-compliance as indicated in the Tender Data.

C3.1.3 Extent of Works
The following remedial actions to be executed on this contract:
a) surface patching with medium continuously graded asphalt

b) clearing of excessive vegetation within the road reserve or as directed by the Employer's
representative. :

¢} in-situ shoulder reconstruction with material obtained from the exisling road-prism and servitude or
an approved borrow-pit.

d) grass cutting within the road reserve (from fence to fence}.
e} Cleaning of existing and reconstruction of drainage structures.

f)  Replacement of road side furniture.

g) application of a texture slurry (medium graded) in areas where stone loss accurs.
h) repairing edge breaks with medium continuously graded asphalt.

i} protection of road embankment.

)] and other maintenance activities to be identified by the Employer's Agent. '

-

EXISTING INTERSECTIONS

a) It is proposed to construct concrete edge-beams on most intersections and farm-accesses as
requirad.

C31.5 Temporary Works . e

It is proposed that all patch and reseal work be undertaken under stop/go traffic §66ommodation during daylight
hours. A maximum closure distance of 2 km is proposed, with a maximum of 2 closures along the road length.
The minimum distance between consecutive closures must be at least 4 km. H ’

If there is a section to be reconstructed, it is proposed to accommodate the traffic on the gravel shoulders (left
and right) of the road in order to avoid half-width construction. A maximum clesure distance of 2 km is propesed,
with a maximum of 2 closures along the road length. The minimum distance between consecutive closures must

~—beatleast4km: ——— - n S =

C3.1.6 General Information
C3.1.61 Drawings
Drawings will be provided ‘on an on-going basis by the Employer's Agent. There are no drawings applicable for
the purpose of tendering.

C3.1.6.2 ' Power, Water Supply and Other Services

The contractor shall make his own arrangements concerning the supply of electrical power and all other services.
No direct payment will be made for the provision of electrical and other services. The cost of providing these
services will be deemed to be included in the rates and amounts tendered for the various items of work for which
these services are required.

C3.1.6.3 . Contractor's Camp Site and Security

The contractor shall make his own arrangements regarding the establishment of a camp site and housing for his
construction personnel and all regulations stipulated by the local authority shall be adhered to.

It is anticipated that thé contractor's choice of a camp site will be influenced by the availability of telephone and
electrical connections as well as the supply of potable water. The contractor shall be responsible for the security
of his personnel and consiructional plant on and around the site of the works and for the security of his camp,
and the employer will consider no claims in this regard.

C3.1.64 Additional Requirements for Construction Activities

©3.1.6.4.1The contractor may not commence constructional activities before adequate provision has been made
to accommodate traffic in accordance with the requirements of this document and the South African Road Traffic
Signs Manual. 013 i

Tender 110
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C3.1.6.4.2 The contractor shall submit proposals in connection with directional signs fo the Employer's Agent for

approval.

C3.1.65 Programme Requirements for Construction Activitles

The contractor shall programme his activities to be suitable in terms of his resources to complete the contract

inside the stipulated time period.

C3.1.6.6 Construction in Confined Areas

It may be necessary for the contractor to work in confined areas. In certain areas the width of the fill material and
pavement layers may reduce to zero and the working space may be confined. The method of construction in these
confined areas depends on the contractors construction plant. However, the contractor must note that
measurement and payment will be in accordance with the specified cross-sections and dimensions, irrespective of
the method used to achfeve these cross-sections and dimensions, and that the rates and amounts tendered wiil be
deemed to include full compensation for any special equipment or construction methods or for any difficulty
encountered in working in confined areas and narrow widths, and at or around obstructions, and that no extra
payment will be made nor will any claim for payment be considered on account of these difficulties,

C3.1.7 Labour Regulations

C3.1.71 Payment for the labour-Intensive component of the works

Payment for items which are designated to be constructed using labour Intensively in the schedule of quantities

will not be made unless they are constructed using labour intensive methods. Any unauthorised use of plant to

carry out work which was to be done labour intensively will not be condone and any work so constructed will not -

be certified for payment. If a contractor, through innovation on other activities, achieved the Local labour content

target, but he did not perform ail Ll-marked activities through labour, he will not be penalized. However, if a

contractor did not achieve the Local labour content target and constructed a Ll-marked activity through other

means, he will not be paid for that activity. Any non-payment for such works shall not relieve the Contractor In

any way from his obligations elther in contract or in delict.

C3.1.7.2 Applicable labour laws

1. Ministerial Determination 4: Special Public Works Programmes - Government Gazette No. 35310 3 Of 04 May

2012 as amended.
2. Code of Good Practice for Employment and Conditions of Work For Expanded Public Works Programmes -
Government Gazette No. 34032 of 18 February 2011 as amended.

C3.2 ENGINEERING

C3.2.1 Design :

(a) The Employer is responsible for the design of the permanent Works should it be necessary in the contract.

(b) The Contractor is responsible for the design of the temporary Works and their compatibility with the
permanent Works. .

(c) The Contractor shall supply all details necessary to assist the Employer's Agént in the compilation of the as-
built drawings. _ ;

C3.2.2 Employer's Design
(a) Detail description of Works (C3.1.3)
C3.2.3 Contractor’s Design

Where contractor is to supply the design of designated parts of the permanent Works or temporary Works he
shall supply full working drawings supported by a professional engineer's design ¢ rificate, .

C3.24° B : Design procedures S

All designs and modifications thereto shall be communicated in writing and the contractor and engineer shall
maintain master lists to record and track all fransactions.

C3.4 CONSTRUCTION

C3.41 STANDARD SPECIFICATIONS
(a)The following specifications shall apply for the construction of the Works.
(fThe COLTO Standard Specifications for Road and Bridge Works for State Road

Authorities (1298).
The contractor may purchase copies of Volume (i) from the South African Institution of Civil Engineers.
SAICE Tel : (011) 805-5047
Waterfall Park / Postnet Suite 81Fax : (011) 805-5971
Howick Gardens { Private Bag X65
Vorna Valley { HalfwayhouseContact Person : Angeline Aylward -
Becker Street / 1685

Midrand

{b) SABS/SANS or BS Specifications and Codes of Practice .

Wherever any reference is made to the South African Bureau of Standards (SABS) and the British Standards
Specification (BSS} in ejther these Bill of Quantities or the Specification of Materials and Methods to be Used
{OOG-001E), this reference shall be deemed to read “SABS or equivalent standard” and BS or equivalent
standard” respectively. :

(c) Various other specifications specified in the COLTO Standard Specifications or the Project Specifications.

(d) Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous
Binders". £

{e) The South African National Roads Agency Limited - Standard Specification for Routine Road Maintenance

Tender ‘ 111 - 0132
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C34.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS

c3.4.2.1 General Conditions of Gontract Referred to in the Standard Specifications

The references to the General Conditions of Contract appearing in the COLTO Standard Specifications refer to
the COLTO General Conditions of Contract which is superseded in this contract by the General Conditions of
Contract for Construction Works 2015 3" edition.

C3.4.2.2 Amendments to the Standard Specifications

There are no amendments to the Standard Specifications as issued by the Committee of Land Transport Officlals
(COLTO).

C3.4.23 Project Specifications Relating to Standard Specifications

This part of the project specifications deals with matters relating to thé standard specifications. Where reference
is made in the standard specifications to the project specifications this part shall also contain the relevant
information e.g. the reguirements where a choice of materials or construction methods are provided for the
standard specifications.

In certain clauses the standard spegcifications allow a choice to be specified in the project specifications between
alternative materials or methods of construction and for additional requirements to be specified to suit a particular
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this
part of the project specifications. It also contains some additional specifications and amendments of the standard
specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the prefix
B followed by a number cotresponding to the number of the relevant clause or payment item in the standard
specifications. The number of a new clause or a new payment item, which does not form part of a clause or a
payment item in the standard specifications and is included here, is also prefixed by B followed by a new number.
The new numbers follow on the last clause or item number used in the relevant section of the standard
specifications.

Clauses and pay items referring to labour intensive methods are prefixed by LI in the project specifications.

Clauses and pay items referring to emerging contractors are prefixed by E in the project specifications.
€343 Requirements of Expanded Public Works Programme EPWP
Special Project Specification

As much as is economically feasible all work shall be implemented by employing Labour Intensive Constructicn
methods. Over and above the normal Building and Allied works to be implemented by employing skilled and
unskilled labour the works specified in the “Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works Programme (EPWP)" shall be undertaken using Labour Intensive
Construction methods.

C3.44 Employment of Unsklled and Semi-Skilled Workers in Labour Intensive Works
Regquirements for the sourcing and engagement of tabour:

C.3.4.4.1. Unskilled and semi-skilled tabour required for the execution of -all labour intensive works shall be engaged
sirictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

C.3.4.4.2. the minimum rate of pay for unskilied labour for this contract is R 110.00 per task or per day and R130.00
for semiskilled (team leaders)

C.3.4.4.3. Tasks established by the contracter must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and

b) the weakest worker completes 5 tasks per week in 55 hours or less. -

C.3.4.4.4. the contractor must revise the time taken to complete a task whenever it is established that the time
taken to complete a weekly task is not within the requirements of 3.44.3.

C.3.4.45. the Contractor shall, through all available community structures, employ the local labourers (beneficiaries).
Preference shall be given to people who come from poor households:

a) where the head of the household has less than a primary school education;

b) that have less than one full time person earning an income;

¢) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

the following proportions:

Tender 112
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a) 559 women;

b) 40% Youth who are betwean the ages of 16 ang 35;

€) 2% on persons with disabilitias,

Specific provisions pertaining to SANS 1914-5

C.34.5 Definitions

Targeted labour: Unemployed persons who are employed as local laboyr on the project,
C.3.45.1 Contract participation goals

C.34.52, there is no specifled contract participation goal for the contract. The contract

measured in the performance of the contract to enable the smployment proy
be quantified.

patticipation goal shali be
ided to targeted labour to

C.34.53. the wages and allowances used to calculate the contract partici
time-rated and task rated workers, comprise all wages Ppaid and
of agreed training programmes.

pation goal shall, with respect to both
any frahing allowance paid in respect

C.3.4.5.4 tarms and conditions for the éngagement of targeted labour further to the
SANS 1914-5, wriften contracts shail be entered into with targeted lahour.

C.345.5, variations to SANS 1914-5

provisions of clause 3.3.2 of

C.34.56. the definition for net amount shall be amended as
completion, exclusive of any vaiue ad
the contractor,

C.34.57. the schedule referred to in 5.2 shall in additio
persons with disabilitie

follows: Financiai value of the centract upon
ded tax or salos tax which the law requires the employer to pay

n reflect the statys of targeted labour as women, youth and
$ and the number of days of formal training provided to targeted labour.

- - 0134
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STANDARD SPECIFICATION FOR ROUTINE ROAD MAINTENANCE
CONTENTS

SERIES M0000: GENERAL

MO0100 Definitions and terms

MO0200 General reguirements and provisions

MO300 Contractor’ s establishment on site and general obligations
MO500 Accommodation of traffic

MCB00 Overhaul

SERIES M1000: PAVEMENT MAINTENANCE

M1100 Pavement layers' repair .

M1200 Repair of potholes, edge breaks and surface failures
M1600 Surface treatment of surfaced roads

SERIES M92000: DAYWORKS

M9100 Day works schedule

:.“
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SERIES M0000: GENERAL
SECTION M0100: DEFINITIONS AND TERMS
CONTENTS

M0101 BORROW AREA
M0102 BORROW MATERIAL

M0103 BRIDGE

M0104 CARRIAGEWAY

M0105 CATCHWATER DRAIN OR BANK

M0106 CONTRACTOR'S EQUIPMENT

M0107 COST

M0108 CULVERT

M0109 CUT

M0110 DEBRIS AND LITTER

MO0111 EDGE BREAK

M0112 EMERGENGY SERVICES

M0113 EMERGENCY WORKS

M0114 EMERGENCY STANDBY TEAM

M0115 GENERAL CONDITIONS OF CONTRACT

M0116 GENERAL MOWING AND REMOVAL OF GRASS
M0117 GOODS

MO118 INLET AND OUTLET DRAINS

"M0119 MARKER BOARDS

MO120 MATERIALS

M0121 MEDIAN DRAIN

MO122 MITRE DRAIN AND BANK

M0123 NOMINATED SUBCONTRACTOR

MO0124 PAVEMENT FAILURES

MO125 PLANT

MO0126 POTHOLES

M0127 ROAD RESERVE

MO128 REPAIR

M0129 RESPONSE TIME

M0130 ROUTINE MAINTENANCE

MO131 SERVICES .

M0132 SHOULDER

M0133 SHOULDER BREAKPOINT

MO134 SHOULDER MOWING AND REMOVAL OF GRASS
M0135 SIDE DRAIN \

MO0136 SITE 3 o
MO137 SPOIL (MATERIAL) L
MO0138 SUBSOIL DRAINAGE SYSTEM -
M0139 SURFACE FAILURES

MO140 TRAFFIC SAFETY OFFICER

MO141 VERGE

MO0142 WATERWAY STRUCTURE

" Unless inconsistent with the context, in these specifications, the following terms, words or expressions shall have

the meanings hereby assigned to them.

0101 BORROW AREA

An area within designated boundaries, approved for the purposes of obtaining borrow material. A borrow pit is the
excavated pit in a borrow area. "

M0102 BORROW MATERIAL

Any gravel, sand, soil, rock or ash obtained from borrow areas, dumps or sources other than cut within the road
prism and which is used in the construction of the works. It shall not include crushed stone or sand obtained from
commerciaf sources.

M0103 BRIDGE

A structure erected over a depression, river, watercourse, railway line, road or other obstacle for carrying motor,
raitway, pedestrian or other traffic or services and having a length of 6m or more, measured between the
abutment faces along the center line of the road at girder-bed level, except that road-over-rail or rail-over-road
structures are always classed as bridges.

Tender 116 : 0 1 3 7

Part C4: Site Information



M(104 CARRIAGEWAY.

The surface normally traversed by vehicles and which consists of one or a number of contiguous traffic lanes,
including auxiliary lanes and shoulders.

M0105 CATCHWATER DRAIN OR BANK

A longitudinal drain or bank outside the road prism for diverting water that would otherwise flow onto the road
prism.

M0106 CONTRACTOR'S EQUIPMENT

All apparatus, machinery, vehicles and other things required for the execution and completion of the Works and
the remedying of any defects. However, Contractor' s equipment excludes temporary works, Employer's
equipment (if any), equipment, materials and any other things intended to form or forming part of the Permanent
Works.

M0107 COST

All expenditure reasonably incurred {or to be incurred) by the Contractor, whether on or off the Site, including
overhead and similar charges, but does not include profit.

M3108 CULVERT

A structure other than a bridge, which provides an opening under the carriageway or median for drainage or other
purposes. .

MO109 CUT

Cut shall mean all excavations from the road prism, including side drains, excavations for crossroads,
interchanges and, where classified as cut, excavations for open drains.

M0110 DEBRIS AND LITTER

Debris and litter is defined as all foreign articles which, inter alia, shall include litter, branches, split levels,
concentrated piles of refuse, animal carcasses, dangerous objects! stones larger than 75mm but smaller than
300mm, tyres and stripped tyre treads, posters and illegal signs less than 0,5m?2, spilled loads, concentrated
piles of refuse, animal carcasses, branches, frees, dangerous objects and accident debris.

M0111 EDGE BREAK

Edge break is defined as the failure of the edge of the surfacing ‘i to a winimum width of 300mm from the
continuous edge of surfacing.

M0112 EMERGENCY SERVICES

[l

Emergency services means the police service, fire and rescue services, ambulance services or any other
emergency service provided.

M0113 EMERGENCY WORKS

Any repair needed without delay for the purpose of ensuring public safety, relieving unnecessary traffic
congestion, or maintaining structural integrity of a part of the road.
MO114 EMERGENCY STANDBY TEAM

The team will assist with emergency accidental events to normalise, restore or safeguard any dangeroué area in
order for the safe passage of any traffic using the road.

The team will be on 24-hour standby and located optimally to minimise the responding time for emergencies on
weekdays, Wt.ekends and public holidays

MO115 GENERAL CONDITIONS OF CONTRACT

The appropriate edition of the General Conditions of Contract for Construction issued by General Conditions of
Contract for Construction Works, 2015 2nd edition, together with any special conditions of contract forming part
of the contract.
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M0126 POTHOLE

' M0129 RESPONSE TIME

M0116 GENERAL MOWING AND REMOVAL OF GRASS
General mowing is the cutting of planted or natural grasses and vegetation by means of mechanical mowers or
by hand along the main carriageway in the boundaries of the road reserve including waterways outside the

fence; intersections and the road reserve of cross roads up to the limits of the South African National Roads
Agency responsibility. It includes the removal of the grass cuttings by means of mechanical balers or by hand.

MO117 GOODS

Contractor' s equipment, materials, plant and temporary works, or any of them as appropriate.
MC118 INLET AND QUTLET DRAINS
Channels leading into or discharging from culverts, stormwater conduits and minor bridges.

M0119 MARKER BOARDS

Marker boards (wﬁere applicable) are placed next fo the shoulder of the road and all distances are horizontally
measured along the centreline of the road.

MO0120 MATERIALS

Things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, including the
supply-only materials (if any} to be supplied by the Contractor under the contract. .

MO121 MEDIAN DRAIN

A longitudinal drain situated between the inner shoulders of a dual carriageway.
M0122 MITRE DRAIN AND BANK

A drain constructed at an angle to the centre line of the road to divert water from a side drain. Mitre drains include
mitre banks placed across the side drains.

M0123 NOMINATED SUBCONTRACTOR

Not applicable
M0124 PAVEMENT FAILURES

i

oo

" Pavement failure consists of a combination of rutting, cracking and displacement of the road sur.fa&éc-an&i' base

layer usually accompanied by disintegration of the surfacing.

M0125 PLANT

The apparatus, machinery and vehicles intended to form or forming part of the Permanent Works.

-Patholes are surface failures, which extend into the base layer forming a hole. Normally such failures would be

less than 0,5m?in area, are isolated and are not associated with displacement.
M0127 ROAD RESERVE -

The entire area included by the boundaries of a road as proclaimed. It includes the intersections and the road
reserve of cross roads as described in the Project Specifications.

T .

M0128 REPAIR

L
LA

Repair means all actionlrequired in rectifyirﬁg a defect.

Response time is defined as the period from the time of which an instruction is received by the Contractor from
the Employer's Agent, to the time of reporting at an indicated place.
I
0139
A
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. M0137 SPOIL (MATERIAL}

MO0130 ROUTINE ROAD MAINTENANCE

Routine road maintenance means the ongoing works and activities performed or to be performed to ensure public
safety, repair any defects or maintain the required condition of the site.

M0131 SERVICES

Cables, pipes or other structures fo provide infer alia, conduits for electricity, telephone and {felegraph
connections, water, sewage and gas.

M0132 SHOULDER

{a) Paved shoulder: The surfaced area between the outside adge of the travelled way and the shoulder
breakpoint.

(b) Gravel shoulder: The upper pavement laysr lying between the outside edge of the base and the shoulder
breakpoint.

M0133 SHOULDER BREAKPOINT

The line along which the extended flat planes of the surface of the shoulder and the outside slope of the fill and
pavement intersect. This edge is normally rounded to a predetermined radius.

M0134 SHOULDER MOWING AND REMOVAL OF GRASS

Shoulder mowing is the cutting of planted ot natural grasses and vegetation by means of machanical mowers or
by hand. Shoulder mowing is limited to the cutting of strips adjacent to the road surface, grassed side drains,
culvert inlets and outlets, areas around trees and shrubs, the median, interchanges and the road reserve of cross
roads up to the limits of the South African National Roads Agency responsibility. It includes the removal of the
grass cuttings by means of mechanical balers or by hand.

M0135 SIDE DRAIN
An open longitudinal drain situated adjacent to and at the bottom of cut or fill slopes.

M0136 SITE &

The places where the Permanent Works are to be executed and to which Plant and Materials are to be delivered,
and any other piaces as may be specified in the contract as forming part of the site.

P \ 1:’5“

Material originating from construction operations and which is not utilised for construction purposes.
M0138 SUBSOIL DRAINAGE SYSTEM

A system of subsoil drainage pipes (including any permeable material) constructed to intercept and remove
subsoil water.

MO0139 SURFACE FAILURES

Surfacing failure often proceeded by map or diamond-like cracking is the breaking up of only the sutfacing layer
(seal or asphalt} exposing but not affecting the underlying layer. The resulting depression is usually of uniform
thickness. Surfacing failures are defined as being 2m or less in area. Surface failures exceeding 2m in area shall
be considered to be pavement failures.

MO140 TRAFFIC SAFETY OFFICER

Competent member of the Contractor’ s staff which is nominated to act as a Traffic Safety Officer with specific
responsibilities to ensure that the temporary t]aﬁi: accommodation requirements comply with the specifications.

M0141 VERGE
The area between the Otjter edge of the road prism and the boundary of the road reserve.

MO142 WATERWAY STRUCTURE 0140
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A structure is classified as a waterway structure when the inlet area of the structure is bigger than 5m
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M0201 SCOPE

This section covers matters, which relate to a routine road maintenance contract as a whole. Deflnitions, phrases
or wording which would otherwise require repetition in other sections of the specifications are also covered by
clauses in this section. Matters covered by the General Conditions of Contract for Construction Works, 2015 2
edition are not repeated in this section, except where necessary for providing more defailed information.

M0202 SERVICES

The moving and relocation of existing utility services shall not be required under a Routine Road Maintenance
Contract. The positions of existing underground utility services are normally marked with appropriate markers but
the Contractor shall ascertain from the Employer's Agent before the commencement of any excavation through
the road prism or in the road reserve whether underground services exist in the vicinity of the excavation.

The-Contractor shall-taks all-necessary-reasonable-precautions-to-protect known-underground services. as.well as -
existing overhead services during the execution of maintenance activities. The Contractor will be held responsible
and liable for any damage caused to known services, unless proof Is provided that all reasonable precautions
were taken and that the damage caused was as a direct result of the position of the service deviating by more
than ona metre from that of the position reasonably deduced from investigations made.

No payment will be made for inconvenience to the Contractor due to services crossing the site or any authority
working on such services, nor will delays caused by such work be accepted as a basis for claiming an extension
of time for completing the works. .

M0203 PROGRAMME

Due to the nature of maintenance work, certain items of work shall be carried out as a matter of routine. In
certain emergency cases, the Confractor will be called upon to do remedial work at very short notice, in which
case the Contractor shall proceed to carry out the work without delay and report to the Employer's Agent in
writing as soon as practically possible on the extent of the work carried out.

Apart from emergency iteams of work and items of work ordered by the Employer's Agent from time to time, the
Contractor shall in terms of subclause 5.6.1 of the General Conditions of Contract for Construction Works, 2015
3rd gdition submit to the Employer’s Agent for approval a programme showing the order of procedure and method
in which proposals are put forward to carry out the maintenance work which are of a routine__natureﬂ
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The Contractor shall base the programme of work on the information included in the contract documents.

The Confractor shall submit, at the end of each menth or at the monthly meeting, a detailed programme for the
next three months to follow. The detailed programme shall include ad hoc activities and work not of routine
nature. With the detailed programme the Contractor will submit a breakdown of the cash flow on a monthly basis.

The Employer's Agent's approval of any programme shall have no contractual significance other than that the
Employer's Agent would be satisfied if the work was carried cut according to such programme and that the
Contractor undertakes to carry out the work in accordance with the programme, nor shall it limit the right of the
Employer's Agent to instruct the Contracior to vary the programme should circumstances necessitate it. The
above shall not be taken as limiting of the Contractor’ s right to claim for damages which may be fairly entitled to
in tarms of the General Conditions of Contract for Construction Works, 2015 3" editionfor delay or disruption of
acftivities.

M0204 WORKMANSHIP AND QUALITY CONTROL

The onus rests with the Contractor to produce work which conforms in quality and accuracy of detail to all the
requirements of the specifications and the drawings at the Contractor's own expense, institute a quality control
system and provide experienced engineers, foremen, surveyors, materials technicians, other technicians and
other technical staff, together with all tfransport, instruments and equipment, to ensure adequate supervision and
positive contral of the works at all times.

The Contractor shall determine the frequencies at which quality or process control tests are to be undertaken.
The Employer's Agent will, however, undertake acceptance control tests for the judgement of workmanship and
quality of products without accepting any responsibilities vested with the Contractor in terms of the contract,

The cost of all supervision and process control, including testing, so carried out by the Contractor shall be
deemed to be included in the rates tendered for the related items of work, except that the cost of certain tests and
the provision of certain items of testing and sampling equipment shall be paid for separately as provided for in
those sections of the specifications where this applies.

On completion of every part of the work and submission thereof to the Employer's Agent for examination, the
Contractor shall submit to the Employer's Agent the results of all relevant tests, measurements and levels
indicating compliance with the specified requirements.

MO0205 SETTING-OUT OF WORK AND PROTECTION OF BEACONS -
The Contractor shall comply with all legal provisions with regard to surveying and setting out of work as stipulated
in the General Conditions of Contract for Construction Works, 2015 3" edition,

The Employer's Agent shall reference all positions of road surface repairs, existing roadmarkings, drainage
structures and side draifg apd.any roadside fumiture. X
Where setting out is requirgd, the Employer's Agent will point out the relevant beacons, NRB beacons,
benchmarks, pegs and end of road reserve pegs at intersections to the Contractor. The Contractor will check that
they have not been disturbed and are true with regard to position and level and maintained them to be in a
satisfactory condition. If beacons have been destroyed, disturbed or damaged, the Employer's Agent will arrange
to have new beacons installed. A beacon that has been disturbed shall not be used unless its true position and
level has been re-established and the Employer's Agent has verified the new values.

Setting out shall not be measured and paid for directly and co;mpensation for the work involved in setting out shall

be deemed to be covered by the rates tendered and paid for the various items of work included under the
contract.

M0206 NOTICES, SIGNS AND ADVERTISEMENTS

The Contractor shall not eract any signs, notices or advertisements on or along the works or the site of the works
without the written approval of the Employer's Agent.776G

The Contractor shall supply and erect contract information signs at each :end of the works on approved locations
as specified or as shown on the drawings. AT

A special payment item is incorperated In the Schedule of Quantities relating to payment for the signboards.
These signs are to be erected not later than one month after the Contractor has been given access to the site.

The stgnboards shall be painted with the legend in English.
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No signboards other than those specified above will be permitted on or adjacent to the works, except that the
Contractor may permit each Subcontractor to display one signboard of less than 2m at the Contractor’ s works
office.

The Employer's Agent shall have the right to have any sign, notice or advertisement moved to a better position or
to have it removed from the site of the works if it should in any way prove unsatisfactory, inconvenient or
dangerous to the general public.

The Contractor, upon completion of the works, shall remove all advertisements, notices and temporary signs.
M0207 MEASUREMENT

(a) Units of measurements

All wark shall be measured in accordance with the S| system of metric units.
{b) Schedule of Quantities

The quantities set out in the Schedule of Quantities are estimated quantities and are used for the comparison of
tenders in awarding the contract. It must be clearly understood that only the actual quantities of work done or
materials supplied shall be measured for payment, and that the scheduled quantities may be increased or
decreased as necessary.

{c) Measurement of completed work

{i) All distances along the centre line of a road are horizontal distances and

M0208 PAYMENT

these distances will be used in calculating the quantities of fill, pavement layers and shoulders, for payment
purposes. Marker boards are generally placed at 200m intervals on the side of the road. All cross-sections shall
be taken in a vertical plane. The Contractor shall take cross-sections, where necessary, for determining
quantities of completed work. Cross-sections shall be submitied to the Employer’s Agent for approval before
finalising quantities.

* (i) Al materials, which are specified to be measured in the vehicle, shall be hauled in vehicles of such type and
size that the actual contents may be readily and accurately determined. Unless all vehicles are of uniform
capacity, each vehicle shall bear a plainly legible identification mark indicating its specific approved capacity.

(iii) The quantity of bituminous and similar materials to be paid by volume shall be measured at the temperature
of application.

{iv) Structures shall be measured to the neat lines shown ori the drawings,
{a) Contract rates
v .
including any changes ordered in writing by the Employer's Agent, and shall include any reinforcing steel and
minor ducts up to 150mm in diameter. In computing the final contract amount, payments shall be based on actual
. quantities of authorised work carried out in accordance with the specifications and drawings. The tendered rates

~ghall apply, subject to the provisions of the General Conditions of Contract for Construction Works, 2016-2nd - - -

edition irespective of whether the actual quantities are mere or less than the Schedule of Quantities.

Where the Contractor has entered no rate or price against & pay item in the Schedule of Quantities, it shall be
interpreted to mean that the Contractor does not require any compensation for such work. Where, however, a
pay item described in these specifications or in the Project Specifications does not appear in the Schedule of
Quantities, the Contractor will receive reasonable compensation for such work if required, unless anything to the
contrary has been defermined elsewhere. - g

(b} Rates to be inclusive

The Contractor shall accept the payment provided in the contract and represented by the rates tendered by him
in the Schedule of Quantities, as payment in full for executing and completing the work as specified, for
#* procuring, furnishing, placing and installing ali materials, for procuring and providing labour, supervision,ocls
~«. and equipment, for wastage, transport, loading and off-loading, handling, maintenance, temporary work, testing,
quality control including process control, overheads, profit, risk.and other obligations and for all other incidentals
necessary for the completion of the work. Value Added Tax (VAT) shall be excluded from the tendered rates and
sums and provided for as a lump sum in the summary of the Schedule of Quantities.

0143
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The Contractor shall note that the cost of all work and materials for minor construction details that are inherently
necessary for the proper execution of the work item and as such, are not described in the Schedule of Quantities
shall be included in the tendered rate for the work item.

This Clause shall be applicable in full to all pay items, except where these requwements may have been
specifically amended in any case.

(¢) Meaning of certain phrases in payment clauses
{i} "Supply, procuring and furnishing ........ {pay item mentioned) material"

Where any of the words "supply”, "procure” or * fumish” (material) are used in the description of a pay item, it
shall mean the supply and delivery to the point of use of all materials of any kind required for the work covered by
the particular pay item, including all tax, purchase costs, claims, damages, royalties and transport costs involved,
but excluding overhaul. In the case of borrow materials, stone and sand, it shall also include all negotiations with
the owners concerned, excavating, producing, preparmg processing, testing, hauling and delivering the material
to the point of use, as well as the construction, repair, maintenance and making good after completion of all
access roads, and aII work required for opening, using and finishing off borrow pits, which is not covered by other
pay items in the Schedule of Quantities.

{ii} "Placing material”
{d) Payitems

The phrase "placing material" shall mean the off-loading, ‘spreading, blending, processing, watering, mixing,
shaping and compacting {(where specified) of the material in the road prism, subbass, base, shoulders, banks
and bypasses, as well as the procurement, furnishing, application and admixing of water; breaking down oversize
materlal, removing oversize material which cannot be broken down, correcting irregular or uneven surfaces or
deficient thickness, finishing off to within the speclfied folerances, refilling test holes and maintaining the
completed work. In the case of asphalt courses and bituminous treatments, it shall also mean the heating and
spraying of binder, spreading of aggregate or asphalt mixture, rolling, compacting, fi nishlng off to within the
specified tolerances and maintaining the completed work. ; :

The phrase "procuring, furnishing and placing” shall mean "procuring and fumlshlng" in addition to "placing"”, all
as defined above. .

The destriptions under the pay items in the various sections of the specifications, indicating the work to be
allowed for in the tendered rates for such pay items, are for the guidance of the Contractor and do not necessarily
repeat all the details of work and material required by and described in the specifications.

These descriptions shall be read in conjunctlon with the relevant specifications and drawings and the Contractor
shall, when tendering, allow for the process to be |nclu§|ve as specﬂr‘ ied in Subclause (b) above

{e} Materials on site

.o i
In terms of the General Conditions of Contract for Construction Works, 2015, 3" edition payments for materials
on site will be authorised only upon submission of documented proof that ownership of the materials is vested in
the Contractor, either in the form of receipted invoices or in the form of a certificate to that effect from the
supplier.

Unless otherwise stated in the special provisions of contract, the payments for materials on site will be for 80% of
the value of such material.

{f) Provisional sums

5y &
The Schedule of Quantities may contain certain provisional sums so designated and entered as a preliminary
- allowance to cover the cost of work, materials, goods or services to be provided by the Contractor but which have
not been fully specified or measured, or to cover the cost of unforeseen items of work or contingent expenditure
- for which no rates are applicable but for which the Contractor is to be paid according to the applicable provisions
of the contract. .

=rWork done under a provisional item shall ohly be executed upon a written order by the Employer's Agent, Whlch

order shall also specify the method of payment. The expenditure in respect of a provisional item for work ordered
by the Employer's Agent shall be entirely at the Employer's Agent’ s discretion and any final expenditure in
respect of a provisional item may be more, less or equivalent to the amount provided in the Schedule of
Quantities.
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Payment as specified in the order given by the Employer’s Agent shall be according to the General Conditions of
Contract for Construction Works, 2015 3 edition.

No expenditure will be authorised without three quotations and the written approval of the Employer's Agent.

The mark-up fee on any provisional sum item, shall include full compensation for all overheads, profit,
management, supervision, handling and other costs incurred for the work done or services provided. The fee
shall be paid on the value of the work done or services provided excluding Value Added Tax (VAT).

{g) Rate only items

Opposite an item in the Schedule of Quantities where no quantity is given but a "rate only" is required, the
Contractor shall fill in a rate or price which will constitute payment for any work which may be done under this
item. Such a "rate only" item is used where It is estimated that little or no work will be required under the item, or
where the item is to be considered as an alternative for another item where a quantity is given, or for variations in
rates of application or mix proportions.

(h) Payment ceriificates

With reference to Subclause 6.10.1 of the General Conditions of Contract for Construction Works, 2015 3rd
edition the Contractor must submit his Payment Certificate each month. Details of the format are available from
the Employer. The Employer has an electronic data capturing programme available that may be used by the
Contractor, at his own risk, to prepare the payment certificate in the required format. Any cost arising from the
use of the programme, cost of duplicating and delivering copies of the certificate to the Employer's Agent and the
Employer shall be borne by the Contractor. The Employer's Agent and the Employer require a total of ane (1)
original and three (3) sets of Ad-sized paper copies.

M0209 TAKING-OVER CERTIFICATE OF THE WORKS

The taking-over certificate of the works in terms of Clause 10 of the General Conditions of Contract for
Construction Works, 2015 2nd edition will be issued only if the following sections of the works as may be
applicable have, inter alia, been duly completed: :

(a) Maintenance of pavement layers and road surfacing, including roadmarkings and installation or cleaning of

road studs where applicable. ,

(b) Maintenance of aboveground and subsoll drainage structures, drains and channels.
{c) Maintenance of fencing.
(d) Maintenance of roadside furniture.
(e) Maintenance of vegetation, plants, trees, shrubs and grass. S S
(f} Maintenance of bridge structures.
(g) Any responsibility towards emergency assistance.
(h) IﬁErrgp’;iran qf nrew”roardr siﬁgnsr and repair or cleaning of existing road signs.

M0210 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE AND
OTHER DESIGNATED AREAS

(a}) The Contractor shall not enter upon private or government land outside the proclaimed road reserves and
other designated areas for the purpose of the contract without written confirmation from the Employer's Agent
that:

() in the case of borrow areas, the necessary negotiations with the owner of the property have been concluded
and permission has been granted for the Contractor to enter upon the land and take material; and

(i) in the case of temporary access and access roads to borrow areas, the Contractor has complied with the
requirements stated below q,d"@lsewhere regarding the serving of nofice and making of detailed arrangements
with the owner for infer alia access, compensation and reinstatement.

(iiiy in the case of statutory control, the necessary legal procedures have been followed and péfhission has been
granted for the Contractor to enter upon the land and remove the necessary material. :

{b} The Confractor shall put in writing all agreements with owners of property outside the road reserve, in respect
of the following matters:
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(i) the location, extent and use of borrow pits, haul roads, construction roads and bypasses outside the road
reserve;

{ii} compensation for land or materials taken or for land temporarily used or occupied;

(i) reinstatement of property occupied, used, damaged or destroyed or compensatlon for this in lieu of
reinstatement; and

(iv) any similar matter directly concerned with the Contractor's activities on or in respect of private property or
services.

These agreerments shall be signed by all the parties concerned and be delivered to the Employers Agent.

Where the Contractor is not able to obtain the owner's agresment in writing, the Contractor shall refer the matter
to the Employer’s Agent and furnish details in writing of any verbal agreement made.

{c) Where, in addition to any agreement with the owner of any property to be entered upon or temporarily
occupied, it is understood or required that the Contractor shall serve notice immediately before actually entering
or ocoupying private property, proper notice shall be given in writing and the Employer’'s Agent shall be supplied
with a copy of such notice and acknowledgement of receipt thereof,

(d) On completion of the Contractor's operations, the Contractor shall obtain from the owner concerned, a written
statement:

(i) that the owner is satisfied that the Contractor has fulfilled all obligations under any written agreement or, in the
absence of a written agreement; and

(i) that the owner Is satisfied at having received all the enfitlted compensation and also is satisfied that all
praperty occupied, including borrow pits, haul roads and construction roads, have been properly restored and are
in satisfactory condition.

All such statements shall be signed, dated and delivered to the Employer's Agent.

Mo211 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

There will be no extensions of time on this contract due to abnormal rainfall except as provided for below.

Should the Contractor, due to the ocourrence of abnormal rainfall be unable fo carry out the works, nor mest the
rate of progress specified, then the Employers Agent shall determine the number of days lost due to the
occurrence of rain on the critical path method.

A delay caused by inclement weather conditions will be regarded as a delay only if,.in“the opinion of the
Employer's Agent, all progress on an activity of work of which the activity's progress ha: be(;rf spécified has been
brought to a halt. Delays on working days only (based on a five-day working week) will be taken into account for
the extensmn of time.

The extensmn of time will be deducted from the time the Contractor completed the works after the specified time.

Should the occurrence of rain delay the Confractor’ s rate of progress on work programmed at the end of the
contract, the provisions in the above paragraph shall still apply. In this instance, the Employer shall have the right
to discontinue the work in progress on the date that the contract expires, based upon sole discretion, or grant an
extension of time in terms of Subclause 5.12 of the General Conditions of Contract for Construction Works, 2015
3™ edition equal to the number of days lost due to rainfall in respect of the activities affected by the rainfall, as
determined by the Employer’s Agent.

M0212 INFORMATION FURNISHED BY THE EMPLOYER W

Certain information contained in these contract documents or provided separately is offered in good faith but in
the circumstances pertaining to the type of information supplied, no guarantee can be g|ven that all the
information is necessarily correct or represéntative of the in situ conditions.

The Employer accepts no liabilify #r the correctness or otherwise of the information supplied or for the resulting
damages, where direct or consequential, should it prove during the course of the contract that the information
supplied is sither not correct or not representative. Any reliance that the Gonfractor places on ‘this information
shall be at the Contractor's own risk.

Tender 125 Q148

Part C2: Scope of Worl




_ work shall be carried out as directed by the Employer’s Agent at the Contractor's own costs.

M0213 PROTECTION OF THE WORKS

The Contractor will be held responsible for all damage to the road and road furniture comprising road signs, road
markers, bridges, SOS emergency telephones, guard-rails, fences, drainage systems, trees or shrubs and table
or chairs in rest areas, being the result of any act on the Contractor’ s part or that of the labour force. It is the
responsibility of the Contractor to point out to the Employer's Agent any damage to existing road furniture prior to
the commencement of work.

The Employer's Agent will make the necessary arrangements to have the damage caused by the Contractor
repaired and all costs incurred will be for the Contractor's account.

M0214 REMEDIAL WORK

When, upon examination by the Employer's Agent, any part of the works or any aquipment or material is found
not to conform to the requirements of the specifications or is at any stage before final acceptance damaged so
that it no longer conforms to the requirements of the specifications, the Employer's Agent may order its complete
removal and replacement, at the Contractor's expense, with satisfactory work, equipment or material or the
Employer's Agent may permit the Contractor to apply remedial measures in order to make good any such defects
or damage. The actual

remedial measures taken shall at all times be entirely at the Contractor’s own initiative, risk and cost, but subject
to the Employer's Agent's approval regarding the details thereof.

In particular remedial measures must ensure that the final product is in full compliance with the specifications,
shall not endanger or damage any other part of the works and shall be carefully controlled and submitted fo the
Employer's Agent for examination when completed or at any intermediate stage as may be required.

M0215 WATER

The Contractor himself shall make arrangements for procuring, transporting, storing, distributing and applying the
water needed for construction and other purposes, except where otherwise specified. No direct payment will be
made for providing water, the cost of which shall be included in the rates tendered for the various items of work
for which water is needed

M0216 THE USE OF EXPLOSIVES

Generally the Contractor wiil be permitted to use explosives for braaking up rock and hard material during
excavation, for demolishing existing structures, and for such other purposes for which it may normally be required
subject to the following conditions:

(a) The Employer's Agent will have the right to prohibit the use of explosives in cases where, in the Employer's
Agent’ s opinion, the risk of injury to persons or damage to property or adjoining structures is too high. Such
action by the Employer's Agent shali not entitle the Contractor to any additional payment for having to resort to
other less economical methods of construction unless otherwise provided for in the Project Specifications or the
Schedule of Quantities.

(b) The Contractor shall take proper care when excavating in cuts not to loosen, where it can be avoided, any
material outside the specified cut line by blasting which would endanger the stability of the slopes. Remedial

{c) Legal provisions in regard to the use of explosives and the requirements of the Inspector of Explosives shall
be strictly complied with.

(d) The Confractor shall, at his own cost, make arrangements for supplying, transporting, storing and using
explosives.

M0217 THE HANDING-OVER OF THE ROAD RESERVE

The road reserve will be handed over to the Contractor for maintenance, subject to such conditions as may be
specified in the Project Specifications regarding matters such as the sequence in which sections will be handed
over and must be completed, the maximum total length of bypasses that will be allowed to be in operation at any
time, and any other matters relating to the Contractor's use ar@l oteupation of the road reserve.

The Employer niay from time fo time hand over certain sections of road within the maintenance contract road
reserve to other Contractors for the rehabilitation of the road. The Contractor can be appointed as a nominated
Subcontractor by the rehabilitation Contractor to do the routine road maintenance work as specified for that
section of road.
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M0218 DAILY RECORDS

The Contractor shall furish the Employer's Agent daily with records, on forms approved by the Employer's
Agent, of work execufed by him for each maintenance activity. The records shall include information such as
description, location, measurements, equipment and labour hours, where applicable and, all other information the
Employer's Agent may require for record and measurement purposes.

MO0219 SITE MEETINGS
(a) Progress meetings

The Contractor or an authorised representative shall attend progress maetings on site with representatives of the
Employer and the Employer's Agent at dates and times to be determined by the Employer. Such meetings will be
held for evaluating the progress of the maintenance contract and for discussing matters pertaining fo the contract
which any of the parties represented may wish to raise. Such meetings are not intended for discussing matters
concerning the normal day-to-day running of the contract. The frequency of these meetings may vary depending
on the needs of the contract.

(b) Weekly mestings

The Contractor or an authorised representative and the Employer's Agent's representatives shall meet weekly to
discuss progress in relation to the programme and matters concerning the normal day-to-day running of the
contract.

M0220 PERMANENT MAINTENANCE TEAMS

The Employer's Agent may require that certain permanent maintenance teams be established on site. These
teams shall carry out work as identified or as instructed by the Employer's Agent on a regular basis. The teams
shall be monitored on a daily basis.

The emergency standby team/s shall be contlnuously available and at full strength for the duration of the
maintenance contract. .

The equipment and labour requirements for each team and the method of payment shall be specified in the
Project Specifications.

M0221 LABOUR MAXIMISATION, STRUCTURED TRAINING AND ABE SUPPORT

The Employer requires the active participation of the Contractor with the Government's Reconstruction and
Development Programme.

The performance of the Contractor in the abovementioned will be measured in order to monitor the extent to
which thg-Contriactor has reached the goals as set out in the Project Specifications. Failure to reach these goals
will make the Contractor liable for a penalt; as described in the Project Specifications.

M0222 REIMBURSEMENT OF TOLL CHARGES

The Contractor will not be compensated separately for the costs of toll charges arising from the passage of own
and Subcontractors’ vehicles and equipment through foll plazas for the purposes of executing the works. Any
cost associated with toll charges must be included in section M0300: Contractor's Establishment on Site and
General Obligations.

M0223 SABS CEMENT SPECIFICATIONS

Where reference is made in this specification or the Project Specifications to the Cement Specifications, e.g.
SABS471: Portland cement and rapid hardening Portland cement, it shall be replaced with the following

specification: SABS ENV 197-1 "Gement composmon specifications and conformity criteria Part 1: common

cements.

Furthermore, where reference is made in this specification or the Project Specifications to a different cement
type, the following names will apply and the Employer's Agent WI|| confirm the relevant new name from the table
below:

L

;.tf '|'

i

Cement | Cement Approximate | New New Blue | New NPC | New New

Grade Type * ' old product | Alpha Circle ‘ PPC Slagcement
name
52,5 CEMI Rapid Rapid hard | Duracast Eagle - -
Pl hardening Super
42,5 RCEM | Rapid - - - Rapo -
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hardening
CEM | oPC* Portland Duratech - OPC -
Cement
CEM | LASRC - - - LASRC -
42,5 CEM Il A- j PG 155L - - Eagle plus | - -
s .
CEM Il B- | RH30SL - - Eagle plus | - -
S .
32,5R - - - - - - -
CEM Il A- | PC 15FA All purpose | - - Surebuild | -
v cement
CEM Il A- | PC15FA - - Surebuild | -
W
905 CEM Il A- | - All purpose | - - Surebuild | -
! L cement
CEM Il B- | PC25FA/PFA | - ' Structutrete | - Surecrete | -
VorW i
CEMIIA | PBFC - BFC Eagle Pro | - PBFC
CEM HIA | RHSL - - - - RHSL
MC 22.5X | PFAC™* Multi Durabuild - - -
purpose
22,5 cement
MC22.5X | PFAC™* - Builderete | - - -
MC12,5 Walcrete Maortar Wallcrete - Masonry | -
22,5 Cement
MC12,5 Mortacem - - - - -
Notes: * OPC cements previous performed approximately as CEM | 32,5R products
* PC25FA cements under the old standards achieved lower comprassive strengths than the
OPC's of the time
il Some PFAC cements meet the new standard for MC 22,5X. Others required modification
before meeting the requirements for MC 22,5X.
M0224 MEASUREMENT AND PAYMENT
MO0200 GENERAL REQUIREMENTS AND PROVISIONS
ltem Unitm
M020.01 Information sign boards
{a) Type 1 (large) ) el , number (No)
a?rv e T o
{b) Type 2 (small) number (No)

o i
The unit of measurement shall be the numberof signs supplied in accordahce with the specifications, drawings
and the Employer's Agent's instrictions.

““The tendered amount shall include full-compensation for supply, transport,” erection supports, -material-and - -

maintaining the sign for the duration of the confract and final removal at the end of the contract.

ltem ' Unit
M020.02 Compensation to landowners

{(a} Provisional sum for compensation proviéi*i‘;'nal.‘éum to landowners {Prov Sum)

{b) The Contractor's overhead charges and profit percentage (%)
in respect of sub-item M020.02 (a} above

Measurement and payment shall be in accordance with the provisions of GCC 2015, 3 edition. The tendered
percentage is a percentage of the amount actually spent under sub-item M020.02 (a), whigh shall include full
compensation for the overhead charges and profit of the Coniractor. ‘

v

ltem o Unit

M020.03 Advertising cost 0149
(a) Provisional sum for the cost of advertising provisional sum (Prov Sum)
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{b} The Contractor’s overhead charges and profit percentage (%)
in respect of sub-item M020.03 (a) above

Measurement and payment shall be in accordance with the provisions of the GCC 2015, 39 edition The tendered
percentage is a percentage of the amount actually spent under sub-item M020.03 (a}, which shall include full
compensation for the overhead charges and profit of the Contractor.

ltem Unit
M020.04 Project Liaison Officer
{a) Provisional sum for the cost of PLO - provisional sum (Prov Sum)

{b) The Contractor's overhead charges and profit percentage (%)
in respect of sub-item M020.04 {a} above

Measurement and payment shall be in accordance with the provisions of the GCC 2015, 3% edition. The tendered
percentage is a percentage of the amount actually spent under sub-itegm M020.04 (a), which shall include full
compensation for the overhead charges and prefit of the Confractor.

Payment shall be made monthly on approval by the Employer’s Agent.

SERIES M0000: GENERAL |

SECTION M0300: CONTRACTOR’S ESTABII_ISHMENT CN SITE AND GENERAL OBLIGATIONS
CONTENTS

M0301 SCOPE !
M0302 GENERAL REQUIREMENTS
M0303 MEASUREMENT AND PAYMENT

M0301 SCOPE '

This section covers all work and costs involved in the establishment of the Contractor's organisation, Employer’s
Agent's office, camps and equipment on site, and the removal thereof after completion of the maintenance
contract. It also covers payment for certain general obligations, liabilities and risks and general items of cost not
covered elsewhere,

M0302 GENERAL REQUiREMENTS

(a) Camps, constructlonal equipment and testing fac:lmes

[ Tl _.‘.‘_
The Contractor shall establish constructidn 'camps offices, stores, workshops and testing faC|l|t|es oh a site or
sites approved beforehand by the Employer's Agent or indicated at the site inspection. Accommeodation, ablution
and other fagilities for the site staff shall also be provided as required and thg standard of accommodation and
the location of all facilities shall comply with the requirements of the autharities concerned.

The Contractor shall also move all necessary equipment and personnel to the site prior to starting work and from
the site after completion of the work, leaving the campsites clean and tidy and free from obstructions.

The Contractor shall enter into an agreement of gccupation with the landowner or owners and copies of such
agreements are to be provided to the Employer's Agent on commencement of the contract. Copies of
agreements of satisfactory condition of the sites at hand-over on taking-over of the work shall be provided to the
Employer's Agent.

‘h

(b} Office for the Employer's Agent e

The Contractor will provide the Employer's Agent with office space of 15m‘2 and a carport at the Contractor's
campsite or offices. The office shall be constructed from timber, fibre-cement or other approved material. The
office shall have double walls filled with insulating material and lined on the inside with timber or other approved
material. Ceilings shall be provided for the office building. The office building shall have fimber floors or concrete
floors with vinyl floor tiles. Window areas of the office shall be at least equal to 25% of the ﬂoonarea The office
shall be provided with approved burglar preofing.

The office building shall be painted with an approved paint after erection. The paint work shall be maintained
during the contract period.

The door shall be equipped with a lock and two keys.
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The siting and orientation of the office shall be to the Employer's Agent’ s satisfaction and shall be decided on in
consultation with the Employer's Agent and confirmed in writing before erection. The office shall be provided with
220 volt electricity.

The clear height of all offices betwaen floor and ceiling shall be 2,4m minimum. All windows shall be of the type
that can open over the full window area.

The Contractor shall provide and install an air-conditioning unit for the office. The air-conditioning unit shall be of
the electrically operated compressor type with closed circuit and not of the evaporation type. The capacity of the
alr-conditioning unit shall be af least 2,2kW.

The Contractor shall construct a carport for the Employer's Agent to protect the Employer's Agent's vehicle at all
times against the direct rays of the sun. The carport shall be at least 20m? in area and the floor shall consist of a
layer of broken stone to alleviate dusty and muddy conditions. The carport shall be at least 3m wide and shall
have headroom of at least 2m. The roof of the carport shall be waterproof.

The Contractor shall be responsible for the provision and payment of electricity, water and sewerage.

The office and carport shall mest with the approval of the Employer's Agent.
{c) Maintenance during Contract Period

During the Contract Period the Contractor and Subcontractors' camps, staff living quarters and other facilities
shall be maintained in a neat and tidy condition.

(d} Lega! relations and responsibility to the public

The Contractor shall take the necessary steps to comply with the terms of the General Gonditions of Contract
for Construction Works, 2015 2nd edition particularly in respect of the insurance’ s and indemnities required, and
the Contractor shali comply with all regulations of statutory authorities. The Contractor shall have adequate
insurance fo comply with his obligations. Details of such insurance must be provided prior to his signing of the
Coniract.

{e) Cellular phone

It is a requirement of the contract that the Contractor's site agent and senior site personnel be provided with
cellular phones to allow Tor effective communication between the Contractor’s personnel. All costs associated
with the provision of the cellular phones will be viewed as being covered by this section.

MO0303 MEASUREMENT AND PAYMENT
ltem T . 5:’%{;‘ Unit "
M030.01 Fixed obligations . lump sum {LS)

Payment shall be a lump sum to provide for the Contractor's fixed expenses in connection with:

e setting up the Confractor’s organization, camps and equipment on the site, and the removal of the same on

completion; and

L] mesting all other general obligations and liabilities which are not specifically measured for payment under
any other items of payment.

The lump sum tendered shall represent full compensation for the fixed part of the Contractor's general
obligations, ie that part which Is substantially fixed and is not a function of time required for the completion of the
contract or of the value of the work. ' :
The tendered lump sum shall not be subject to any variation of the actual value if work done under the contract
exceads or falls shart of the tendered amount or as a result of any extension of time for completion in terms of
General Conditions of Contract for Construction Works, 2015 3™ edition. The tendered lump sum shall not
include any fixed obligation costs for the subcontracts involving ABEs and SMEs.
AtH

Before any payment is made under this item, the Contractor shall satisfy-the Employer's Agent that the
Contractor has provided on site, camps and equipment of good quality and in value exceeding that of the first
instalment. . .

The Contractor may also be required to furnish decumented proof that the camps and equipment on site is
owned by the Contractor and that the value of such items exceeds the amount claimed under the first payment.
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In the event of the Contractor not being able to satisfy the Employer's Agent as to the value of ownership of the
-.camps and equipment, the Employer's Agent shall have the right fo withhold part of any payments to be made
under this item until the works have been completed.

F’ayment of the lump sum shall be made in three instalments as follows:

{a) The first instaiment, 50% of the lump sum will be paid in the first payment certificate after the Contractor has
met all the obligations under this section and has made a substantial start with construction in accordance with
the approved programme.

{b} The second instalment, 35% of the lump sum will be paid when the value of the wark completed reaches haIf
* of the tendered amount, excluding contingencies and price adjustmenis.

{c) The third and final payment, 15% cof the lump sum, will be paid when the works have been completed for the
contract and the Contractor has fulfiled all the requirements of this section. If the confract is extended as
specified, this payment will only be paid on completion of the extended period.

ltem  Unit |
M030.02 Fixed obligation if contract is extended as specified lump sum (L.S)

Payment shall be a lump sum to provide for the Contractor's fixed expenses in connection with:
The Centractor's organization, camps and equipment on site;

Meeting all other general abligations and liabilities which are not specifically measured for payment.
The payment item is only applicable if the contract is extended and will be paid at the beginning of the extension.
Item Unit

M030.03 Time-related obligations month

The tendered rate per month represents full compensation for that part.of the Contractor's general obligations,
i.e. the insurance and indemnities required in terms of the General Conditions of Contract for Construction Works
2015 3" edition and all ottier requirements, which are mainly a function of time. The tendered sum will be paid
monthly, pro rata for parts of a month, until the end of the pericd for completion of the works plus any extension
theraof. '

SECTION BM1400: HOUSING, OFFICES AND LA\BORATORIES FOR ]'HE CONTRACTOR’S SITE
PERSONNEL

BM1402 OFFICES AND LABORATORIES

(a) General . o »
""Add the following: R
“The facilities to be prowded for the contractor’s personnel in terms’of these specifications shall be fenced off by
a 1.8 metre high veranda type security fence with diamond mesh on the vertical portlon and barbed wire on the
overhang. A security gate shall be provided in the fence which shall be guarded at all imes by an acceptable
watchman provided by the contractor.

SERIES M0000: GENERAL
SECTION M0500: ACCOMMODATION OF TRAFFIC
CONTENTS

M0501 SCOPE .
MO502 GENERAL REQUIREMENTS
- M0503 MEASUREMENT AND PAYMENT

PR

MO501 SCOPE 4, *

This section covers the provision, erection and maintenance of the necessary teinborary signs and barricades,
and everything necessary for the safe and easy passage of all public traffic during maintenance operations on
single and dual carriageway roads.

&,

M0502 GENERAIL. REQUIREMENTS
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(a) Any cost associated with the accommodation of traffic must be included in payment items
M050.01, M050.02 and M050.03.

The Confractor shall submit fo the Employer's Agent a list of temporary road signs with the Contractor's
programme for approval. The list will contain the necessary temporary road signs the Confractor will require to
achieve the rate of progress set out in the Contractor's programme. The submission of such a list to the
Employer's Agent and the approval thereof, shall not release the Contractor of any responsibilities and time
restraints under the contract.

{b} Traffic Safety Officer

(i) General Duties

The Contractor shall submit a Curriculum Vitae (CV) of the proposed Traffic Safety Officer to the Employer's
Agent for approval whose responsibility shall be the correct placing of all temporary traffic control facilities and
road signs, for the maintenance, repair, replacement and removal thereof and report on all incidents, accidents
and hazardous spillages.

No additional payment wili be made for the Traffic Safety Officer and any costs and profits regarding the Officer
and equipment shall be deemed to be included in payment item M050.03.

{ii) Equipment

- The Contractor shall provide the Traffic Safety Officer with the necessary resources, infer affa, a suitable vehicle

being a light delivery van, warning signs and revolving/strobe amber flashing lights with a minimum intensity of
100W. The words TRAFFIC CONTROL, 250mm high, shall be written on a waming sign in letters clearly legible
day and night and the sign shall be mounted on the vehicle to be clearly visible.

The vehicle shall be equipped with a cellular phone and be on the Confractor’s site radio net. The Traffic Safety
Officer, the Officer's vehicle, equipment and personnel shall be available 24 hours per day and on special non-
working daysfhours as specified and shall not be utilised for other duties except emergency call-outs. The Officer
shall liaise directly with the Employer's Agent regarding maltters relating fo the control of traffic.

{iii) Accidents

The Traffic Safety Officer shall also be responsible for contacting the traffic authorities and South African Palice
Services in the event of an accident on the section of road under maintenance and provide reasonable
assistance in the event of a dangerous or life threatening situation. The Officer will be requwed to carry first aid
eqmpment at all times In the vehicle. o

Ay

"The officer shall obtain all avallable Information on incidents and accigants at the site ‘and submit these to the

Employer's Agent for the Employer’s Incident Management System. The Contractor shall participate in the
Incident Management System: for the route. The Traffic Safety Officer shall monitor and cany out an audit of all
activities at a major accident scene. This includes a detailed activity report on the resources, equipment and
material used by the various responding parties at the accident scene. This information will be used by the

Employer's Agent who will be responsible for verifying all claims received from involved parties prior to being

passed onto the Employer.

The Traffic Safety Officer shall record on neat and dimensioned sketches and submit to the Employer's Agent the
position and sign reference number where applicable of each sign, barricade, delineator, cone, amber, flicker

light, guard-rail and permanent or temporary painted road marking feature. The position of each shall be

adequately referenced to identifiable permanent features located along the site of the works.

" These records shall also show the date and time at which the recorded traffic accommodation features are

certified correct by the Traffic Safety Officer, and shall be signed by the Traffic Safely Officer before being
submitted to the Employer's Agent.

The records shall be amended whenever chénges are made in the field and the revised detailed sketches shall
be submitted to the Employer's Agent. This shall include the recording of the position of flagmen and STOP/GO
control men and their associated traffic accomnindﬁtlon equipment wherever they are used.

The Traffic Safety Officer shall personally inspect the position and condition of each traffic accommodation b
feature every day to record all imegularities discovered and the remedial action taken, and to sign off as correct
and submit to'the Employer's Agent such record sheets by 17:00 each day. The Traffic Safety Cfficer shall keep
a duplicate book for this specific purpose. 0 1 5 3
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- traffic: flow or traffic congestion, at the discretion of the: Employars Agent.

channelization devices, barricades and warning devices (hereinafter refarreq to as traffic control facilities) as
shown on the drawings and in Chapter 13 of Volume 2 of the South African Road Signs Manual, The Contractor
shall ensure that the abovemantionad traific control devices are present where required at all timeg and- are
functicning properly, '

The failure to provide ali the signs or refusal by the Contractor to take the necessary precautions for the safety
and convenience of public traffic as required by this dacument, Statutory Authorities or as ordered by the
Employer's Agent, shall be sufficient cause for closing down gl work until all provisions Presciibed have been
complied with to the satisfaction of the Employer's Agent,

(e) The type of construction, spéc}ng and placement of fraffic control devices shali be in accordance with Chapter
13 of Volume 2 of the South African Road Signs Traffic Manual or as shown on the drawings.

{f} The Contractor shali arranga the work so that the traffie shall at all times have unimpeded one way accass to
af least half the width of the road on singls carriageway roads, and one or two lanes on dual carriageway roads
during tha execution of maintenance work, Whenever possible, the Contractor shal] ensurs that the wholte road
width or carriageway shall be open at night and ajl Signs no longer applicable to the situation removed or
effectively covered. |5 the road or carrfageway is not in g safe trafficable condition ovar the whole widih at the
and of each day's work, the Contractor shall supply adequate flagmen, signs, barriers, lights ang necessary staff
to ensure a reascnable free flow of traffic alternately in sach direction on single carriageway roads and on one or
two fanes on dual cartiageway roads throughout the whoje period that the roadway is opened to traffic,

an on-ramp, will traffic be permitted to trave! on both sides of the working area, whereby traffic from the on-ramp
shali be separated from through traffic until the vehicles have fravelled a safe distance beyond the working area,
Such traffic deviations shall be carried out only under the specific authorisation of the Empioyer's Agent,

The Contractor's attention is drawn to the restricteqd hours of work on normal Mmaintenance activittes on certain
sections of the site, as detailed in the Project Specifications. Work may also be stopped if thers is excassive -

(h) The various traffic control facilities, which may be required, are ag follows:

(i) Traffic controf devices '

Traffic control devices nvolving the use of flagmen, portable STOP ang STOP/GO signs, and traffig contro!
signafls, whichever may be the most suitablg method under prevailing circumstances? Traffic control signals shal||
be erected only if so specified in the Project Spedification or upon an instruction in wiiting, by the Employers

(i) Road signs and batricades

Road signs shat) include all signs in the R, w and G series, which shall aiso include danger plates ang removable
‘Barricades.

() Channelization devices and barricades,

Channelization devices shall include cones ang delineators, Barticadss include barrier laftices, movabie
barricades or other types as shown on the drawings. Al delineators shall be manufactured from Pastic. The use
of steel drums a i

barricades shalf be of the black, yellow ang fed type, in accordance with the figures and plans included in the
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Contract docuraents, put regulatory signs shall be in accordance with Chapter 13 of Volume 2 of the South
African Road Traffic Signs Manual.

(iv) Flagmen

The Contractor shall provide well-trained and at lgast two eduipped flagmen for gach work ared during the
daytime as specified per drawing. Each flagman must have a red fiag with the minimum size of 600mm X 600mm
and a highly visibie vest over his overall.

A flagman must pe positioned 0 give sufficient warning in advance when loading, untoading or access of plant
and equipment disrupts the flow of traffic.

No separate payment will be made for flagmen and any costsrassociated with it, including the provision thereof,
must be included in itemn M050.03.

(i) All vehicles and items of mobile equipment operating on site shall be supplied with electrically operated amber
rotating/strobe warning lights of robust construction. The amber lens shall have a height of at least 150mm and
an output of at least 100W. The heacons shall be so placed as to he clearly visible from all directions from a
digtance of three hundred (300) metres.

in addition, all powsted vehicles used on the coniract shall be fitted with warning sign poards mounted across the
back and front of the vehicle. These woards shall be the same width as the vehicle, A00mm high and display the

ward SMAINTENANCE” in hold black lefters on & yellow background and be subject to the approval of the
Employer's Agent.

(j) The Contractor shail provide at the Contractor’ § expenss, reflective waistcoats and orange/yellow overalls of
others, which have been approved by the Employer's Agent for each worker on site.

{k) The following standards shall be applied when selecting and positioning road signs.

(i) Only standard signs shall be used.
(it The signs shall be clean and in good condition.

(i) The gtart of lane closures shall be positioned such that @ minimum sight distance of 300m, measured at a
height of 1 ,05m from the road surface, is obtained.

(iv) Sign stands shall be pallasted by sand bags filled with sand or soil that has a gradatiori such that 100% of the
material passes the 6,7mm sieve and be of sufficient number and mass to prevent the signs being blown over Dy
wind or air disturbance caused by passing vehicles. The sign stands and foot pieces shall be sufficiently robust
and be large enough o enable the signs 10 be sufficiently pallasted.

(v) The signs shall be qi,sp!ai}éd according to the standard specified.

Limam €7
{vi) The sign layout must give the travelling public time to understand and respond to the information, which the
signs convey. B e

(vii) Always place signs furthermost away from the work area and then work inwards in the direction of traffic.

{vil}} On completion of the work remove conesfsigns by starting at the work area and work outwards against the
flow of traffic.

(1) The Contractor shall indenmnify the Employer against alil proceedings, claims, actions, damages and costs
which may arise from or be related to the absence of improper functioning or replacement of traffic control
facilities. :

(m) The type of construcﬂorf,“épa&ing and placement of all traffic controt devices shall also be coordinated with
the relevant traffic authority. N

(n) The following limitations 10 construction lengths and occupations of the ropd sections shall apply:
{) The maximum length of the work area within @ haf-width or shoulder closure shall be 2km.

. ST
(it) The minimum gap between clgsures shall be 3km,

(itf) Closures shall not be allowed opposite aach other.

(iv) On non-working days and hetween sunset and sunrise all

(0} Penaities 0 1 5 5
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MO3503 MEASUREMENT AND PAYMENT

temporary road signs and traffic control facilities shall be removad from the carriageway with ail traffic lanes fully
open to traffic. Penalties shall be applied when the accommodation of traffic is not done according to the
specified standards, and if maintenance of temporary road signs is not done timeously. Where the
accommodation of traffic per work area is non-compliant the penalty as specified in the Project Specification is
applicable. The Cohtractor will not be allowed to continue with any work until the accommodation of traffic
complies with the specifications.

Verbal instructions in this regard shall be binding, and such instructions must, with complete detall on times,
number of signs, positions and delays, be confirmed In writing in the official site diary. Penalties shall be
recorded in the minutes of the site meetings. :

Item N - Unit
M050.01 Provision of temporary traffic control facilities ) lump sum (LS)

The tendered lump sum shall be in fuli compensation for the provision of all the temporary road signs needed to

o the maintenance work and shall also include for the provision of sufficient surplus barricades, signs,
delineators and cones on tha site for replacement of damaged or missing items. Fayment of the lump sum wiil
be made in three instalments as follows:

{1) The first Instalment, 60% of the lump sum will be paid after the Contractor meets all the obligations regarding
the provision of the temporary road signs.

This payment will be subject to fhe approval of the list of temporary signs submitted by the Contractor with the
Contractor's programme.

(ii) The second instalment, 25% of the lump sum, will be paid when 35% of

the contract period has expired. This payment will be subject to the approval of the existing and replaced signs.
(ifi) The third and final payment, 15% of the lump sum, will be paid when 70% of the contract period has expired.
This payment will be subject to the approval of the existing and replaced signs.

-~

ltem Unit

MO050.02 Provision of temporary traffic control fagilities if contract lump sum (LS)
Is extended as specified

The tendered lump sum shall be in_full compensation of the provision of all the necessary temporary road signs
needed to continue the maintenance work for the extension of contract. Payment of the lump sum will only he
made if the contract is extericiiit and at the beginning of the extefision. '

ltem Unit

M050.03 Accommadation of traffic and maintaining temporary deviations month

The tendered rate shall include full compensation for all costs associated with the accommodation of traffic and
maintaining temporary deviations and shall include work constructed and paid under Section M9100. The
tendered rate shall also include full compensation for the provision of a fultime

Traific Safety Officer and for all the duties performed by the Traffic Safety Officer. The tendered rate shall also
include full compensation for the provision of communication equipment required for regulating the traffic,
arvanging for the moving of services, solving traffic problems, complying with the legal requirements of ail
authorities concerned, for providirg temporary access to private property, and for the provision and maintenance
of temporary drainage. The tendered rate shall also include any cost associated with the provision of flagmen.

SERIES M0000: GENERAL
SECTION M0600: OVERHAUL '
CONTENTS S
M0601 SCOPE

M0602 DEFINITIONS

M0B03 MEASUREMENT AND PAYMENT

M0601 SCOPE ,
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This section covers the hauling of overhaul material as defined herain from the place of excavation or stockpile to
the position of placement where such haul is in excess of the free-haul distance as defined herein.

Payment for hauling of overhaul material in excess of the free-haul distance will only be applicable for the
following sections, M1100, M1700, M2100, M2200, M2600, M2800 and M3300. For the other sections any costs
associated with hauling in excess of the free-haul distance must be included in the rates.

MOB02 DEFINITIONS

(a) Overhaul material

Overhaul materials shall be transported material to which overhaul shall apply when hauled ift excess of the free-
haul distance specified.

For the transporting of certain material to the position of placement a free-haul distance shall not apply.
Only the material specified in the various sections to be transporied shail be paid for.

(b} Haul distance

The haul distance for cut or borrow to fill or spoil shall be the distance between the centre of volume of the
overhaul material in the cut or the centre of volume where the material is spoiled before excavation and the
centre of the volume of the fill constructed with the overhaul material. In certain cases where volumes of material
are measured in hauling vehicles as specified the haul distance shali be the distance from the point where the
vehicle is fully loaded to its rated capacity to the place where it is finally deposited.

The haul distance shall be measured along the shortest route determined by the Employer's Agent as being
feasible and practicable. Should the Contractor choose fo haul material over some other longer route,
compensation shall nevertheless ba based on the haul distance measured along the shertest route designated by
the Employer's Agent.

The haul distance shall be measured to the nearest 0,1km.

{c) Free-haul distance ]

The free-haul distance shall be the distance up o which overhaul material may be hauled before overhaul
becomes payable. Unless otherwise specified this distance shall be 1,0km. '

(d) Overhaul distance

The overhaul distance shall b the haul distance as defined ahﬁ%ké, iess 1,0km measured to the nearest 0,1km.

MOB03 MEASUREMENT AND PAYMENT

/

. o -
The quantity of material hauled shall in all cases be measured in the same manner as the iterrl to which the haul
applies. .

Payment for the hauling of materlal shail be made in each section under the relevant items where the hauling
operation is specified.

SERIES M1000; PAVEMENT MAINTENANCE
SECTION M1200: REPAIR OF BLAGKTOP SURFACE FAILURES

CONTENTS o

i

M1201 SCOPE
M1202 EXECUTION OF WORK

- M1203 ACCEPTANCE CRITERIA

M1204 EQUIPMENT
M1205 MATERIAL
M1206 MEASUREMENT AND PAYMENT

M1201 SCOPE

This section covers the repair of edge breaks and surface failures on an ad hoc basis. 0 1 5 7
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A pothole is defined as a surface failure, which has extended info the base layer forming a hole with an area
smaller than 0,5m?. Potholes are isolated and are not associated with displacement. Potholes with areas larger
than 0,5m?2 must be treated as pavement failures.

Edge break is defined as the failure of the edge of the surfacing up to a maximum width of 300mm from the
continued edge of the sutfacing usually accompanied by a loss of gravel on the shoulder. Edge breaks wider than
300mm wil! be treated as pavement failures.

Surfacing failures often proceeded by map or diamond-like cracking is the breaking up of only the surfacing layer
(seal or asphalt) exposing but not affecting the underlying layer. The resulting depression is usually of uniform
thickness. Surfacing failures with areas larger than 2m? must be treated as pavement failures.

M1202 EXECUTION OF WORK

Edge breaks and surface failures shall consist of trimming away ravelled edges and loose material to the full
depth and the backfilling thereof as specified.

(a) Excavation

The existing material shall be removed in a neat rectangle to sound base, with a minimum dimension of 200mm x
200mm. All sides shall be psrpendicular or parallel to the direction of traffic.

Edge breaks: Loose and cracked edges shall be trimmed back to a neat rectangular shape, parallel and
perpendicular to the centre line of the road to sound surrounding surfacmg or base layer. All edges shall be saw
cut to a minimum depth of 30mm below the road surface and the maximum thickness of each layer shall be
50mm.

Surfacing failures: The surface repair shall have a neat rectangular shape, at right angles to the direction of
traffic. Before starting any repair work the areas adjacent to the holes should be checked for debonding by
tapping the surface with a hammer. A dull sound indicates lack of bond. Debonded material must be removed
and can be lifted off with a fiat spade.

{b) Backfilting

After completion of the excavation, the Employer's Agent shall be afforded the opportunity to inspect it. The floor
of the excavation shall be cleaned of all undulations to ensure a firm flat base and sides and shall be tacked with
60% cationic stablegrade bitumen emulsion at a rate of 0,6 litre per m? Cantinuously graded medium asphalt shall
be placed and compacted o the level of the existing adjacent surfacing.

The asphalt shall be placed and compacted in layers not exceeding 40mm in thickness after compaction. The
asphalt shall be compacted as spacified in section M‘I‘IOU: Pavement Layer Repairs

The Contractor will ensure that the asphalt is protected agaln 1K

aggregate will be removed from the shallow areas in the extsavationto provide a smooth riding siirface, flush with
the surrounding concrete surface. Before backfilling can be done, the bottom and sides of the excavation, shali
first be painted with 60% anionic spray grade emulsion at a rate of 0,5 litre per m2. The Contractor shall arrange
the work so as to allow enough time for the emulsion to break before asphalt can be placed. N& excavation may
be left open during the night. No joints need to be conbtructed between the asphalt and the concrete.

Surfacing failures should be well cleaned (if contaminated with fumes by washing) and a tack coat of 60%
cationic emulsion applied at a rate of 0,40 litre per m? {road penetration and distribution of the tack coat must be
achieved). This can be done by scrubbing the floor and sides with a bnstle broom. The hole must be backfilled
with either coarse slurry or fine asphailt.

The composition and compaction requirement for the slurry and fine asphait shall be as specifisd in section
M1100: Pavement Layer Repair and section M1800: Surface Treatment of Surfaced Roads.
R

{c) Tempaorary repair of potholes and edge breaks - . "

" A cold premixed bituminous mixture can be used for temporary pothole or edge break repair. Within a period of

two months after placement of the coldmix, the coldmix must be replaced by hot asphalt mix as specified.

“: The mixture shall either be obtained from approved commercial sources or prepared and mixed in a suitable -

concrete or other approved type of mixer in the following proportions;

(i) 9,5mm nominal sized aggregate: 1 part

(il) 6,7mm nominal sized aggregate: 1 part

(ii) Crusher sand (fine grade): 1 part 7
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{iv) 60% Stable mix-grade emulsion Between 125 and 150 litre per m?
(Prepared from 80/100 penetration aggregate mix bitumen grade bitumen})

(v) 1% cement to promote breaking

M1203 ACCEPTANCE CRITERIA
{a) Quality

Before spreading the mixture, the surface shall be prepared by painting it with one layer of bituminous emulsion
at a rate of 0.6 litre perm

which shall be allowed to dry. The mixture shall then be placed on the areas to be sealed and screeded off ina
layer of uniform thickness. After the emulsion has broken and the layer has attained sufficient stahility, it shall be
compacted with a steelwheeled rolier or whacker. The thickness of the layer shall be the same as that of the
adjacent seal. The repaired area shall be rectangular in shape.

The edges of the completed surfacing shall not be above the existing surface by more than 3mm. The edges or
any part of the repaired area shall not be below the surrounding road surface. The thickness of the asphalt
surfacing at any point shall be 40mm £ 10mm. -

The crossfall of the completed area shall be equal to that of the adjacent surface to within a tolerance of 05%
crossfall,

When tested with a 3m straight edge laid parallel to or at right angles to the road centreline the surface of the
area shall not deviate from the bottom of the straight edge by more than 5mm.

(b) Acceptance ctiteria

Potholes: Potholes must be repaired within two days after instruction from the Employer's Agent or detection by
route services.

Edge breaks: Edge breaks must be repaired within 14 days after instruction from the Employér‘s Agent or
detection by route services. &

Surface failures: Surface failures must be repaired within two days after instruction from the Employer's Agent or
detection by route services.

(c) Response fime to correct deficiency

Potholes and surface failures have to be repaired within the time specified.
{d) Reduced payments
M1204 EQUIPMENT

Failure by the Contractor to comply with the minimum standard and response time for edge breaks and surface

failure repairs will result in penalties as specified in the Project Specifications. All equipment shall be suitable for
the specified use and extent of working areas and shall be capable of obtaining the specified results.

Only approved culting or sawing equipment may be used for cuiting or sawing asphalt layers. The equipment

shall be capable of cutting asphalt layers to depths of 200mm in one operation without fragmenting the material,
and in straight lines within the required tolerances. -

The following items of plant and equipment shall also be available and in good working order:

A vibratory roller having a mass approximately equal to that of a Bomag 90 or similar vibratory roller, with an
adjustable amplitude and frequency of vibration.

A mobile compressor capable of producing at least 3m3/minute compressed air at 750kPa.
Appropriate paving breakers,

Manually operated pneumatic compactors as required. Appropriate concrete mixers. . 0 1 5 9
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M1205 MATERIAL

The material used for potholes, edge breaks and surface failures shall be as specified in section M1100:
Pavement Layer Repalrs and section M1600: Surface Treatment of Surfaced Roads.

M1206 MEASUREMENT AND PAYMENT

M1200 REPAIR OF POTHOLES
Item Unit
M120.01 Pothole repair (< 0,5m?) using hot mix continuously graded asphait number (Ne)

The unit of measurement for repairing shall be the number of potholes repaired, irrespective of the thickness or
number of layers.

The tendered rate shall include full compensation for procuring, trimming the edges of the existing surface,
furnishing, and storing of all materials, providing and transporting all labour and equipment necessary for cutting
back the edges, excavation, removing excavated and loose material and disposal thereof, priming, backfilling
with the approved product, compaction and trimming as specified.

M1210 REPAIR OF EDGE BREAKS
Item Unit

M121.01 Repair of edge breaks using hot mix continuously graded asphalt {m32)
The unit of measurement for repalring edge breaks shall be the square meter of edge breaks repaired,.

The tendered rate shall include full compensation for compacting the surface on which the new edge is to be
constructed, trimming the edges of the existing surface, procuring, fumishing, and mixing all materials and
compacting and trimming the asphalt to the required lines and levels. It shall also include full compensation for
applying a tack coat of emulsion to the surface to be treated. The tendered rate shall include full compensation
for all transport, handling, labour, material and all incidentals necessary to complete all the work as specified.

M1220 REPAIR OF SURFACE FAILURES
ltem ' - Unit

M122.01 Repair of surface failures using Hot mix asphalt from the following sources {m?)
The unit of measurement shall be the square meter of surface faifures repaired,

The tendered rates shall include full compensation for procuring, tnmmmg the edges of the:exisling surface,
fumishing, and storing of all materials, providing and transporting all labour and equipment’ nécessary for cutting
back the edges, excavation, removing excavated and loose material and dlsposal thereof, pnmlng, bacldilling
with the approved: product, compaction and trimming as specified.

SERIES M1000: PAVEMENT MAINTENANCE
SECTION M1600 : SURFACE TREATMENT OF SURFACED ROADS

CONTENTS

M1601 SCCPE

M1602 APPLICATIONS

M1603 MATERIAL

M1604 CONSTRUCTION

M1605 MEASUREMENT AND PAYMENT

M1601 SCOPE :
‘;.)L';ll

This section covers the application of slurry to existing road surfaces as texfure treatment and for rut filling.
M1602 APPLICATIONS

(a) Texture treatment
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This treatment shall be used whenever necessary to freat an existing surface with an open texture or excessive
aggregate loss, using bituminous slurry.

Before the surface is treated with a slurry, a fack coat of 30% stable-grade emulsion shall be sprayed onto the
surface at an application rate of 0,5 liter per m?

Fine or medium grade slurry as specified in the Project Specifications shall be applied by hand over open-
textured areas of the existing surfacing. Stch areas could be odd-shaped or oceurring in longitudinal strips on
the existing road surface. The slurry shall be thoroughly worked into the open texture of the surfacing with
squeegees and struck off neatly to expose the macro aggregates in the existing surfacing. Each application of
slurry shall be compacted with a pneumatic roller to a minimum of six passes with a mass of at least 15 fons as
soon as the slurry sets. Depending on the weather conditions no compaction shall be done after 6 hours or as
instructed by the Employer's Agent. o

A mechanical spreader box may also be used to apply slurry if so directed by the Employer's Agent. In such a
case the nominal application rate for tender purposes is 0,004m3/m? '

The slurry may be mixed in a suitable concrete or other mobile mixer but the condition of the paddles and the
mixer shall be such that complete blending of the constituents of the slurry is achieved.

(b) Rut filling

Medium or coarse grade slury as specified in the Project Specifications shall be applied to fill ruts up to a
maximum of 15mm in the existing surfacing, and shall be applied in either a single or double application using a
spreader box fitted with rigid squeegees. The number of applications shall be determined by the Employer's
Agent depending on the depth of rut fo be filled. Each application of slurry shall be compacted tons to a minimum
of six passes with a pneumatic roller with a mass of at least 15.

The application of slurry shall, in all cases terminate at such a time during the day to aliow traffic onto the slurry
before sunset, or as indicated by the Employer's Agent.

M1603 MATERIAL

~ (a) Aggregate for slurry

The aggregate for slurry shall be an approved crusher sand obtained from a parent rock having an ACV not
exceading 30 or a mixture of crusher sand and clean natural sand, where the mixture does not contain more than
25% of natural sand. v

The aggregate shall be clean, tough, durable, angular in shape, and shall conform to the following grading
requirements: SEE TABLE M1603/1

The sand equivalent of aggregates according to TMH1 method B19 shall be 35 minimum. .

To ensure proper adhesion, the immersion “index of briquettss made with slumy aggregate and 80/100
penetration-grade bitumen shall be not less than 75 when tested in accordance with methed C5 of TMH1.

{b) Cement filler for slurry

CEM | cement (Portland cement) and CEM Il A cement (PBFC} shall comply with the requirements of ENV 197-

Only one of the above materials shall be used throughout, as alternate usage will produce undesirable colour
differences in the surface.

{c) Bitumen emulsions

Anionic and cationjc and stable-grade bitumen emulsion shall comply with the provisions of SABS 309 and
SABS 548 respectively.

The type and grade of bituminous binder to be used shall be as specified in the Project Specifications.

() Slurry mix

g
The composition of slurry shall be based on the following mass pteportions for tender purposes:

(i) Slurry aggregate (dry) : 100 parts

(ii) Stable-grade emulsion : 16 parts

(ii} Cement (Portland) : 1,5 parts

(iv)Water : £ 15 parts | . 0161
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The volume of water in the slurry mix, shall be such that the consistency of the slurry is between 30mm and
40mm when measured in accordance with the test method, Appendix G in TRH3-1998.

M1604 CONSTRUCTION

All areas shall be cleaned of all dust, dirt, oil or any other foreign matters that may be deleterious to the slurry.
The area to be slurried shall be clearly demarcated.

Prior to applying the slurry, the tack coat shall be applied to the surface. The rate of application of slurry shall be
measured in cubic metres of fine aggregate (saturated volume) contained in the slurry applied per square matre
of surfacing as accepted by the Employer's Agent.

The squeegee squad shall be allowed to complete the spreading of each batch discharged onto the road, using
squeegees, before the next is discharged.

The Contractor shall ensure that the edges of the patch are finished to the specified widths and lines. All stones

disloedged in the process of applying the slurry shall be removed on the same day on which the slurry seal has
been applied. All spilled or excess of slurry shall be neatly removed from the road and disposed of as directed by
the Employer's Agent. !

Any damage to the slurry seal by rain or traffic before the slurry has cured shall be rectified by the Contractor at
the Contractor's own expense.

M1605 MEASUREMENT AND PAYMENT
M1600 SURFACE TREATMENT - TEXTURE CORRECTION
ltem Unit
M160.01 Application of slurry mixed on site
{a) Tack coating using 30% bitumen emulsion . litre (1)
{b} Slurry appliecf for texture treatment (state grading and type of binder) |
(i} Applied by hand cubic metre (m®)
(i) Applied by spreader box cubic metre (m?)

The unit of measurement for tack coat shall be tha litre of emulsion measured at spraying temperature and for
slurry applied by hand or spreader box shall be the cubic metre of saturated aggregate used.

The tendered rates shall include full compensation for procuring and furnishing all the materials, for mixing and
applying the sluiry, deimarcating all areas to be treated and for all equipment, labour and incidentals necessary to
complete the work as specified including compacting with pneumatic roller.

M160.02 Application of slurry from commercial séiirces

ltem Unit

{a} Tack coating using 30% bitumen emulsion fitre (1)

(b) Slurry applied for texture treatment (state grading and type of binder)
{i} Applied by hand cubic metre (m%)

{ii) Applied by spreader box cubic metre (m?)

The unit of measurement for tack coat shall be fie fitre of emulsion measured at spraying temperature and for
slurry applied by hand or spreader box shall be the cubic metre of saturated aggregate used.

The tendered rates shall include full compensation for procuring and furnishing all the matenials, for mixing and
applying the slurry, demarcating all areas to be treated and for all equipment, labour and incidentals necessary to
complete the work as specified including compacting with pneumatic roller.

M1610 SURFACE TREATMENT — RUT FILLING
ltem Unit
M161.01 Appfik:ation of slurry for rut filling mixed on site

141 0162
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_Quantities.

(a} Slurry applied by spreader box with rigid squeegees in one

application for rut filling (state grading and type of binder) cubic metre (m}
(b) Slurry applied by spreader box with rigid squeegees in two applications for rut filling
(state grading and type of binder for each application separately) _ subic meire {(m>)
(c) Tack coat using 30% bitumen emulsion for rut filling litre (1)

The unit of measurement for tack coat shall be the litre of emulsion measured at spraying temperature and for
slurry applied by hand or spreader box shall be the cubic metre of saturated aggregate used.

The tendered rates shall include full compensation for procuring and furnishing all the materials, for mixing and
applying the slurry, demarcating all areas to be treated and for all equipment, labour and incidentals necessary to
complete the work as specified including compacting with pneumatic roller.

ltem Unit

M161.02 Application of slurry for rut filling from commercial sources

(a) Slurry applied by spreader box with rigid squeegees in one application for rut filling (state grading and type of

binder) cubic metre {m?)

(b) Slurry applied by spreader box with rigid squeegees In two applications for rut filling (state grading and type
of binder for each application separately) cubic metre (m?®)

(c) Tack coat using 30% bitumen emulsion for rut filling litre (1)

The unit of measurement for tack coat shall be the litre of emulsion measured at spraying temperature and for
slurry applied by hand or spreader box shall be the cubic metre of saturated aggregate used.

The tendered rates shall include full compensation for procuring and fumishing all the materials, for mixing and

applying the slurry, demarcating all areas to be treated and for all equipment, labour and incidentals necessary to
complete the work as specified including compacting with pneumatic roller. :

SECTION M9100 : DAYWORKS SCHEDULE

- CONTENTS

M9101 SCOPE

M9102 ORDERING OF DAYWORK

M9103 WORK RESERVED, FOR DAYWORK

M9104 MEASUREMENT AND PAYMENT .. *~
BT . - e

M9101 SCOPE

This section covers the listing of daywork items for use in determining payment for work which cannot be
quantified In specific units in the Schedule of Quantities, or work ordered by the Employer's Agent, during the
construction period which was not foreseen at tender stage for which no applicable rate exists in the Schedule of

M9102 ORDERING OF DAYWORK

No daywork shall be undertaken unless written authorisation has been obtained from the Employer's Agent.

M9103 WORK RESERVED FOR DAYWORKS

L

The foliowing specific types of work regarding road maintenance is reserved for Inclusion under dayworks and for
payment under the relevant items in the dayworks schedule:

(a) Installation of rumble strips

(b} Installation of counting stations

(c) Brooming of road surface at junctions or where required
{d) Sheltering of animals

(e) Dismantling of unauthorised structures including hawkers and squatters 0 1 6 3
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(f) Control and extinguishing of fires

{g) Moving of New Jersey barriers

(h) Moving of squatters under bridges and culverts

(i) Removal of motor wrecks, automotive parts and stripped tyre treads where left in the road reserve other than
such items as to be removed by the Contractor in terms of his obligations under the various other sections of
these Specifications

{j) Removal of cbstructions from the road reserve

{k) Clearing of waterway structures

- (1) Removal of illegal signs outside the road reserve. -

{m) Replacing of damaged facilities i.e. litter containers and tables and benches at laybays
(n) Other (specify)

M9104 MEASUREMENT AND PAYMENT

Accommodation of traffic will not be paid separately and any cost associated with it must be included in the rates
in Saction M0500;

The following daywork items are applicable to dayworks and are included under the applicable section of the
Schedule of Quantities:

M9100 DAYWORKS
ltem Unit

M210.01 Labour during normal work hours:

(a) Unskilled ; hour (h)
(b) Semi-skilled hour (h)
(c} Skilled ' hour (h)
(d) Ganger : L hour (h)
(e} Flagmen ' 7 o hour (h)
Ve : il
Item | ’ Unit
M810.02 Labour outside normal working hours
{a) Outside normal working hours and Saturdays
(i) Unskilled ’ hour (h)
(i} Semi-skilled hour (h)
-(iii} Skilled hour {h)
(iv) Ganger : - hour (h}
(v) Flagmen ’ hour {h}
]
{b} Sundays and pubklic holidays ™
(i} Unskilled hour {(h)
(i) Semi-skilled hour{h)
(i) Skilled hour{h}
(iv) Ganger hour (h)
{v) Flagmen o hour (h)
ltem ‘ Unit

M910.03 Transport and equipment
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{a} Tipper Trucks

(i) 3 to b ton capacity

(i} More than 5 ton capacity
(b) Loader {0,5m® bucket)
(c} Grader (CAT 140 G or similar)
{(d) Compactor (Bomag BW 90)
(e) Water truck (5 000 litre)

() Mechanical broom

{9) Tractor-trailer combination {(43kW, 3 ton min.}

(h) Suitable truck/bus for transporting labourers (specify size)
(i) Safety vehicle for pre-marking purposes
(j} Compressor (air) including hoses and tools (specify size)

(k) Dewatering pump including generators and accessories
(specify size)

(1) Mobile electric welding sets and accessories
{specify size)

{m) Cutting torch with mobile elactric & oxy acetylens installation
{n) Mobile concrete mixers {specify size)

{0} Flat bed truck {specify size)

{p) Light delivery vehicle (LDV)

(q) Centremount cranes (specify size)

(r} Portable generator set

(s) Establishment of loader (bucket 0,5m?) to site
{t) Establishment of grader (CAT 140 G or similar)
{u).Other {specify) ( ? )

Item

M910.04 Procurement of materials

(@) Procurement of materials

(b) The Contractor’s overhead charges and profit
in respect of sub-item M910.04(a)

Item
M910.05 Extra over item M910.03 for establishment, within 24 hours, of:
{a) Tipper trucks.
(i) 3 to 5 ton capacity
{ii) More than 5 ton capacity
(b) Loader (0,5m*"bucket)

(c) Dewatering pump including generators and accessories
(specify size)

(d) Water truck (5000 litre)

(e) Other {specify) { )
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provisional sum {Prov Sum)

hour {h)
hour (h)
hour (h)
hour (h)
hour (h}
hour (h}
hour {h})

hour (h}

hour (h})
hour (h)

hour (h)

hour (h)

hour (h)

hour {(h}
hour {h}
hour {h}
hour (h}
hour (h}
hour (h}
number (No)
number (No)

Unit

-

percéntage (%)
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The unit of measurement for items M910.01, M910.02 and M310.03 shall be as the unit specified for the item of
equipment or personnel. The tendered rates shall include for transport of personnel and equipment to and from
site. Non-working hours for transport breakdown, lack of operator or any other reason shall not be measured.

The unit of measurement for sub-items M910.03 (s) and (t) shall be the number of times the equipment is
established on site. Establishment shall be measured once for the same operation.

The unit of measurement for sub-item M910.04(a) shall be the amounts actually paid for the procurement of
maferials and shall be made in accordance with the provisions of General Conditions of Contract for Construction
Works, 2015 2nd edition

- The percentages tendered for sub-item M910.04 () shall be the percentage of the amounts actually paid for the
procurement of materials as ordered under sub-item M910.04 (a) and shall be in full and final compensation in<
respect of the Contractor's handling costs, profit and all other charges in connection with the procurement and
supply of the materials to the pdint of usage.

The payment for item M210.05 shall be paid for as an extra-over to the tendered rates under item M910.03 for
the establishment of certain equipment within 24 hours of receiving an instruction from the Employer's Agent.

The tendered rates submitted for labour for items M910.01 and M910.02 should cover overhead charges and
profit, site supervision, use of small hand tools and appliances, non-mechanical equipment and consumable
stores.

The tendered rates for vehicles equipment for item M910.03 shall be an aII-incIusivé hire charge for the use of the
vehicle and driver or equipment and operator,

Measurement shall only be for work instructed and directed by the Employer's :Agent, where the Employer's
Agent considers no other appropriate rate is available in the Schedule of Quantities.

The tendered price shall include full compensation for all administrative, supervisory, operative and contingent
costs and profit, relating to the running of the equipment or the supply of
personnel and materials.

The calculation of compensation for daywork in terms of the General Conditions of Contract for Construction
Works, 2015, 3" edition shall not apply to daywork measured and paid for under the scheduled items, and no
further than mark-up profit shall be added to the tendered rates.

Prior to the commencement of any work by the labourers described under items M910.01 and M910.02, the
Contractor must obtain agreement from the Employer's Agent regarding the clasmfcat:on of all labourers in terms
of "unskilled”, "semi-skilled" and "skilled” labourers.

T RTEREY
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C3.4.3 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS

CONTENTS
G3.4.3.1

C3.4.3.2
C3.4.3.3
C3.4.34

C3.4.3.5

Tender

GENERIC OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR CONSTRUCTICN WORK

CONTRACTS _ C.169

HIV/AIDS C.214
ENVIRONMENTAL MANAGEMENT PLAN C.247
SPECIFICATION FOR DEVELOPING SKILLS THAT RESULT IN NATIONALLY ACCREDITED
OUTCOMES THROUGH INFRASTRUCTURE CONTRACTS C.253
SPECIFICATION FOR SOCIAL FACILITATION c.27
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PUBLIC WORKS, ROADS AND INFRASTRUCTURE

Generic occupational health and safety specification for
construction work contracts

September 2016

Issued by:
PUBLIC WORKS, ROADS AND INFRASTRUCTURE
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Generic occupational health and safety specification for
contracts

Contents

1 Scope
2 Definitions
3 Interpretation

4 Requirements

4.1 General requirement

4.2 Administration

4.2 1 Notification of intention to commence construction work
4.2 .2 Copy of the Act

4.2.3 Good standing with the compensation fund or a licensed compensation insurer
4.2 .4 Emergency procedures

4.2.5 Health and safety file

4.2.6 Health and safety committee

4.2.7 Inspections, formal enguires and incidents

4.2.8 Personal protective equipment and clothing

4.3 Appointments

4.3.1 Construction manager

4.3.2 Appointment of construction health and safety officers
4.3.3 Construction supervisors

4.3.4 Competent persons

4.3.5 Health-and-safety-representatives

construction

work

4.4 Employer's health and safety agent

4.5 Creating and maintaining a safe and healthy work environment
4.5.1General

4.5.2 Risk assessment

4.5.3 Health and safety plans

4.5.4 Responsibilities towards employees and visitors

455 - Subcoiriractors

456 " First aid, emergency equipment and procedures
45.7 Facilities for workers -

4.6 Design of temporary work

I

Annexure A: Incorporating this specification in procurement documents
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Generic occupational healfth and safety specification'for construction work
contracts

1 Scope

This health and safety specification in respect of a construction work contract:

a} provideé the overarching framework within which the contractor is reduiréd to demonstrate compliance with
certain requirements for occupation health and safety established by the Occupational Health and Safety Act
of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in during
the construction; and
()] establishes the manner in which the employer’s health and safety agent will interact with the contractor.

Note 1 This specification establishes generic requirements to enable the employer and the contractor to satisfy
aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1893) and the Construction Regulations,
2014. The contractor is required fo develop, implement and maintain package specific health and safety plans. The
employer is required to provide certain package specific Information to the contractor or & health and safety
specification for the works o enable such plans to be formulated. Accordingly, this generic specification on its own
cannot ensure compliance with the requirements of the aforementioned Act (See Annexure A).

Note 2 The Construction Regulations, 2014, require an employer fo stop any contractor from executing construction
work which is not in accordance with the contractor's health and safety plan for the site or which poses to be a threat
to the health and safety of persons. .

Note 3 This specification establishes generic health and safety requirements, Site specific requirements for health
and safety are stated in the scope of work associated with a contract (see Annexure A},

Nots 4 The South African Council for the Project and Construction Management Professions has established the
following specified categories of registration in terms of the Project and Construction Management Professions Act of
2000 (Act No. 48 of 2000); '

a) a Construction Health and Safety Agent who may be appointed by an emplby"er to act as his agent in terms of
the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in terms of that Act;
b) a Construction Health and Safety Manager who may be appointed by an employer to complement his

professional team or by a contractor to manage company or project health and safety performance and compliancs in

accordance with the Occupational Health and Safety Act and Regulations: and

c) a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a
project or by a contractor to monitor and assist on-site health and safety performance and compliance in
accordance with the Occupational Health and Safety Act and Regulations and services.

2 Definitions

Act: the Occupational Healfh and Safety Act, 1993 (Act No. 85 of 1993)

cohtractor: person or arganization that contray . rovide the work covered by the contract

contract manager: person appointed by the &ijiloyer to administer the contract of his behalf

competent person: any parscn who; ’

a) . has in respect of thg work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications specific to that work or task; and
b} is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act of 2000.those qualifications and training must be regarded as
the required qualifications. and training.

danger: anything which may cause Injury or damage to persons or property

employer: person or organisation that enters into a cantract with the contractor for the provision of the work coverad
by the contract o

employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 4(5} of
the Construction regulations and named in the contract data as the being the employer's agent responsible for health
and safety matters .

ergonomics: the application of scientific information..concerning humans to the design of objects, systems and the
environment for human use in order to optimise human well-being and overall system performance

hazard: a source of or exposure to danger )

hazard identification: the identification and documenting of existing or expected hazards to the health and safety of
persons, which are normally associated with the type of construction work being executed or to be executed

health and safety plan: a documented plan which addresses hazards identified and includes safe work procedures
to mitigate, reduce or control the hazards identified o
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health and safety specification: a site, activity or project specific document pertaining to all health and safety
requirements related to construction work which is included in the cantractor's contract with the employer or an order
issued in terms of framework agreement

healthy: free from illness or injury attributable to occupational causes .

incident: an event or occurrence occurring at work or arising out of or in connection with the activities of persons at
work, or In connection with the use of plant or machinery, in which, orin consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or
becomes ill to such a degree that he is likely either fo die or to.suffer a permanent physical defect or likely to be
unable for a period of at least 14 days either to work or to continue with the activity for which he was employed or is
usually employed;

b) a major incident oceurred; or .

c) the health or safety of any person was endangered and where:

i) a dangerous substance was spilled;

ii) the uncontrolled release of any substance under pressure took place;

iii} machinery or any part thereof fractured or failed resulting in fiying, falling or uncontrolled moving objects; or

machinery ran out of contro!
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from
activities af a workplace
reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;

by the state of knowledge reasonably available concerning that hazard or risk and of any means of removing or
mitigating that hazard or risk;

c) the availabiiity and suitability of means to remove or mitigate that hazard or risk; and

d} the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk: the probability that injury or damage will cccur

safe; free from any hazard

scaffold; any temporary elevated platform and supporting structure used for providing access to and supporting

workmen or materials or both '

structure:

a} any building, steel or reinforced concrete structure {nat being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer,’ sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground tanks,
earth retaining structure or any structure designed to preserve or alter any natural feature, and any other
similar structure;

b) any false work, scaffold or other structure designed or used to provide support or means of access during
construction work; or .
c) any fixed plant in respect of construction work which includes installation, commissioning, decommissioning

or dismantling and where any construction work involves a fisk-of a person failing
substance: any solid, liguid, vapour, gas or aerosol, or combination therecf
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure designed to
provide support or means of access during construction
workplace: any premises or place where a person performs work in the course of his employment
3 Interpretation
31 The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or

“inconsistency between it and this specification. ... .

3.2 Compliance with the requirements of this speéifircréiidhrddéé' not necessarlly result in compliance with the
provisions of the Act.

4 Requirements

4.1 General requirement

The contractor shall: ‘

a) create and maintain as reasonably practicable a safe and healthy work envirgnment,

h) execute the work in a manner that complies with all the requirements of the Act and all its associated

regulations, and in so doing, minimize the risk of incidents occurfing;
c) conspicuously display any site specific number assigned to the construction site in terms of the Construction
Regulations 2014 at the main entrance to the site; and

d) - respond to the notices issued by the employer's health and safety agent as follows:

1) ... improvement Notice: improve health and safety performance over time so that repeat notices are not issued;
2) Contravention Notice: rectify coniravention as soon as possible;
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3) Prohibition Notice: terminate affected activities with immediate effect and only recommence activities
when it is safe to do so.

Note:  Financlal penalties can be applied should Contravention Notices be issued. This should be dealt with in the
Contract Data.

4.2 Administration

4.2.1 Notification of intention to commence construction work

4.2.1.1 The contractor shall on sites where no construction work permit has been issued by the Provingcial Director of
the Department of Labour notify such director in writing using a form similar to that contained in Annexure 2 of the
Construction Regulations issued in terms of the Act before construction work commences and retain proof of such
notification in the health and safety file where the work includes:

a) axcavation work;

b} working at height where there is a risk of falling;

c) . the demolition of a structure;

d} the use of explosives; or

e) a single storey dwelling for a client who is going to reside in such dwelling upon completion

4.2.1.2 The contractor shall ensure that no work commences on an electrical installation which requires a new supply
or an increase in electricity supply before the person who supplies or contracts or agrees to supply electricity to that
electrical installation has been notified of such work.

4.2.1.3 The contractor shall ensure that no asbestos work is carried out before the Provincial Director of the
Department of Labour has been noftified in writing.

422  Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by any
person engaged in any activity on the site.

4.2.3 Good standing with the compensation fund or a licensed compensation insurer

The -contractor shall before commencing with any werk on the site provide the employer's health and safety
representative with proof of good standing with the compensation fund or with a licensed compensation insurer.

4.2.4  Emergency pracedures

4,241 The contractor shall submit for acceptance to the employer's health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous substances,
which:

a)} identiffes the key personnel who are to be nolified of any emergency;

b) sets out details including contact particulars of available emergency services; and

c) the actions or steps which are to be taken during an emergency.

4.2.4.2 The contractor shall within 24 hours of an emergency taking place notify the employer's health and safety
agent in writing of the emergency and briefly cutline what happened and how it was dealt with.

4.2.6 Health and safety file M
4.2,5.1 The contractor shall establish and maintain on site a health and safety file whlch conl;ams copies, as relevant
- . of:

a) the followmg documents which shall be placed in the file prior to commencmg wnh physmal ‘construction activities

1) copy of the contraction work permit issued in terms of the Construction Regulations 2014; -,

2} the: contractor's health and safety policy, signed by the chief executive officer, which ‘outlines the contractor's
objectives and how they will be achieved and implemented by the contractor;

3) copies of all risk assessments that were conducted

4 the notification made to the Provincial Director of Labour, and if relevant, the notification of the person who

supplies or contracts or agrees to supply electricity to that electrical installation;

5) the letters of appointment, as relevant, together with a brief curricula vita (CV) of:

— the construction manager and any assistant construction managers; et

— the construction health and safety manager

—  the construction health and safety officer

—  the risk assessor who is tasked to perform the risk assessments; and

—  the registered person responsible for the electrical installation covered by the Electrical Installations

Regulations; N

— .the authorised persons responsible for gas appliances, gas system gas reticulation system covered by the

Pressure Equipment Regulations;

6) a copy of the certificate of registration of the registered person responsible for the electrical installation
covered by the Electrical Installations Regulations;
7) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by a

person deemed compatent in terms of the Electrical Installations Regulations;
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8) proof of registration of the electrical contractor who undertakes the electrical msta!lanon in terms of the
Electrical Installations Regulations;

9) the preliminary hazard identification undertaken by a competent person;

9) the organogram which outlines the roles of the construction supervisor's assistants and safely officers; and

10} the contractor’s health and safety plan;

11} the emergency procedures;

12) the procedure for the issuing and replacement of lost, stolen, wom or damaged personal protective clothing
and equipment; and

13) proof that the contractor and all the subcontractors are registered and In good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work performed;

h) the following documents, as relevant, which shall be placed in the file after construction activities have
commenced

1) the leiters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the Construction Regulations;
— competent persons;

— assistants of construction supervisor; and

— desligners of temporary works;.

2) any revisions to the organogram which outlines the roles of the construction supervisor's assistants and
safety officers;

3) each and every subcontract agreement and each and every subcontractor's approved health and safety
plan;;

4) proof that the every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensaiion insurer relevant to the type of work performed,;

5) proof of all subcontractor’s induction training whenever it is conducted,;

6) copies of the minutes of the contractor’s subcontractors health and safety meetings;

7) copies of each of the contractor's subcontractors' health and safety policy, signed by the chief executive
officer, which outlines the contractor's objectives and how they will be achieved and implemented by the
contractor;

8) the health and safety plans of all the contractor's subcontractors who are required to provide such plans;

9) copies of the fall protection plan and each revision thereof;

10) a comprehensive and updated list of all the subcontractors employed on site by the contractor, indicating the
type of work being performed by such sub-contractors,

11) the outcomes of the monthly audits for compllance with the approved health and safety plan of each and
every sub-contractor working on the site’

12) any report made to an inspector by the health and safety committee;

13) the minutes of all health and safety meetings and any recommendations made to the contractor by the
health and safety committee;

14) the findings of all audit reports made regarding the implementation of the contractor's or a subcontractors

health and safety plan; .
15) the inputs of the safety officer, if any, info the health and safety plan; N
16) details of induction training conducted whenever it is conducted including the list of attendees;
17) proof of the following where suspended platforms are used:
— a certificate of system design issued by a professional engineer, professional certificated engineer or a
professional engineering technologist;
— proof of competency of erectors, operators and inspectors;
- — proof of compliance of operational design calcutations with requirements of the system design certificate;
— proof of performance test results;
— sketches indicating the completed system with the operational loading capacity of the platform;
— procedures for and records of inspections having been carried out;
— procedures for and records of maintenance work having been carried out;
— proof that the prescribed documentation has been forwarded to the provindlal direstor;
18) letters of appointments for competent persons to supervise the activities which law requires to be so supervised;
19) a copy of risk assessments made by competent persons;
20) records of the register of inspections made by a competent person immediately before and during the placement
of concrete or any other load on formwork;
21) the names of the first aiders on site and copies of the first aid certificates of competency;
22) the names of the persons the persons who are in pessession of valid certificate of competency in first aid and
copies of such certificates;
23) madical certificates of fitness for the contractor's and subcontractors’ employees specific to the construction work
to be performed and issued by an occupational health and safety practitioner:
24) details of all incidents together with the Contractor's investigative report on such incident;
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25) the record of inspections carried out by the designers of structures to ensure compliance with designs; and

26) any other documentation required in terms of regulations issued in terms of the Act including a record of all
drawings, designs, materlals used and other similar information concerning the completed structure;.

4.2.5.2 The health and safety file shall be made available for inspection by any inspector, subeontractor, the contract
manager, the employer's health and safety agent or employee of the contractor upon the request of such persons.,
4253 The health and safety file shall be updated to ensure that its contents always reflect the latest available
information.

4.2.5.4 The contractor shall hand over a copy of the health and safety file to the employer's health and safety agent
upon completion of the contract and if yelevant, a cerlificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical Installation Regulations.

4.2.6 Health and safety committee

4.2.6.1 The contractor shall convene health and safety meetings whenever more than two health and safety
representatives have been appointed for the site. These meetings shall be attended by all health and safety
representatives and persons nominated by the contractor. Such meetings shall be convened whenever necessary but
at least once every month to:

a) make recommendations to the contractor regarding any matter affecting the health or safety of persons on the site;
and

b) discuss any incident on the site in which or in consequence of which any person was injured, became il or died.
4.2.6.2 The contractor shall consult with the health and safety committee on the development, monitoring and review
of the risk assessment.

4.2.6.3 The contractor shall ensure that minutes of the health and safety committee meetings are kept. The
employer’s health and safety agent shall be invited to attend such meetings as an observer.

4.2.7 Inspections, formal enquires and incidents

4.2.7.1 The contractor shall inform the relevant safety representative:

a) beferehand of inspections, investigations or formal inguiries of which he has been notified by an inspector; and

b} as soon as reasonably practicable of the occurrence of an incident on the site.

4.2.7.2 The contractor shall record all incidents and notify the employer's health and safety agent of any incident,
except in the case of a traffic accident on.a public road, as soon as possible after it has occurred and report such
incidence to an inspector of the department of labour and notify the Provincial Director of the Department of Labour of
such incident within 7 days on the prescribed form

.4.2.7.3 The contractor shall investigate all incidents and issue the employer's health and safety agent with copies of
such investigations. ,
4.2.7.4 The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that he
is likely to die, or suffered the loss of a limb or part of a limb: v

a)} notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or similar means
of communication;

b} ensure that no person disturbs the site at which the incident occurred or remove any article or substance involved
in the incident therefrom, without the consent of an inspector, unless an action is necessary to prevent a further
incident; to remove the injured or dead, or to rescue persons from danger; and.

¢) provide the Provincial Director of the Department of Labour wlth a report which includes the measures that the?f.,.M

contractor or his subcontractor intend to implement to ensure a safe site as reasonably practicable.

4.2.7.5 The contractor shall notify the Provincial Director of the Department of Labour of the death of any person
which results from injuries sustained in ansincident.

4.2.8 Personal protective equipment and clothing

The contractor shall ensure that:

a) all workers are issued with the necessary personal protective clothing;

b) all workers are identifiable at all times by having the company for which they work for printed on the back or front of
their averalls; and

c)clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective clothing.

4.3 Appointments

4.3.1 Construction manager

The contractor shall appoint in writing one fuII time competant person as the construction manager with the duty of
managing all-the construction on a single site |nclud|ng that of ensuring occupational health and safety compliance.
- Where appropriate, the contractor shall appoint in writing one or more assistant construction managers.

4.3.2 Appointment of construction health and safety officers ,

The contractor shall after consultation with the employer after considering the size of the project, the degree of
danger likely to be encountered or the accumulation of hazards or risks on the site, prior to commencing the work and
if necessary, appoint a full-time or a part-time suitably qualifigd, | health and safety officer to assist in the control of all
health and safety related aspects on the site. S :

4.3.3 Construction supervisors
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4.3.3.1 The construction manager shall in wriing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

4.3.3.2 A contractor shall after considering the size of the project and if considered necessary, appoint in writing one
or more competent employees for different sections of the work to assist the construction supervisor.

4.3.4 Competent persons

43.4.1 The contractor shall appoint in witing competent persons to supervise or inspect, as relevant, any of the
following:

a) formwork and support work operations, .

b} excavation work; v

c} demolition work;

d) scaifolding work operations,

e) suspended platform work operations;

f) material hoists;

f) bulk mixing plants;

g) temporary electrical installations;

h) the stacking and storage of articles on the site; and

i} fire equipment.

4.3.4.2 The contractor shall appoint in writing competent persons to:

a) induct employees in health and safety; and

b) prepare and update as necessary a fall protection plan and to provide the construction manager with a copy of the
latest version of such plan.

4.3.5 Health and safety representatives

4.3.5.1 The contractor shall appoint in writing one heslth and safety representative for every 50 employees working
on the site, whenever there are more than 20 employees on the site, to:

a) review the effectiveness of health and safety measures,

b) identify potential hazards and potential major incidents;

c) in collaboration with his employer, examine the causes of Incidents;

d) investigate complaints by any employee of the contractor relating to that employee's health or safety on the site;

e) make representations to the contractor en matters arising from 3), b}, c} or d) or on general matters affecting the
health or safety of the employees at the workplace;

g) inspect the site with a view to, the health and safety of employees at regular intervals;

h) participate in consultatmns with |nspectors at the workplace and accompany inspectors on inspections of the
workplace; and

i) participate in any internal health or safety audit.

4.3.5.2 The contractor shall provide the health and safety representatives with the necessary assistance, facilities
and training to carry out the functions established in 4.3.1

4.4 Employer’s health and safety agent

4.4.1 The employer's health and safety agent shall:

a) audit the contractor's compliapge-with the requirements of thjs specification prior to the commencement of any
physical construction activities on the site; 1

b} accept or reject the contractar's health and safety plans, giving reasons for rejectmg such plans;

c) monitor the effective implementation of alt safety plans; e

d} conduct periodic and random audits on the health and safety file to establish compliance with the requirements of
this specification;

€) visit the slte at regular intervals to conduct site inspections, and based upon such visits issue, wherever

--necessary, Improvement. Notices, Contravention_Notices _and. Prohibition_Notices, to_the contractor or any of the_

contractor’s subcontractors with a copy to the contract manager and, where relevant, to the contractor.
4.4.2 The contractor shall invite the employer's health and safety agent to audit compliance with the requirements of
this specification before commencing with any physical construction activity on the site.

4.5 Creating and maintaining a safe and healthy work environment

4.5.1 General

4.5.1.1 The contractor shall with respect to the site and the construction work that are contemplated:

a) cause a preliminary hazard identification to be performed by a competent person before commencing any physical
construction activity; 1

b) evaluate the risks associated with the identified hazard to the health and safety of such employees and the steps
that need to be taken to comply with the Act; and

¢) as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned or, where
prevention is not reasonably practicable, minimize such exposure. -

4.5.1.2 The contractor shall ensure that: Co
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a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure or
any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the carrying
out of construction work;

b) no structure or part of a structure is loaded in a manner which would render it unsafe; and

¢) account of information, if any, provided by the designer of the structure is taken into account in the risk
assessment;

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to
the work and make available all information required for the safe execution of the work. It should provide as relevant,

geotechnical information (or make reference to reports provided in the site:information), the loading the structure is
designed to withstand, the methods and sequence of construction.

4.5.1.3 The contractor shall carry out regular inspections and audits to ensure that the work is being performed in
accordance with the requirements of this speclﬁcaﬂon

4.5.2 Risk assessment

4.5.2.1 The contractor shall before the commencement of any work on site and during construction work, cause a risk
assessment to be performed by a competent person appointed in writing. Such an assessment shail as a minimum:

a) identify hazards to which persons may be exposed to;

b} analyse and evaluate the identified risks associated with the identified hazards;

c¢) document a plan of safe work procedures, including the use of any personal protective equipment or clothing and
the undertaking of periodic "foolbox talks” or inductions before undertaking hazardous work, to mitigate, reduce or
control the risks and hazards that have been identified;

d) provide a monitoring plan; and

e) provide a review plan. :

Note: A risk assessment is an important step in protecting workers as well as complying with the law. It helps to focus
on the risks that really matter in a particular workplace — the ones with the potential to cause real harm. Workers and
others have a right to be protected from harm caused by a failure to take reasonable control measures. The following
four steps are suggested:

1) ldentify the hazards by looking at what could reasonably be expected to cause harm, ask employees or their
representatives what they think, obtain advice from frade associations or publications on health and safety, check
manufacturer's instructions or data sheets for chemicals and equipment as they can be very helpful in spelling out the
hazards and putting them in their true perspéctive, review accident and ill-health records, think about long-term
hazards to health (eg high levels of noise or exposure to harmful substances) as well as safety hazards efc.

2) Identify who may be harmed and how by identifying how individuals and groups of people might be harmed i.e.
what type of injury or ill health might eceur. ) .

3) Evaluate the risks and decide on'precautions by doing everything ‘reasonably practicable’ to protect people from
harm i.e. by looking at how things are done, what controls are in place and how the work is organised and comparing
this against good practice to see If more can be done to bring practices up to standard. Consider if the hazard can be
removed all together, and if not how can the risks be controlled so that harm is unlikely, e.g. try a less risky option
{eg switch to using a less hazardous chemical); prevent access to the hazard (eg by guarding); organise work to
reduce exposure to the hazard (eg put barriers.betwaen pedestrians and traffic); issue personal protective equipment
{eg clothing, footwedt, goggles etc); an ide welfare facilities (eg first ald and washing facilities for removal of
contamination), : i g U

4} Record the findings by writing down the findings of the risk assessment.

4.5.2.2 The contractor shall ensure that as far-as is reasonably practicable, ergonomic related hazards are analysed,
evaluated and addressed in the risk assessment. )

4.5.2.3 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure that:

a} all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fenced or
barricaded or that similar means are used to safeguard any person from falling through such openings;

b} no person works in an elevated position, unless such work is performed safely as if working from a scaffold or
ladder;

¢} notices are conspicuously placed at all opqmngs whare the possibility exists that a person might fall through such
openings;

d) fall prevention and fall arrest equipment is:

— suitable and of sufficient strength for the purpose or purpeses for which it is being used having regard to the work
being carried out and the load, including any person, it is intended to bear; and

— securely attached to a structure or pian{ and.the structure or plant and the means of attachment thereto Is suitable
and of sufficient strength and stability for the purpose of safely supportlng the equipment and any person who is liable
to fall;

e) fall arrest equipment is only used where it is not reasonably practicable to use fall preventlon equipment; and

f} suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in the event of a fall by
any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.

4.5.2.4 Where roof work is being performed on a construction site, the contractor shall ensyrs that it is indicated in
the fall protection plan that:
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a) the roof work has been properly planned,
b) the roof erectors are competent to carry out the work;
¢) ho employees are permitted to work on roofs during Inclement weather conditions or if weather conditions are a
hazard to the health and safety of the employees;
d) prominent warning notices are to be placed where all covers to openings are not of sufficient strength to withstand
any imposed loads and where fragile material exists;
&) the areas mentioned in paragraph {d} are to be suitably bamicaded off to prevent persons from entering;
f) suitable and sufficient platforms, coverings or other similar means of support have been provided to be used in
such a way that the welght of any persen passing across or working on or from fragile material is supported; and
g) there is suitable and sufficient guard-rails or barriers and {oe-boards or other similar means of protection to
prevent, so far as is reasonably practicable, the fall of any person, material or equipment.
4.5.3 Health and safsty plans
4.5.3.1 The contractor shall prior to commencing the waork to which this specification applies, submit to the employer's
health and safety agent for approval a suitable and sufficiently documented health and safety plan, based on this
specification, the health and safety specification and the risk assessment that is conducted. '
4.5.3.2 The health and safety plan shall as a minimum provide: '
a) the information contained in Table 1 in respect of each of the hazards assoclated with work falling within the scope
of the contract); and
b) an autline of the manner In which the contractor intends complying with-the requirements of this specification.
Table 1: Example of the format of a health and safety plan '

What are the hazards relating to work tasks?

Who might be harmed and how?

What are the safe work procedures for the site?

What further action is necessary (monitoring and review)?

Action by whom

Action by when
4.5.3.3 The contractor shall discuss the submitted health and safety plan with the employer's health and safety agent,
modify such plan in the light of the discussions and resubmit the modified plan for approval.
4.5.3.4 The contractor shall apply the approved health and safety plan from the date of its commencement and for the
duration of the work to which this specification applies. ' :
4.5.3.5 The confractor shall conduct periodic audits for compliance with the approved health and safely plan at
intervals agreed upon with the employer's health and safety agent, but at least once every month.
45.3.6 The contractor shall review and update the health and safety plan’ whenever changes to the works are
brought about or foligwing the accurrence on an incident. '
454 Responsibiliﬁes towards employees and visitors
4.5.4.1 The contractor shall as far as is reasonably practicable, cause every employee to be made conversant with
the hazards to his health and safety attached to any work which he has to perform, any article or substance which he
has to produce, process, use, handle, store or transport and any plant or machinery which he is required or permitted
to use, as well as with the precautionary measures which should be taken and observed with respect to those
hazards or safe work procedures. LT -
4542 The contractor shall ensure that all employees under ‘his .or -her control and the employBes of his
subcontractors who are performing construction work are:
a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; dtid
b) issued with proof of heaith and safety induction training issued by a competent person and carry proof of such
induction when working on site.

4.5.4.3_The contractor. shall .cause a_record.of training.to_be kept which indicates the training dates, the names,

identity numbers and job description of all those who attended such training and the name, identity number and
competence of the person who provided the training.. ‘

4.5.4.4 The contractor shall not allow or permit any employee to enter the 'site, unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site at the time of entry.

4.5.4.5 The contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site
office and is not in direct contact with the construction work aclivities: *

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and

b) is provided with the necessary personal protective equipment. -t

4.5.4.6 The contractor shall provide suitable on-site signags to alert workers and visitors fo health+and safety
requirements. Such signage shall include but not be limited to:

a} unauthorized entrance prohibited;

b) signage to indicate what personal protective equipment is to be worn; and

¢) activity related signs.

4.5.4.7 The contractor shall not permit any person who is or who appears to be under the influence of intoxicating
liquor or drugs, to enter or remain at a workplace.
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4.5.5 Subcontractors

4.55.1 The confractor may only subcontract work in terms of a written subcontract and shall only appomt a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies and
resources to safely perform the work falling within the scope of the confract. Such a subcontract shall require that the
subcontractor;

a) co~operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to comply
with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the contractor with any information which might affect the

" health and safety of any person at work carrymg out work or any person who might be affected by the work.of such a

person at work or which might justify a review of the health and safety plan.

4,5,5.2 The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health and
safety specification.

4.55.3 The contractor shall discuss and negotiate with each subcontractor performing constructlon work the
subcontractor's health and safety plan and approve that plan for implementation.

4.5.5.4 The contractor shall take reasonable steps as are necessary to ensure that:

a) potential contractors submitting tenders have made sufficient provision for health and safety measures dunng the
construction process;

b} each subcontractor is registered and in good standing with the compensatlon fund or with a licensed compensation
insurer prior to their performance of work on site;

c) all the subcontractor's employees have a valid medical certificate of fltness specific to the construction work which
are to be performed which is issued by an occupational health and safety practitioner;

d) all sub-contractors co-operate with each other tfo enable each of those sub-contractors to comply with the
requirements of the Act and associated regulations;

e) each subcontractor performing construction work has and maintains a heaith and safety file containing the relevant
information described in 4.2.5; and

f) each sub-contractor’s health and safety plan is implemented and maintained.

4555 The contractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with such
subcontractors, but at least once per month.

4.5.5.8 The contractor shall stop any subcontractor from executing construction work which is not in accordance with
the contractor's or subcontractor's health and safety plan for the site or which poses a threat to the health and safety
of persons.

4.55.7 The contractor shall ensure that where changes to the works OoCCur |nclud|ng design changes , sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the work
safely,

4.5.5.8 The contractor shall ensure that;

a) every subcontractor is registered and in good standing with the compensahon fund or with a licensed
compensation insurer prior to work commencing on sité;

b) potential subcontractors submitting tenders have made provision for the [ee! Qf health and safety measures during
the construction process; and e

c) every subcontractor has in place a documented health and safety plan prior to commencing any work onsite whlch
falls within the scope of the contract. ~

4,5.5.9 The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors
4.5.5.10 The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the risk
assessment.

4.56.5.11 The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assgssment.

4.5.5.12 The contractor shall satisfy himself and ensure that alf subcontractor employees deployed in the site are:

a) informed, instructed and frained by a compstent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; and

b} issued with proof of health and safety induction training issued by a competent person and carry proof such
induction when working on site. i

4.5.5.13 The contractor shall undertake a risk assessment together with subcontractors whenever suboontractors are
working In close proximity to other subcontractors particularly

activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights.

4.5.6 First aid, emergency equipment and procedures

4.5.6.1 The contractor shall where more than five employees are employed at a workplace, provide a first aid box or
boxes at or near the workplace which shall be available and accessible for the treatment of injured perscns at that
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workplace. Such first aid boxes shall contain suitable first aid equipment which includes the items listed in the
General Safety Regulations issued in terms of the Act.

4.5.6.2 The contractor shall ensure that where there are more than 10 employees employed on the site that for every
group of up to 50 employees at that workplace, at least one parson is readily available during normal working hours,

who is in possession of a valid certificate of competency in first aid.

4.5.7 Facilities for workers

4.5.7.1 The contractor shall provide and keep clean and fit for use at or within reasonable access of the site:

a) at least one shower facitity for every 15 workers;

b) at least one sanitary facility for every 30 workers;

c¢) changing facilities for each gender; and

d) sheltered eating areas. “

4.5.7.2 A contractor shall provide reasonable and suitable living accommodation for the workers at construction sites
which are remote from their homes and where adequate transportation between the site and their homes, or other
suitable living accommodation, is not available.

4.6 Design of temporary work
The contractor shall:
a) provide the health and safety agent with the names and contract particulars of the designers involved in the design
of tempaorary works;
b) issue the designers with a copy of the health and safety specification as well as any pertinent information
contained in the contract; and ..
c) provide the health and safety agent with certificates issued by the designer of the temporary works that such works
are fit for purpose before such works are used in support construction activities.
Annexure A: Incorporating this specification in procurement documents
A1 The Occupational Health and Safety Act of 1993 (Act No. 181 of 1993) requires amongst other things that every
employer provide and maintain, as far as is reasonably practicable, a working environment that is safe and without
risk to the health of his employess (see section 8). The Act holds the employer liable for acts of omission of
employees or mandataries (i.e. agents, contractors, or a subcontractor) unless it is proved that permission was not
given to the employee or mandatory to act or fail to act In a manner which has obviously resulted in the flouting of the
law, the employee or mandatary was acting outside the scope of his or her authority and that the questionable
conduct of the employee or mandatary was not a condition laid down by the employer and the employer took
reasonable steps to prevent the questionable / unlawful conduct of the employee or mandatary (see Section 37 of the
Act). The employer can be relieved of this liability if the mandatary enters in writing into an agreement with the
empioyer which sets out the arrangements and procedures fo ensure compliance by the mandatary with the
provisions of the Act.
A2 The Construction Regulations 2014 require employers (clients) to enter into written agreements with contractors
{principle contractors). These Regulations are specifically designed to ensure that inter-action between the various
role players takes place in construction work. The employer is required fo, amongst other things:
a)provide the contractor with a documented health and safety specification for the construction work;
b) provide the contractor with information which can affect the health and safety of anyone carrqu cut the
construction worl;

¢) take reasonable steps including periodic audits to ensure that the contractor implements and maintalns hIS or her
health and safety plan; :
d) stop where necessary &ny work which is not in accordance with the health and safety plan;
e) ensure that tenderers have made provision for health and safety measures in the construction process; and
f} discuss, negotiate and approve health and safety plans produced by the contractor.

“The employer may; however, -appeint an-agent to-act-as his-or-her-representative-and-where such an appointment. is -

made, the responsibilities as are imposed by the regulations upon an employer, as far as reasonably practicable, are
imposed upon the agent.

.A3 The designer of a structure is required to provide the employer with all relevant information about the structure

which can affect the pricing of the structure, inform the contractor in writing of any known or anticipated dangers or
hazards relating to the construction work and make available to the contractor all relevant information required for the
safe execution of the work, geotechnical information, structural design loads and methods and sequence of
construction.
A4 The National Treasury Standard for Infrastructure Procurement and Delivery Management requlres that
procurement documents be compiled in accordance with the provisions of SANS 10845-2, Construction prosurement
— Part 2: Formatting and compilation of proeurement documents. This standard requires that procurement documents
comprise a number of component documents including the:

a) scope of work i.e. the document that specifies and describes the goods, services, or engineering and construction
works which are to be provided and any other requirements and constraints relating to the manner in which the
contract work is to be performed A
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deslgner of structures refating to any known or anticipated dangers or hazards relating to the construction work and
all relevant information required for the safe execution of the waork, geotechnical information, structura) design (oads
and mathods ang Sequence of construction i not shown on the construction drawings. It also needs to incorporate by
teference thig specification.

Regulations: :

any work in connaction with: :

* the construction, erection, alteration, renovation, repair, demolition or dismantiing of or addition to building or
similar structyre

* the consiruction, erection, Maintenance, demolition or dismantiing of any bridge, dam, canal, road, railway, runway,

Example:

Health angd Safety

The major hazards identified by the Employerare, . .

The site 8pedific health ang safety Specification for the intended construction work, based on the baseline rigk
assessment is containeg in Annexure . .,

The Contractor shall demonstrate compliance with the requirements of the Occupaticna) Health ang Safety Act of
1993 ang manage the risk of health ang safety incidents in the exscution of the contract in accordance with the
provisions of National Treasury's Occupational Health and Safety Specification for Construction Wark Contracts, The
Employar's health ang safely agent shal! interact with the Contractor in accordance with the provisions of thig
Specification.

Tender 159
Part C2; Scope of Work

0189



DEPARTMENT OF PUBLIC WORKS : PW 1544
C3.4.3.2 HIVIAIDS

SPECIFICATION

SEGTION i
HIVIAIDS SPECIFICATION
HIVIAIDS REQUIREMENTS

1 SCOPE

This speoification contains 2! raquirements applicable to the Contractor for creating HIVIAIDS BWAreness amongst all
of the Workers involved inthis project for tne duration of the constiuction period, through the following strategles.

. Raising awareness about HIVIAIDS through education and information on the nature of the disease, how it is
transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how fo live a
nhealthy lifestyle with HIV/AIDS, the importance of voluniary testing and counseliing, the diagnosis and treatment of
Sexually Transmitted Infections and the closest health Service Providers;

+ Informing Workers of their rights with regard 10 HIV/AIDS inthe waorkplace;

« Providing Workers with access to condoms and other awareness material that will enable them {o make informed
decisions about gexual practices.

2 DEFINITIONS AND ABBREVIATIONS

2.1 Definitions

L1 Ve ms

i

I
Servige Provider: The natural of juristic person recognized and approved by the Department of Public Works @s 8
specialist in conducting HIVIAIDS awarenass programmes. ;

Sarvice Provider Workshop Plan: A plan outlining the content, process and scheduie of the training and education
workshops, presented by a Service Provider which has been approvet by the Representetivemgent.

Waorker: Person in the,_empleﬁ. of the Contractor ©f under the direction of superyision of the Contractor or any of his

Sub-contractors, whg fs on-site for a minitum period of apidays in ail.
2.2 Abbreviations .

My . Human ImmunodefEeiency Virus.

AIDS Acquired Immuné Deficiency Syndrome.

g7l :  Sexually Transmitted Infection.

3 BASIC METHOD REQUIREMENTS

3.1 The GContractor ghall, through a gervice Provider, conduct onsite workshops with tha Workers.

The Service Provider shall develop and compile a garvice Provider Workshop Plan 10 he presented at the workshops

and which will be best suited for this project 10 achieve the ?s‘peciﬁed ohjectives with regard to HIV/AIDS awarenass.
The Service provider Workshop Plan shall be pased on the following information provided by the Coniractor:
« Number of Workers and Sub-contractors on site; .

« When new Worlers or Sub-contractors will join the construction project;
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+ Duration of Workers and Sub-contractors on site;
* How the maximum number of Workers can be targeted with workshops;

* How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or one 2.5 hour
workshop per Worker;

* Profile of Workers, including educational level, age and gender (if available);

* Preferred time of day or month to conduct workshops; A

+ A Gantt chart reflecting the construction programme, for scheduling of workshops;

» Suitable venues for workshops.

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the tender
acceptance date. After approval by the Representative/Agent, the Contractor shall make available a suitable venue
that will be conduclve to education and training.

3.2 The Service Provider Wérkshop Plan shall address, but will not be limited to the following:

3.2.1 The nature of the disease;

3.2.2 How it is transmitted,;

3.2.3 Safe sexual behavior;

3.2.4 Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for people living
with HIV/AIDS;

3.2.5 Attitudes towards other people with HIV/AIDS; !

3.2.6 Rights of the Worker in the workplace;

3.2.7 How the Awareness Champion will be equipped prior to commencement of,the HIV/AIDS awareness
programme with basic HIV/AIDS information and the necessary skills to handle questions regarding the HIV/AIDS
awareness programme on site sensitively and confidentially;

3.2.8 How the Service Provider will support the Awareness Champion;

3.2.9 Location and contafc;ffﬁ]mb:ers of the closest clinics, VT facilities, counselling services and referral systems;
3.2.10 how the workshops will be presented, including frequency and duration;

3.2.11 how the workshops willlfit in with the construction prdgr'amme;

3.2.12 how the Service Provider will assess the knowledge and attitude levels of attendees to structure workshops
accordingly;

3.2.13 how the video will be used;

3.2.14 how the Service Provider will elicit maximum participation from the Workers:

3.2.15 a questions and answers slot (interactive session).

The Service Provider Workéhop Plan shall encompass the Specific Leaming Qutcomes (SLO} as stipulated.

4 HIV/ AIDS AWARENESS EDUCATION AND TRAINING

4.1 Workshops

The Contractor shall ensure that all Workers attend the workshops,
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The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop Plan. A video
of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices of the Department of Public
Works, is to be screened to Workers at workshops. In order to enhance the learning experience, groups of not
exceeding 25 people shall attend the interactive sessions of the workshops.

4.2 Recommended practice
4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be dividea in as many workshop
sessions as deemed practicable by the Contractor, provided that all Workers are exposed to all aspects of the
workshops as outlined in the Service Provider Workshop Plan.

Breaking down the content of information to be presented to Workers into more than one workshop session however,
tas the added advantage that messages are reinforced over time while providing Dpportunity between workshop
sessions for Workers to reflect and test information. Workers will also have an opportunity to ask questions at a
following session.

4.2.2 Servige Providers

]

A database of recommended Service Providers is avallable from all Regional Offices of the Department of Public
Works.

4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for 2 minimum duration of two-and-a-half hours. In order to set a minimum
standard requirement, the following specific learning outcomes and assessment criteria shall be met.

4.2.3.1 UNIT 1;_ The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and AIDS and
comprehend whether or not it is curable. The Worker will also be able to explain how the HI virus operates once a
person is infected and identify the symptoms associated with the progression of HIVIAIDS.

Assessment Criteria:

1, Define and describe HIV and AIDS;

2. List and describe the progression of HIV/AIDS.

PR

'4.2.3.2 UNIT 2: Transmission of the H] virus o

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry the HI virus. The
Worker will be able to recognise how HIV/AIDS is transmitted and how it is not fransmitted. ",

Assessment Criteria:
_ 1. Record in what bodily fluids the Hi virus can be found;
2. Describe how HIV/AIDS can be transmitted;

3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and misconceptions around
fransmittance of HIV/AIDS.

4.2.3.3 UNIT 3: HIV/AIDS preveniative meagures Gy,

After studying and understanding this unit, the Worker will comprehend how to actin a way that would minimize the
risk of HIV/AIDS infection and to use measures to prevent the Hi virus from entering the bloodstream. '

Assessment Criteria:

1, Report on how to minimize the risk of HIV/AIDS infection;
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2. Report on precautions that can be taken to prevent HIV/AIDS infection;
3. Explain or demaonstrate how to use a male and female condom;
4. List the factors that could jeopardize the safety of condoms provided against HIV/AIDS Transmission.

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counseliing and testing

" After studying and understanding this unit, the Worker will be able to recognise methods of testing for HIV/AIDS
infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS testing and pre- and post-test
counseling.

Assessment Criteria:

1. Describa methods of testing for HIV/AIDS infection;

2. Report on why voluntary testing is important;

3. Report on why pre- and post-test counselling is important.
4.2.3.5 UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance of caring for pecple
living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:

1. List and describe ways to manage HIV/AIDS;

2. Describe nutritional needs of people living with HIV/AIDS;

3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS;

4. Explain the need for counselling and support to people living with HIV/AIDS.

4.2.3.6 UNIT 6: Treatment options for people with HIV/IAIDS

After studying and understanding this unit, the Worker will be familiar with the various treatments available to
HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:

1. Discuss anti-retroviral therapy;

2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;

3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS;
4, Describe post exposure prophylactics.

4.2.3.7 UNIT 7: The rights and responsibilities of Workers in the workplace with regard to HIV/IAIDS

After studying and understanding this unit, the Worker will be able to identify the rights and responsibilities of the
Worker living with HIV/IAIDS in the workplace. The Worker will recognise the importance of accepting colleagues
living with HIV/AIDS and treating them in a non-discriminative way.

Assessment Criteria: )

1. Discuss the rights of a person living with HIV/AIDS in the workplace;

2. Discuss the responsibilities of a person living with HIV/AIDS in the workplace;

3. Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is important.

Tender 163
Part C2: Scope of Work

0184




4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages and information
booklets. The contractor should include the costs of posters and information booklets in his/her tender price.

The above-mentiocned posters and information booklets have been prepared to raise awareness and to share
information about HIV/AIDS and STI's.

Posters or display stands shall be displéyed on site as soon as possible, but not later than 14 days after the date of
site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site office and
compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not later than 14 days after site
handover, or as soon as the Worker joins the site.

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female condoms, complying
with the requirements of SABS I1SQ 4074, available at all times to all Workers at readily accessible points on site, for
the duration of the contract. The Contractor may obtain condom dispensers from the Department of Health and
condoms may be obtained from the Local Clinic or the Department of Health.

At least one male and one female condom dispenser and a suificient supply of condems, all to the approval of the
Representative/Agent, shall be made available on site within 14 days of site hand over. Contraclors should note that
arrangements to obtain coridoms from the Department of Health Clinics prior to site hand over may be necessary, to
ensure that condoms are available within 14 days of site handover.

Condoms shall be made avaiiable in areas highly trafficked by Workers, including toilets, the site office and
compounds.

6 _ENSURING ACCESS TO HIV/IAIDS TESTING AND COUNSELLING FACILITIES AND TREATMENT OF
SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that provide HIV/AIDS testing
and counselling and Clinics providing Sexually Transmitted Infection (STI) diagnosis and treatment. Information on
these Service Providers and Clinics must be displayed on a poster of a size not smaller-than A1 in an area highly
trafficked by Workers. : e T

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

7.1 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from amongst the Workers,
who speaks, reads and writes English, who speaks and understands all the local languages spoken by the Workers
and wha shall be on site during all stages of the construction period. The Contractor shall ensure that the Awareness

Champion has been frained by the Service Provider on basic HIV/AIDS information, the suppart seivices available ™

and the necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and confidential
manner.

7.2 The Awareness Champion sHaII be responsible for:

7.2.1 Liaising with the Service Provider on organising awareness workshops;
7.2.2 Filling condom dispensers and monitoring condom distribution;

7.2.3 Handing out information booklets;

7.2.4 Placing and maintainir{g posters.

8 MONITORING L
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The Contractor shall grant to the Representative/fAgent reasonable access to the construction site, in order to
establish that the Contractor complies with his obligations regarding HIV/AIDS awareness under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to the
Representative/Agent. The attached SITE CHECKLIST (SCHEDULE A} shall be completed and submitied at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted cn a monthly basis
to the Department’s Project Manager, through the Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C}, a close out programme report,
shall be completed by the Contractor at the end of the contract.
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SCHEDULE A

HIVIAIDS PROGRAMME: SITE CHECKLIST

When did construciion commence:

Name of Departmental Project Manager:

Please refer to HIV/AIDS Programme activities during the reporting period

Tick the block if Contractor satisfactorily complied with specifications

Programme implemented within 14 days of
site handover

Pl

Pl

Pi

Pl

PI,

Pl

Pl

D[D‘M!M

D}DJMJM

DlD'M%M

DIDWM'M

D |D|M|M

D|D|M|M

Awareness champion on site

ool ul

HIV/AIDS awareness service provider report

Male condom dispenser

Sufficient male condoms available

Male condom dispenser in a highly trafficked
area

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a highly
trafficked area

All four types of postérs displayed

Posters in a good condition

Posters in a highly trafficked area

Posters displayed on local support services:
clinic & VCT Centre

Suppori service poster/s in highly trafficked
area

Support service poster/s in a good condition

Please indicate the applicable number for the reperting period

Workers on payroll (at Pl)

Sub-Contractors who will be on site for
longer than 30 days (at Pl}

Workshop attendess
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Number of workshops held
Scheduled workshops according to
approved workshop plan
Booklets distributed

Male condoms distributeg _
Female condoms distributed

-_— [ e
RepresentativelAgent :

Date

!!!

|

Contractor : )

Date

88T0
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SCHEDULE A
Date of progress inspection: (ccyylmmldd)

Reporting period: (ccyyfmmldd) to (ccyylmmldd)

 ———

Deviations from HIV/AIDS awareness programme plan:

Corrective actions:

o

- "Representative!Agent Departmental Project Manager
- /
pate Date

b
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SCHEDULE B
HIV/IAIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: {coyy/mm/dd} to {ceyy/mm/dd)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan;

State reasons for deviating from workshap plari:

Corrective actions:

4

Service Provider

Ktel

Date
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SCHEDULE B

HIV/AIDS AWARENESS PROGRAMME : WORKSHOP CONTENT ADDRESSED

Fill in the applicable information with regard to each workshop conducted

DATE

WIS WS WIS wWis wis Wis wWis
ploimi m|olo/mMmplolmlm|ololmlm|ololumlo [o]lmlmlololulm
Content of workshop: (Mark the content ?
included)
SLO1 : N
SLO3 ';i
SLO4
SLO5 '
SLOG
SLOY
SLO1
HIV/AIDS in construction video
Indicate the duration of the workshap in
hours
Total number of Workers
Indicate workshop venue
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SCHEDULE B

HIV/IAIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER

Fill in your name and indicate attendance by ticking the appropriate date

-

DATE

W/s W/S

WIS

W/S

wWi/s

wWis

WIS

D|D|M|"M D|D|MlM

plo|m|wm

pl ol M M

D|D|M|M

D|D|M|M

p!p|mlm

No.

NAMES

Tender

Part C2: Scope of Work

171




‘Comments on HIV/AIDS workshops on site:

SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name:

Project Location:;

Contract value of project: R+ "

Department of Public Works Project Manager:

HIV/AIDS Programme duration: {ccyy/mm/dd}
AWARENESS MATERIAL

Describe location of posters displayed during the programme:

to (coyy/mm/dd}

Comments on posters:

Indicate total number of booklets distributed:

Comments on booklets:

CONDOMS

Indicate total number of male condoms distributed:

Indicate total number of female condoms distributed:

Describe where male condom dispenser was placed:

Desctibe where female condom dispenser was placed:

HIV/AIDS WORKSHOPS

" Indicate the total number of HIV/AIDS workshops conducted:

Indicate the duration of workshops:

Indicate the total number of Workers that participated in the HIV/AIDS workshops:

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry:
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SCHEDULE C
GENERAL

Briefly describe programme activities and satisfaction with outcome:

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site:

* Please indicate if your company has a formal HIV/AIDS policy

. Currently
focusing on HIV/AIDS awareness raising and care and support Yes No developing

ohe

. of HIV/AIDS Workers:

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to HIV/AIDS
related sicknesses. One or more of the following might indicate-an HIV/AIDS ralated death:

Excessive weight loss Coughing or chest pain Vomiting

Reactive TB o Paiin when swallowing Meningitis
Hair loss Persistent fever Memory loss

Severe tiredness Diarrhea ' Pneumonia

Number of HIV/AIDS-related deaths:

AN
.

Contractor ‘0 Date
Departmental Project Manager Date
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C3.4.3.3 ENVIRONMENTAL MANAGEMENT PLAN

CONTENTS

C3.4.3.3.1 SCOPE

£3.4.3.3.2 DEFINITIONS

C3.4.3.3.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS
£3.4.3.3.4 LEGAL REQUIREMENTS '

C3.4335 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

34336 TRAINING

C3.4.3.3.7 ACTIVITIES/ASPECTS CAUSING IMPACTS

£34.3.3.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES
C3.4.3.39 RECORD KEEPING

€3.4.3.3.10 COMPLIANCE AND PENALTIES
C3.4.3.3.11 MEASUREMENT AND PAYMENT

C3.4.3.31 SCOPE

This environmental management programme (EMP) sets out the methods by which proper environmental
controls are to be implemented by the contractor. The duration over which the contractor's controls shall be in
place cover the consiruction period of the project as well as the limited time after contract completion defined by
the General Conditions of Contract, and the project specifications, as the defects natification period (maintenance
period).
The provisions of this EMP are binding on the contractor during the life of the contract. They are to be read in
conjunction with all the documents ihat comprise the suite of documents for this contract. In the event that any
conflict occurs batween the terms of the EMP and the project specifications or Record of Decision, the terms
herein shall be subordinate.
The EMP is a dynamic document subject to similar influences and changes as are brought by variations to the
provisions of the project specification. Any substantial changes shall be submitted to the Department of Public
Works, Roads and Infrastructure in writing for approval.
The EMP identifies the following:

« Construction activities that will impact on the environment.

« Spacifications with which the contractor shall comply in order to protect the environment from the

identified impacts.
. Actions that shall be taken in the event of non-compliance.

C3.4.3.3.2 DEFINITIONS

Alien Vegetation: alien vegetation is defined as undesirable plant growth which sha!l include, but not be limited

to, all declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural Resources

Act (CARA) regulations. Other vegetation deemed to be alien shall be those plant species that show the

potential to occupy in number, any area within the defined construction area and which are declared to be

undesirable.

Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, suppliers

or personnel during the canstruction process as defined in the South African National Roads Agency Limited and

Nationa! Roads Act, 1996 (Act No. 7, 1998) o '

Environment: environment means the surroundings within which humans exist and that could be made up of -

. the land, water and aimosphere of the earth;

- micro-organisms, plant and animal life;

- any part or combination of () and (ii) and the interrelationships among and befween them; and

- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that influsnce human
health and well-being.

Environmental Aspeet: an environmental aspect is any component of a contractor's construction activity that is

fikely to interact with the envircnment.

Environmenta! Impact: an impact-or environmental impact is the change to the environment, whether desirable

or undsesirable, that wili result from the effect of a construction activity. An Impact may be the direct or indirect

consequence of a construction activity.

Record of Decision: a record of decision is a written statement from the Limpopo Department of Economic

Development, Environment and Tourism, that records its approval of a planned undertaking to improva, upgrade

or rehabifitate a section of road and the mitigating measures required to prevent or reduce the effects of

environmental impacts during the life of a contract.

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within which the

road, including access intersections or interchanges, is situated. A voad reserve may, or may not, be bounded by

afence.

Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve i.e. fence

tine to fence line, but also includes all areas heyond the road reserve that are affected by the continuous

presence of the road, e.g. areach ofa waier course. ;

C3.4.333 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS

The contractor shall identify likely aspects befare commencing with any construction activity. Examples of
environment aspects include:
- waste generation

. !:I
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- stormwater discharge

- emission of pollutants into the atmosphere
- chemical use operations

- energy use operations

- water use operations

- use of natural resources

- noise generation

Thereafter the contractor shall programme his work in such a way that each cause and effect of a construction
activity is also identified and the activity planned so as to prevent any impact from happening. If prevention is not
practicable, or in the event of mishap or misapplication, the coniractor shall provide plans and measures for the
Employer's Agent’s approval, which will limit and contain the magnitude, duration and intensity of the impact. The
contractor shall demonstrate that he/she is capable of carrying out any repair and reinstatement of the damaged
“environment, These requirements shall be concurrent with the time constraints to produce an approved
construction programme according to General Conditions of Contract for Construction works amended by
Particular Condition of the general conditions of contract and clause B1204 of these project specifications.
Listed below are some envircnmental impacts that could adversely alter an aspect of the environment through
usual construction activities:
e  Pollution of atmosphere, soll or water ;
« Destruction or removal of fauna and flora and effect on biological diversity
Deformation of the landscape Soil erosion
¢ Destruction of historical/heritage sites
» Effect on the built environment Effect on agricultural land and wetlands
General good construction practice will play an important role in avoiding the occurrence of an impact. The
contractor’s attention is drawn, in this regard, to C1008. Environmental Management of Construction Activities

©3.4.3.34 LEGAL REQUIREMENTS

a) General

Construction will be according to the best industry practices, as identified in the project documents. This EMP,
which forms an integral part of the contract documents, informs the contractor as to his duties in the fulfilment of
the project objectives, with particular reference to the prevention and mitigation of environmental impacts caused
by construction activities associated with the project. The contractor should note that obligations imposed by the
EMP are legally binding in terms of environmental statutory legislation and in terms of the additional conditions to
the general conditions of contract that pertain to this project. In the event that any rights and obligations
contained in this document contradlct those specified in the standard or project specifications then the tatter shall
prevail.

by Statutory and other appllcable Iegls[atmn )
The contractor is deemed to have made himself conversant with all legislation pertaining to the environment,
including provincial and local government ordinances, which may be applicable to the contract.

¥

C3.4.3.3.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

a} Appointment of a De&gnalﬂed anronmental Officer {DEO)
For the purposes of |mplerrieh fig the conditions contained herem the contractor shall submit to the Employer's
Agent for approval the appomtment of a nominated representative of the contractor as the DEO for the contract.
The request shall be given, in wiiting, at least fourteen days. before the start of any work clearly setting out
reasons for the nomination, and with sufficient detail to enablé the Employer's Agent to make a decision. The
Employer's Agent will, within seven days of receiving the request approve, reject or call for more information on
the nomination. Once a nominated representative of the contractor has been approved hefshe shall be the DEO
and shall be the responsible person for ensuring that the provisions of the EMP are complied with during the life
of the contract. The Employer's Agent will be responsible for issuing instructions to the contractor where
environmental considerations call for action to be taken. The DEO shall submit regular written reports to the
Employer's Agent, but not less frequently than once a month.
The Employer's Agent shall have the authority to instruct the contractor to replace the DEQ if, in the Employer's
Agent's opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or this
specification. Such instruction WI|| be in writing and shall clearly set out the reasons why a replacement is
required.
There shall be an approved DEO dh the site atall times.
b} Administration
Before the contractor begins each construction activity the DEO shall give to the Employer’s Agent a written
statement setting out the following:
The type of construction activity.
Locality where the activity will take place.
Identification of the environmental aspects and impacts that might result from the activity.
Methodology for impact prevention for each activity or aspect.
Methodology for impact containment for each activity or aspect.
Emergency/disaster incident and reaction procedures.

+ Treatment and continued maintenance of impacted environment,
The contractor may provide such information in advance of any or all construction activities provided that new
submissions shall be given to the Employer's Agent whenever there is a change or variation to the criginal.
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The Employer's Agent may provide comment on the methodology and procedures proposed by the DEO, but he
shall not be responsible for the contractor's chosen measures of impact mitigation and emergency/disaster
management systems. However, the contractor shall demonstrate at inception and at least once during the
confract that the approved measures and procedures function properly.

¢) Good Housekeeping

The Contractor shall undertake “good housekeeping” practices during construction as stated in clause 1217 of
the COLTO Standard Specifications for Roads and Bridges and subclauses of the General Conditions of
Confract. This will help avoid disputes on responsibility and allow for the smooth running of the confract as a
whole. Good housekeeping extends beyond the wise practice of construction methods that leaves production in a
safe state from the ravages of weather to include the care for and preservation of the environment within which
the site is situated.

C3.4.3.3.6 TRAINING

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the envircnment
applicable to this contract and must be appropriately trained in environmental management and must possess
the skills necessary to impart environmental management skills to all personnel involved in the contract.

The contractor shall ensure that adequate environmental training takes place. All employees shall have been

given an induction presentation on environmental awareness. Where possible, the presentation needs to be

conducted in the language of the employees. The environmental training should, as a minimum, include the
following:

- The importance of conformance with all environmental policies

- The environmental impacts, actual or potential, of their work activities;

- The environmental benefits of improved personal performance;

- Their roles and responsibilities in achieving conformance with the environmental policy and procedures and
with the requirement of the Department’s environmental management systems, including emergency
preparedness and response requirements; .

- The potential consequences of departure from specified operating procedures;

- The mitigation measures required to be implemented when carrying out their work activities.

In the case of permanent staff the contractor shall provide evidence that such induction courses have been

presented. In the case of new staff (including contract labour) the contracior shall inform the Employer's Agent

when and how he/she intends concluding his environmental training obligations.

C3.4.3.3.7 ACTIVITIES/ASPECTS CAUSING IMPACTS

A list of possible causes of environmenta! impacts that occur during construction activities is given in Table 7/1:
Aspects or Activities that Cause Environmental Impacts during Construction Activities, which is to be found at the
end of this part. This list is not exhaustive, and shall be used for guideline purposes only.

C3.4.3.3.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES
a) Site Establishment
iy Site Plan :

The contractor shall establish his construction camps, offices, workshops, staff accommodation and testing
facilities on the site in a manner that does not adversely afféct the environment. Howaever, before construction™
can begin, the contractor shall submit to the Employer's Agent for his approval, plans of the exact location, extent
and construction details of these facilities and the impact mitigation measures the contractor proposes to put in
place. ‘
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen refuse,
sewage and workshop-derived effluents. The site offices should not be sited in close proximity to steep areas, as
this will increase soil erosion. Preferred locations would be flat areas along the route. If the route traverses water
" courses, streams and Tivers, it is recommended that the offices, and In particular the ablution facilities, aggregate -
stockpiles, spoil areas and hazardous material stockpiles are located as far away as possible from any water
course as possible. Regardless of the chosen site, the contractor's intended mitigation measures shall be
indicated on the plan. The site plan shall be submitted not later than the first site meeting. Detailed, electronic
colour photographs shall be taken of the proposed site before any clearing may commence. These records are to
be kept by the Employer's Agent for consultation during rehabilitation of the site. Read with COLTO Specification
1302(a), 1402 {e).
i) Vegetation
The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that will have
a harmful effect on vegetation.
The natural vegetation encountered on the site is to be conserved and left as intact as possible. Vegetation
planted at the site shall be Indigenous and in accordance with instructions issued by the Employer's Agent. Only
trees and shrubs directly affected by the warks, and such others as may be indicated by the Employer's Agent in
iwriiing, may be felled or cleared. In wooded areas where natural vegetation has been cleared out of necessity,
the same species of indigenous frees as were occurring, shall be re-established.
The project specification for the rehabilitation of the grass cover shall be striclly adhered to. Any proclaimed weed
or alien species that propagates during the contract period shall be cleared by hand before seeding. (Read in
conjunction with COLTO Specification 5801(b), 5802(b}, (c), (d) and (e), 5804, 5805, 5806 and 5807). Fires shall
only be allowed in facilities or equipment specially consttucted for this purpase. A firebreak shall be cleared and
maintained around the perimeter of the camp and office sites.

iiiy Rehabilitation 0 1 9 7
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The area whete the site offices were erected will require rehabilitation at the end of the

contract. All construction material, including concrete slabs and braai areas shall be removed from the site on
completion of the contract.

iv) Water for human consumption

Water for human consumption shall be available at the site offices and at other convenient locations on site.

All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed system,
situated so as not to adversely affect water sources (streams, rivers, pans dams etc}. Only domestic type
wastewater shall be allowed to enter this drain.

v) Heating and Cooking fuel

The contractor shall provide adequate facilities for his staff so that they are not encouraged to supplement their
comforts on site by accessing what can be taken from the natural surroundings The coniractor shall ensure that
energy sources are available at all times for construction and supervision personnel for heatmg and cooking
purposes. : :

b) Sewage treatment

Particular reference in the site establishment plan shall be given to the treatment of sewage generated at the site
offices, site laboratory and staff accommodation and at all localities on the site where there will be a
concentration of labour. Sanitary arrangements should be to the satisfaction of project management, the local
authorities and legal requirements.

Safe and effective sewage treatment will require one of the following sewage handling methods: septic tanks and
soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which are supplied and
maintained by a subcontractor. The type of sewage treatment wilt depend on the geology of the area selected,
the duration of the contract and proximity (availability) of providers of chemical toilets. Should a soak-away
system be used, it shall not be closer than 800 metres from any natural water course or water retention system.
The waste material generated from these facilities shall be sarviced cn a regular basis. The positioning of the
chemical toilets shall be done in consultation with the Employer's Agent. Read with COLTO Specifications
1402(g) and 1404{a).

Tollets and latrines shall be easily accessible and shall be positioned within walking distance from wherever
employees are employed on the works. Use of the veld for this purpose shall not, under any circumstances, be
allowed.

Qutside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing over.
The toilets shall also he placed outside areas susceptible to flooding. The contractor shall arrange for regular
emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining such latrines in a
clean, orderly and sanitary condition to the satisfaction of the Employer’'s Agent.

¢} Waste Management

The contractor's intended methods for waste management and waste minimisation shall be lmplemented at the
outset of the contract. All personne! shall be instructed to dispose of all waste in the proper manner.

i} Solid Waste

Solid waste shall be stored in an appointed area in covered tip proof metal drums for collection and disposal. A
refuse control system shall be established for the collection and removal of refuse to the satisfaction of the
Employer's Agent. Disposal of solid waste shall be at a Department of Water Affairs and Forestry (DWAF)
licensed landfill site or at a site approved by DWAF in the event that an existing operating landfill site is not within
reasonable distance from the site offices and staff accommodation. No waste shall be burned or buried at or near
the site offices, nor anywhere else on the sute mcludmg the approved solid waste disposal site. Read with
COLTO Specification 1404(a). :

ii) Litter
No littering by construction workers shall be allowed. Durlng the construction period, the fac;lltles shall he
maintained in a neat and tidy condition and the site shall be kept frée of litter.

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the disposal of all
refuse. At all places of work the contractor shall provide litter collection facilities for later safe disposal at
approved sites. (Read with COLTQ Specification 1302(k)).

i) Hazardous waste

Hazardous waste such as biftumen, tar, oils etc. shall be disposed of in a Department of Water Affairs and
Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or bitumen products such as
binders or pre-coating fluid to avoid water-soluble phenols from entering the ground or contaminating water.

Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, in borrow

pits or any burying, be allowed. Unused or rejected tar or bituminous products shall be returned to the supplier's
production plant. Any spillage of tar or bituminous products shall be attended to immediately dnd affected areas
shall be promptly reinstated to the satisfaction of the Employer's Agent.

d) Control at the workshop

‘The contractor's management and maintenance of his plant and machinery will be strictly monltored according to

the criteria given below, regardless whether it is serviced on the site (i.e. at the place of construction activity or at
*a formalised workshap). !

i} Safety

All’the necessary handling and safety equipment required for the safe use of petrochemlcals and oils shall be
provided by the contractor to, and used or worn by, the staff whose duty it is to manage and maintain thev:.
contractor's and his subcontractor's and supplier's plant, machinergand equipment.

iy Hazardous Matetial Storage

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled conditions. All
hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointad area that is fenced and
has restricted entry. Storage of tar or bituminous products shall only take place using suitable containers to the
approval of the Employet’s Agent.
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The contractor shall provide proof to the Employer's Agent that relevant authorisation to store such substances
has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored
materials shall be displayed on the storage facility or containment structure. Before containment or storage
facilities can be erected the contractor shall fumnish the Employer's Agent with details of the preventative
measures he proposes to install in order lo mitigate against poliufion of the surrounding environment from leaks
or spiilage. The prefarred method shall be a concrete floor that is bunded.  Any deviation from the method will
require proof from the relevant authority that the alternative method proposed is acceptable to that authority. The
proposals shall also indicate the emergency procedures in the event of mlsuse or spillage that will negatively
affect an individual or the environment.

i} Fuel and Gas Storage

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. An adequate
bund wall, 110% of volume, shall be provided for fuel and diesel areas to accommodate any leakage spillage or
overflow of these substances. The area inside the bund wall shall be lined with an impervious lining to prevent
infiltration of the fuel into the soil. Any leakage, spillage or overflow of fuel shall be attended to without delay.

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.

iv) Oil and Lubricant Waste

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be collected in
a holding tank and sent back to the supplier. Water and oil should be separated in an oil trap. Oils collected in
this manner, shall be retained in a safe holding tank and removed from site by a specialist oil recycling company
for disposal at approved waste disposal sites for toxic/hazardous materials. Oil collected by a mobile servicing
unit shall be stored in the service unit’s sludge tank and discharged into the safe holding tank for collection by the
specialist oil recycling company.

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall be
removed and replaced. Solls contaminated by oils and lubricants shall be collected and disposed of at a facility
designated by the local authority to accept contaminated materials.

g) Clearing the Site

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, either within the
road reserve, or at designated or instructed areas outside the road reserve, a plan of action shall first be
submitted to the Employer's Agent for his approval.

The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed. This shall
be submitted to the Employer's Agent for his records before any disturbance/stockpiling may occur. The record
shall be comprehensive and clear, allowing for easy identification during subsequent inspections.

The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries for all
areas disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go
facilities, windrows and wherever material generated for, or from, road construction has o be stored temporarily
or otherwise within the road reserve, or at designated or instructed areas outside the road reserve. This
responsibility shall extend until expiry of the defects notification period. ’ )

fy  Soil Management

i)  Topsoil

Topsoil shall be removed from all arsas whare physical disturbance of the surface wiil occur and shall be stored
and adequately protected. The contract will provide for the stripping and stockpiling of topsoil from the site for
later re-use. Topseil is considered to be the natural scil covering, including all the vegetation and organic matter.
Depth may vary at each site. The areas to be cleared of topsoil shall include the storage -areas. All topsoit
stockplles and windrows shall be maintained throughout the contract period in & weed-fres condition. Weeds
appearing on the stockpiled or windrowed topsoil shall b2 removed by hand. Soils contaminated by hazardous
substances shall be disposed of at an approved Department of Water Affairs and Forestry waste disposal site.
- (Read with COLTO Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The topsoil stdckpiles shall be
stored, shaped and sited in such a way that they do not interfere with the flow of water to cause damming or
erosion, or itself he eroded by the action of water. Stockpiles of topsoil shall not exceed a height of 2m, and if
they are to be left for longer than 6 months, shall be analysed, and if necessary, upgraded before replacement.

- Stockpiles shall be protected against |nfé§tat|0n by weeds.

The contractor shall ensure that no topscil is lost dus to erosion - either by wind or water. Areas to be topsoiled
and grassed shall be done so systematically to allow for quick cover and reduction in the chance of heavy topsoil
josses due to unusual weather patterns. The contractor's programme shall clearly show the proposed rate of
progress of the application of topsoil and grassing. The contractor shall be held responsible for the replacement,
at his own cost, for any unnecessary loss of topsoil due to his failure to work accerding to the progress plan
approved by the Employer's Agent. The contractor’s responsibility shall also extend to the clearing of drainage or
water systems within and beyond the boundaries of the road reserve that may have bedn affected by such
negligence.

i) Subsoil

The subscil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth instructed by the
Employer's Agent, and stored separately from the topsoil if hot used for road building. This soil shall be replaced
in the excavation in the original order it was removed for rehabllitation purposes.

g} Drainage

The quality, quantity and flow d|rect|on of any surface water runoff shall be established prior to disturbing any
area for construction purposes. Cognisance shall be taken of these aspects and incorporated into the planning of
all construction activities. Before a site is developed or expanded, it shall be established how this development or
expansion will affect the drainage pattern. Recognised water users / receivers shall not be adversely affected by
the expansion or re-development. No water source shall be polluted in any way due to proposed changes.
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Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from eroslon and from direct or
indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils,
aggregate, tailings, wash water, organic materials and bituminous or tar products,

The contracter shall submit to the Employer's Agent his proposals for prevention, containment and rehabilitation
measures against environmental damage of the identified water and drainage systems that occur on the site.
Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are of a
dispersive nature or where toxic fluids are used in the construction process. The sedimentation ponds must be
large enough to contain runoff so that they function properly under heavy rain conditions.

h) Earthworks and Layerworks

This section includes all construction activities that involve the mining of all materials, and their subsequent
placement, stockpile, spoil, treatment or batching, for use in the permanent works, or temporary works in the
case of deviations. Before any stripping prior to the commencement of construction, the contractor shall have
complied with the requirements of sections C1008 (e} and C1008 (g). In addition, the contractor shall take
cognisance of the requirements set ocut balow.

i) Quarries and borrow pits

The contractor's attention is drawn to the requirement of the Department of Minerals and Energy, that before
entry into any quarry or barrow pit, an EMP for the establishment, operation and closure of the quarry or borrow
pit shall have been approved by the Department. If is the responsibility of the contractor to ensure that he is in
possession of the approved EMP or a copy thereof, prior to entry into the quarry or borrow pit. The conditions
imposed by the relevant EMP are legally binding on the confractor and may be more extensive and explicit than
the requirements of this specification. In the event of any conflict occurring between the requirements of the
specific EMP and these specifications the former shall apply. The cost of complying with the requiremants shall
be deemed to be included in existing rates in the Bill of Quantities. {Read with COLTO Specification 3100 and
3200). )

i) Excavation, hauling and placement

The contractor shall provide the Employer's Agent with detailed plans of his intended construction processes
prior to starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be used and
the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, sewage), ercsion, vegetation
destruction and deformation of landscape will be prevented, contained and rehabilitated. Particular attention shall
also be given to the impact that such activities will have on the adjacent built environmeni. The contractor shall
demonstrate his “good housekeeping”, particularly with respect to closure at the end of every day so that the site
is left in a safe condition from rainfall overnight or over periods when there is no construction activity, (Read with
COLTO Standard Specification clauses 1217 and 3309)

i} Spoil sites |

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil site he
uses during the contract peried, including the defects notification periad. This shall include existing spoil sites that
are being re-entered. Befare spail sites may be used proposals for their locality, intended method .of operation,
maintenance and rehabilitation shall be given to the Employer's Agent for his approval. The location of these
spoll sites shall have signed approval from®the affected landowner before submission to the Employer's Agent.
No spoil site shall be located within 500m of any watercourse. A photographic record shall be kept of all spoil
sites for monitoring purposes. This includes before the site is used and after re-vegetation. .

The use of approved spoll sites for the disposal of hazardous or toxlc wastes shall be prohibited unless special
measures are taken to prevent leaching of the toxins into the surrounding environment. Such special measures
shall require the approval of the relevant provinciat or national authority. The same shall apply for-the disposal of
solid waste generated from the various camp establishments. The Employer's Agent will assist the contractor in
obtaining the necessary approval if requested by the confractor.

-Spoil sites will he shaped to fit the natural topography. These sites shall receive a minimum of 76mm topsoil and

be grassed with: the recommended seed mixture. Slopes shall not exceed a vertical: horizontal ratio of 1:3. Only
under exceptional circumstances will approval be given to exceed this rafio. Appropriate grassing measures to
minimise soil erosion shall be undertaken by the contracter. This will include both strip and full sodding. The
contractor may motivate to the Employer’s Agent for other acceptable stabliising methods. The Employer's Agent
may only approve a completed spoll site at the end of the defects notification period upon receipt from the
contractor of a landowner’s clearance notice and an Employer's Agent’s certificate certifying slope stability (Read
with COLTO standard Specifications. clause 1214). The contractor's costs incurred in obtaining the necessary
certification for opening and closing of spoil sites shall be deemed to be included in the tendered rates for
spoiling.

iv) Stockpiles

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings,-in so far as
possible, can be transported direct to and placed at the point where it is to be used. However, should temporary

. stockpiling become necessary, the areas for the stockpiling of excavated and imported material shall be indicated

and demarcated on the site plan submitted in writing to the Employer's Agent for his approval, together with the

contractor's proposed measures for prevention, containment and rehabilitation against environmental damage.

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be damaged

during operations. Care shall be.taken to preserve all vegetation in the immediate area of these temporary

stockpiles. During the life of the stoskpiles the contractor shall at all times ensure that they are:

- Positioned and sloped to create the least visual impact; A

- Constructed and maintained so as fo avoid erosion of the material and contamination of surrounding
environment; and :

- Kept free from all alien/undesirable vegetation.

Aifter the stockpiled material has been removed, the site shall be re-instated to its original condition. No foreign

material generated / deposited during construction shall remain on site. Areas affected by stockpiling shall be
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landscaped, top soiled, grassed and maintained at the contractor's cost until clearance from the Employer's
Agent and the relevant Authorfty is received.

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the Employer's
Agent within the road reserve, shall be subject to the same condition as other stockpiled materials. Excess
materials from windrows, in-situ milling or any defritus of material from road construction activities may not be
swept off the road and left unless specifically instructed to do so in the contract drawing or under instruction from
the Employer's Agent

In all cases, the Employer's Agent shall approve the areas for stockpiling and disposal of construction rubble
before any operation commences and shall approve their clause only when they have been satisfactorily
rehabilitaled. (Read with COLTQ Spegcification 3203 and 4306).

v} Blasting activities

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor shall
rigorously adhere fo the relevant statutes and regulations that control the use of explosives. In addition, the
contractor shall, prior to any drilling of holes in preparation for blasting, supply the Employer's Agent with a
locality plan of the blast site on which shall be shown the zones of influence of the ground and air shock-waves
and expected limits of fly-rock. The plan shall show each dwelling, structure and service within the zones of
influence and record all details of the dwellings/structures/services including existing positions, fengths and
widths of cracks, as well as the condition of doors, windows, roofing, wells, boreholes etc. The contracior, alone,
shall be responsible for any costs that can be attributed to blasting activities, including the collection of fly-rock
from adjacent lands and fields. The submission of such a plan shall not in any way absolve the contractor fram
his responsibilities in this regard. The contractor shall also indicate to the Employer's Agent the manner in which
he intends to advertise to the adjacent communities andfor road users the times and delays to be expected for
each individual blast.

i) Batching sites

Agphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric Pollution
Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered on site, the
contractor shall be responsible to obtain the necessary permit from the Depariment of Environmental Affairs and
Tourism, regardiess of where they are sited.

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow pit
areas, shall be subject to the requirements of the Department of Minerals and Energy legislation as well as the
applicable industrial legislation that governs gas and dust emissions into the atmosphere. Such sites will be the
subject of regular inspections by the relative authorities during the life of the project. In addition, the selection,
entry onto, operation, maintenance, closure and rehabilitation of such sites shall be the same as for those under
section C1008(h)(iii}, with the exception that the contractor shall provide additional measures to prevent, contain
and rehabilitate against environmental damage from toxicthazardous substances. in this regard the contractor
shall provide plans that take into account such additicnal measures as concrete floors, bunded storage facilities,
linings to drainage channels and setlement dams. Ultimate approval of these measures shall be from the
relevant national authority, as shall approval of closure. The Employer's Agent will assist the contractor in his
submissions to the relevant authority.

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated sedimentation
dam to the legally required standards to prevent surface and groundwater pollution. The designs of such a facility
should be submitted to the Employer's Agent for approval.

The contractor -shall invite the relevant department to inspect the site within 2 months after any plant is
commissioned ard at regular intervals thereafter, not exceeding 12 months apart

i} Sp|llages

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, garbage,
cement, concretg, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and tar or
bituminous products. in the event of a spillage, the contractor shall be liable to arrange for professional service
providers to clear the affected area.

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers a

" hazardous waste spill must report the incident to histher DEO or to the Employers Agent. The Designated

Environmental Officer will assess the situation in consultation with the Employer’s Agent and act as required. In
all cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / water shall
be determined by the contractor in consultation with the DEO and the Employer's Agent. Areas cleared of
hazardous waste shall be re-vegetated according to the Employer's Agent's instructions

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or death,
specialist hydrological or ecological advice will be sought for appropriate treatment and remedial procedures to
be followed. The requirement for such input shall be agreed with the Employer's Agent. The costs of containment
and rehabilitation shall be for the contractor's account, including the costs of specialist input.

k) Areas of Specific Importance

Any area, as determined and identified within the project document as sensitive or of special interest within the
site shall be treated according to the express instructions contained in these specifications or the approved EMP.
The contractor may offer alternative solutions to the Employer's Agent in writing should he consider that
construction will be affected in any way by the hindrance of the designated sensitive area or feature. However,
the overriding principle is that such defined areas requiring protection shall not be changed. Every effort to
identify such areas within the site will have been made prior to the project going out to tender. The discovery of
other sites with archaeological or historical interest that have not been identified shall require ad hoc treatment.

i) Archaeological Sites

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The contractor
shall take reasonable precautions to prevent any person from removing or damaging any such article and shall
immediately upon discovery thereof inform the Employer's Agent of such discovery. The South African Heritage
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Research Agency (SAHRA) is to be contacted who will appoint an archaeological consultant. Work may only
resume once clearance is given in writing by the archaeologist. (Read with COLTO General Condition of).

ii) Graves and middens .

If a grave or midden is uncovered on site, or discovered before the commencement of work, then all work in the
immediate vicinity of the graves/middens shall be stopped and the Employer's Agent informed of the discovery.
SAHRA should be contacted and in the case of graves, arrangements made for an undertaker to carry out
exhumation and reburial. The Employer will be responsible for attempts to contact family of the deceased and for
the site where the exhumed remains can be re-interred. (Read with COLTO and General Conditions of Contract).
I) Noise Control

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause a
major disturbance, for instance blasting and crushing activities, should only be carried out during daylight hours.
Compliance with the appropriate legislation with respect to noise, shall be mandatory.

Should noise generating. activities have fo occur at night the people in the vicinity of the drilling shall be warned
about the noise well in advance and the activitiés'kept to & minimum.

m) Dust Control

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from batching
prants shall be subject to the relevant legislation and shall be the subject of inspection by the relevant office of the
Department of Minerals and Energy.

n) Alien Vegetation !

The contractor shall be held responsible for the removal of alien vagetation within the road reserve disturbed
during road construction. This includes, for example, service roads, stockpile areas, stop/go facilities, windrows
and wherever material generated for or from road construction has been stored temporarily or otherwise within
the road reserve. This responsibility shall extend for the duration of the defects notification period,

C3.43.39 RECORD KEEPING

The Employer's Agent and the DEO will continuously monitor the contractor's adherence to the approved impact
prevention procedures and the Employer's Agent shall issue to the contractor a notice of non-compliance
whenever transgressions are observed. The DEO should document the nature and magnitude of the non-
compliance in a designated register, the action taken to discontinue the non-compliance, the action taken to
mitigate its effects and the results of the actions. The non-compliance shall be documented and reported to the
Employer’s Agent in the monthly report.

Coples of any record of decision or EMP's for specific borrow pits or quarries used on the project shall be kept on
site and made available for inspection by visiting officials from the employer or relevant environmental
departments, ‘

C3.4.3.3.10 COMPLIANCE AND PENALTIES

The contractor shall act immediately when such notice of non-compliance is:received and correct whatever is the
cause for the issuing of the notice. Complaints received regarding activities on the construction site pertaining to
the environment shall be recorded in a dedicated register and the response noted with the date and action taken.
This record shali be submitted with the monthly reports and a verbal report given at the monthly site meetings.
i Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient ground {or the
' imposition of a penalty .
The followiqgfpa;mg;ltiés shail apply for environme‘ﬁtg;l violations: e

! Hming wis= g

a) Unnecessary removal or damage to trees

2600 girth OF IBS8! ....c.eeccttic e ettt r st e e R 5 000 per tree
Greater than 2600mm; but less than G180MM GIFH: ..ot R10 000 per tree
Greater than B180MM GIrthl ..ot eeeen b et eeeeeene R30 000 per tree

Serious violations: o
« Hazardous chemical/olil spill and/or dumping in

non-approved sites. : R10 000 per incident
»  General damage to sensitive environments. : R 5 000 per incident

Damage to cultural and historical sites. : R 5 000 per incident
¢ Uncontrolled/unmanaged erosion

{plus rehabilitation at contractor's cogt). : R1 600 to RS 000 per incident
* Unauthorised blasting activities. =~ = _ : R 5 000 perincident
* Pollution of water sources. : R 10 000 per incident

The Employer's Agent's decision with regard to what is considered a violatiﬁn, its seriousness and the penalfy
imposed shall be final.

. © o Ay
Less serious violations: .
» Littering on site. - : R1 000 per incident
+ Lighting of illegal fires on site. : R1 000 per incident
~ e+  Persistent or un-repaired fuel and oil leaks, : R1 000 per incident

* Excess dust or excess noise emanating from site. : R1 000 per ingident
»  Dumping of milled material in side drains or on grassed areas: R1 000 per incident
= Possession or use of intoxicating substances on site, : R 500 per incident
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s Any vehicies being driven in excess of designated
speed limits.

» Removal and/or damage to flora or cultural or
heritage objects on site, and/or killing of wildlife.
lllegal hunting.

Urination and defecation anywhere exceptin
designated areas.

R 500 per incident

R2 000 per incident
R2 000 per incident

R 500 per incident

The Employers Agent's decision with regard to what is considered a violation, its seriousness and the penalty
imposed shali be final. The calculation shall include allied construction activities in the same way as the

o

Ve,

calculation of reduced payments under section 8200. The Imposition of such a penalty shall not preclude the
relevant provincial or national authority from applying an additional penalty in accordance with its statutory
powers. Any non-compliance with the agreed procedures of the EMP is a fransgression of the various statutes

and laws that define the manner by which the environment is managed.

Failure to redress the cause shall be reported to the relevant authority
it deems fit.

g
for them to dea! with the transgression, as

C3.4.3.3.11 MEASUREMENT AND PAYMENT
The cost of complying to this specification shall be deemed to be included in the rates tendered for this project.
ltem
G100.01 Penalty for unnecessary removal or to trees
for the following diameter sizes '
{a)  2600mm girth orless ' number {No}¥
(b)  Greater than 2600mm, but less than 6180mm girth number (No)

{c) Greater than 6180mm girth

number (No)

The unit of measurement shall be the number of trees by diameter size removed unnecessary or damaged. The

penalty rates applied shall be those stated in clause C3.5.2.10.
ltem

G100.02 Penalty for serious violations

(a) Hazardous chemicalfoil spill andfor dumping in
non-approved sites number (No)

(b)  General damage to sensitive environments

(c) Damage to cultural and historical sites number {No)

{d}  Pollution of water sources number {No}

(e)  Unauthorised blasting activities number {No})

f Uncontrolledfunmanaged erosion
per incident, ~  depending on environment impacts, . plus
rehabilitation at contractor's cost) ‘number (No)

The unit of measurement for D100.02 (a) to {f) shall be the number of serious violation incidents. The penalty

rates to be applied shall be those stated in clause C3.5.2.10.
ltem .
G100.03 Penalty for less serious viglations

. Littering on site e - ‘number (No)
. Lighting of illegal fires on'sits” number (No)
. Persistent or un-repaired fuel and oil leaks number (No)
. Excess dust or excess noise emanating from site number (No)
. Dumping of milled material in side drains or on grassed

areas ' number (No)
. Possession or use of intoxicating substances on site number {No)

. - ... .e. . .Anyvehicles being driven in excess of designated speed _

limits : “number (No)
. Removal andfor damage to flara or cultural or heritage
objects on site, and/or killing of wildlife number (No)
. lllegal hunting number {No)
. Urination and defecation anywhere except in designated

areas number {No)

The unit of measurement shall be the number of Iéss serious violation incider;f[s. The penalty rates applied shall

be those stated in clause C3.5.2.10.

The Employer's Agent's decision with regard to what is considered a violation, its serlousness and the penalty
imposed shall be final. The calculation shall include allied construction activities in the same way as the
calculation of reduced payments under section 8200. The imposition of such a penalty shall not preclude the

relevant provincial or national authority from applying an additional penalty in accorda

nce with ‘its statutory

powers. Any non-compliance with the agreed procedures of the EMP is a transgression of the various statutes

and laws that define the manner by which the enviropment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with the transgrassion, as

it deems fit.
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities

ENVIRONMENTAL IMPACTS

SECTION CONTENTS SENSITIVE AREAS
PoLLUTION TyPE DEFORMATION OF LANDSCAPE SOILEROSICN ALIEN VEGETATION
{to be completed by compiler}
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
. Hazardous WaSIe | boserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
1300 Camp Establishment Water supply .
Ces Spiltage Preserve fopsoil - Preserve topsoil Management of weeds
Storage
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
1400 Housing, Offices and | Water supply P
[aboratories Spillage Preserve topsail Preserve topsoil Management of weeds
Storage "
Noiseflights Demarcate sensitive arsas
Waste treatment | Selection of site | Selection of site Preserve indigenous vegetation
_ \I;lva;ziz;dous S\ﬁgﬁi E::zzxg indigenous veg::;;t;gg Preserve indigenous vegstafion | Preserve topsoil
1500 Accommaodation of Spillage Demarcate sensitive areas | Preserve topsail Management of weeds
Traffic . X
Storage Maintenance of windrows
Noiseflights .
Dust conirol
Spillage Turning circles Restrict access to sensitive | Profection of indigenous
Stqragg Parking areas areas vegetafion
Noise/lights Preserve topsoil
1600 Overhaut Dust control
o Exhaust fumes h
N Washing waste
o3 5 .
- N VWaste freatment Selection'tr site Selection of site Protection of indigenous
: Hazardous * waste o . o . vegetation
1700 Clearing and grubbing Water Supply Preserve indigenous vegetation Preserve indigenous vegetation Presenve opsdi
Noise flights | Preserve topsoil Preserve topsail
Dust control
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste - ) . ) ,
2100-2400 | Drainage Water supply Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
Spillage Preserve topsoil Preserve topsoil Management of weeds
Storage
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ENVIRONMENTAL IMPACTS

SeCTION CONTENTS | 'SENSITIVE AREAS
PoLLumion Type DEFCRMATICN OF LANDSCAPE SOIL EROSICN ALEN VEGETATION
: {to be completed by compiler)
Wasie ireatment | Selection of site Selection of site Preserve indigenous vegetation iy
. Hazardous waste Preserve indigenous vegetation Preserve indigenous vegetation | Preserve itopsoil <
3100 Borrow pits Waler supply | Y
Spillage Preserve topsail Preserve topsoil Management of weeds o
Storage ‘
Waste treatment | Selection of site Selection of site .. - Préserve}indigenéus’ vegetation ‘q
Hazardous wasts Preserve indigencus vegetation Preserve indigeno?fs ’@%gctatjor? ' Preserveitopsoil P
3200 Stockpiling Water supply | " | x
Spillags Preserve topsoil Praserve fopsoil Management of weeds
Storage .
Waste treatment | Selection of site Selection of site Presarve indigenous vegetation
Hazardous waste - . Con . : .
3300 Mass Earthworks Water supply Preserve indigenous vegetation Preserve indigenous vegetation Preserve§ fopsoil
Spillage Preserve topsail Preserve topsoit Management of weeds
Sforage |
Waste treatment | Selection of site | Selection of site Preserve indigenous vegetation
Hazardous waste | Preserve  indigenous  vegetation - . ‘ .
Water supply | Preserve topsoil Preserve indigenous vegetation Preservei topsoil
3400-3000 | Pavementlayers Spillage Demarcate sensitive areas | Preserve topsoil Management of weeds
Storage Maintenance of windrows |
Noise / lights
Dust control
Waste treatment | Selection of sife Selection of site Preserve indigenous vegetation
Hazardous waste Preserve indigenous vegetation Preserve indigenous vegetation Preserve topsoil
Water supply ] ’ 3
100 Asphalt works / sealing gglrlzgg, Preserve topsoil Presarve topscil
operations Noiseg / lights Turning circies
Dust control | Parking arsas ¥
Smoke control
Storage of meterials
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste Preserve indigenous vegetation Preserve indigenous vegetation Preservé topsoil
5000 Ancilliary roadworks Water supply i
Spillage Preserve iopsoil Preserve topsoil Management of weeds
Siorage ;
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ENVIRONMENTAL IMPACTS
SECTION CONTENTS B SENSITIVE AREAS
PoLLuTion TyPE DEFORMATION OF LANDSCAPE SOILEROSION ALIEN VEGETATION
{to be completed by compiler)
Waste treatment | Selection of site Selection of sife Preserve indigenous vegstafion
Hazardous waste - . - . .
6000 Structures Water supply Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
Spillage Preserve topsoil Preserve topsoil Management of weeds
Storage
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste o . I . .
7000 Concrete  pavements Water supply Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoit )
et - Spilla@é Preserve topsoil Preserve topsail Management of weeds :
Storage
o
Do
o
<o
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C3.4.34 PROVISION OF STRUCTURED TRAINING

CONTENTS

C3.4.3.41 SCOPE

C3.4.34.2 GENERIC TRAINING

C3.4.3.4.3 ENTREPRENEURIAL SKILLS TRAINING
C3.4.3.34 MEASUREMENT AND PAYMENT
C3.4.3.4.1 SCOPE

This specification covers the requiremenis for the provision of structured training to be arranged by the contractor

over the period of this contract.

C3.4.34.2 GENERIC TRAINING

C3.4.34.21 The contractor shall, from the commencement of the contract, implement a structured
progressive training programme.

Cl.4.34.22 Training shall be at or by an approved accredited organisation and shall be delivered by

suitably qualified and experienced trainers.
C343423 The contractor shall be responsible for the provision of everything necessary for the delivery of
the generic fraining programme, including the following:
(a) A suitable venue with sufficient furniture, lighting and power.
(b) All necessary stationery consumables and study material.
(c) Transport of the students (as necessary).
C3.4.34.24 Generic training courses shall commence within one month of possession of site and be

completed before the end of the contract period. The Training Schedule should form part of the section
12 programme to be approved by the Employer's Agent at the start of the project.

C3.4.34.25 The contractor’s training programme shall be subject to the approval of the Department and the
contractor shall if so instructed by the Department alter or amend the programme and course content if a
need is identified once the contract commences.

C3.434.26 The contractor shall keep comprehensive records of the training given to each student and
whenever required shall provide copies of such records to the Employer's Agent. At the successful
completion of each course each student shall be issued with a certificate indicating the course contents
as proof of attendance and completion.

In addition to the above, a monthly return shall be submitted by the contractor. An example of the form is
illustrated in Part C5 of this document {form RDF 11 (E))

C3.4.343 ENTREPRENEURIAL SKILLS TRAINING t
©3.4.3.4.3.1 Small contrac{ors, subcontractors'and the Project Steering Committes (PSC) will be entiﬂlédrio-A :
receive a structured training programme, which will comprise both management skills as well as

business development.gkills. :

C3.43.4.3.2 The contractor shall closely monitor the performance of all small subcontractors in the
execution of their contracts and shall identify all such subcontractors who, in his opinion, display the

" potential to benefit from sfructured training as may be provided for in the ¢contract and where required

by the Employer's Agent, shall make recommendations in this regard. The final list of candidates will be
~ decided between the contractor and the Employer's Agent.

C3.43.4.33 The training will be delivered by trainers who are accredited by the Civil Employer's Agenting
Training Scheme (CEITS) or other institutions recognised by the Department of Labour. Accredited
training refers to both the trainers as well as to the training material. .

C3.43.4.34 The contractor shall facilitate in the delivery thereof, by instructing and motivating the
subcontractor regarding attendance and participation therein.

C3.4.34.35 The contractor shall further make all reasonable efforts to co-ordinate the programming of the
subcontractor's work with that of the delivery.of the structured training.

C3.4.34.3.7 The contractor shall be responsible for the provision of everything necessary for the delivery of
the entrapreneurial training programme, including the following:

{a) . Asuitably furnished venue {if required) with lighting and power.

{b) All necessary consumables, stationery and study material,

0207
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{c) Transpott of the subcontracters (as necessary}.
C3.4.3.4.3.7 All entrepreneurial training shall take place within normal working hours.

C3.4.3.4.38 The contractor's training programme shall be subject to the approval of the Department and the
contractor shall if so instructed by the Department alter or amend the programme and courss content if a
need is identified once the contract commences.

C3.4.3.4.3.10 The contractor shall keep comprehensive records of the training given {0 each subcontractor
and whenever required shall provide copies of such records to the Employer's Agent. At the successful
completion of each course each subcontractor. shall be |ssued w:th a certificate indicating the course
contents as proof of attendance and completion.

In addition to the above, a monthly return shall be submitted by the contractor. An example’of the form to be
used is illustrated in Part C5 of this document, (form RDP 12 {E)).

C3.4.3.4.4 MEASUREMENT AND PAYMENT
ITEM UNIT
C100.01 Contractor's general obligations in respect of

Training using CETA Accredlted Trainers

{a) Generic skills : Provisional sum

{b) Entrepreneurial skills : Provisional sum

{¢) Engineering skills Provisional sum

{d) Handling cost, profit and all other charges in respect Percentage (%)
of sub-item C100.01 (a)-{c) above

{s) Training venue Lump sum

{f) Training allowance to be paid to targeted labour in terms of Provisional sum
formal training days

{g) Contractor's handling costs, profit and all other charges in Percentage (%)

respect of subitem C100.01 (f) above

The Provisional sum are provided to cover the actual costs (|nclud|ng wages) for attendance of accredited
training courses as agreed with the Employer’s Agent and payment shall be in accordance with the general
conditions of contract. The tendered percentage in sub-item C100.01 {d) & {g) is a percentage of the amount
actually spent under sub-items G100.01 (a-c) and (f} which shall include full compensation for the contractor's
handling cost, profit, mentoring, record keeping, reporting and all ofher costs in connection therewith.

The lump sum tendered for C100.01 (g} shall include full compensation for the provision af the training venue, for
all necessary lighting, power, furniture, stationery, consumables and study matetial and for transportation of the
students to and from the training venue.

. Payment of the lump sum will be made aﬂer the provision of all the accredit training, issuing of all certificates and
submission of all regmrd nd a training report compiled by .the trainer.
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Specification for developing skills that result in nationally
accredited outcomes through infrastructure contracts

1 Scope
This specification establishes a key performance indicator in the form of a contract skills development goal
(CSDG) relating to the structured work leaming component of occupational or professional learmming, which
enables learmners to make measurable progress towards the attainment of:
a) a part or fill occupational qualification registered on the National Qualification Framework,
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);
c} a national diploma registered on the National Qualification Framewark; or

d} registration in a professional category by a recognized professional body or statutory council.

in the delivery, maintenance and operation of infrastructure through the performance of professional service,
service, supply or engineering and construction works contracts or an order associated with such a contract.

This specification sets out the methods by which the key performance indicator is established, measured,
quantified and verified in the performance of the confract or the exacution of an order.

NOTE This specification can be applied to contracts or to orders {call-offs) issued in terms of framework
agreements. Framework agreements are well suited to situations in which long term relationships are entered
into. They offer flexibility in attaining coniract skills development goals as requirements can be adjusted from one
order to another, thus allowing key performance indicators to be improved upen over time.

a) 2 Terms and definitions
For the purposes of this document, the following terms and definitions apply:

allowance
amount provided for in the contract or an order by the employer relating to one or more of the following:

a) the performance by the coniractor of work or services that are foreseen but cannot be accurately specified
at the time that the contract was entered into or the order issued;

b} work or services {o be performed, or goods provided, by a subcontractor who is either nominated by the
employer or is selected by the employer in consultation with the contractor after the award :
or the issuing of an order;

c) provision for price adjustment for inflation; or .
d} other budgetary provisions intended to cover the employer’s contractual risks
--artisan - -

a person who has been certlfed as competent to perform a Ilsted trade in accordance Wlth Sectlon 265 of the

Skills Development Act of 1998 (Act No. 27 of 1998)

black people
a generic ferm which means Africans, Coloureds and Indians and who are citizens of the Republic of South
Africa:

a) by birth or descent; or

b) by naturalisation before 27 April 1994 or on or afier 27 April 1994 and who would have been entitled to
acquire citizenship by naturalisation prior to that date

o

candidate
a person who is registered in a category of registration which ultimately leads to registration in a professronal
category by a statutory council in terms of their founding legislation .

class of construction works
0211
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&

the class of construction works referred fo in Schedule 3 of the Construction Industry Development Regulations
2004 as amended and published in terms of the Construction Industry Development Board Act of 2000 (Act 38 of
2000}

contract amount
financial value of the contract at the time of the award of the contract or the issuing of an order, excluding all
allowances and expenses and value added tax

contract skills development goal (CSDG)
the number of hours of skills development opportunities that a contractor contracts to provide in relation fo work

_ c__ﬁrectt_y related to the contract or order up fo:

a) completion in the case of a professional service contract;
b) the end of the service period in the case of a service cor'l'tract;

c) completion (state of readiness for occupation of the whole works although some minor work may be
outstanding} in the case of an engineering and construction works contract; and

d) the delivery date for all the work required in terms of the supply contract

contractor
person or organization that contracts to provide the goods, services or engineering and construction works
covered hy the contract

employer
person or orgahization intending to or entering into the contract with the contractor for the provision of goods,
services, or engineering and construction works

employer's representative
person authorized to represent the employer in terms of the contract

engineering and construction works contract
contract for the provision of a combination of goods and services arranged for the development, extension,
refurbishment, rehabilitation or demolition of a fixed asset, including building and engineering infrastructure

axpenses
costs incurred by the contractor in the performance of the contract or order which are in terms of the contract
recoverable from the employer .

framework agreement

an agreement between an organ of state and one or more contractors, the purpose of which is to establish the
tei“mg»govermng orders to be awarded during a given petiod, in particular with regard to price and, whei
" appropriate, the quantity envisaged v

mentor

a qualified, experienced and, in the case of profassionals, registered person, designated to guide a learer or
candidate through a structured work experience learning component of a learning programme required for the
acquisition of a part or full qualification or professional designation

occupational qualification
occupational qualification registered on the National Qualifications Frameworlk Act (Act No 67 of 2008)

order
an instruction to provide goods, serwces or any combination thereof under a framework agreement

part quallﬂcatlon
an assessed unit of learning that is registered on the National Qualifications Framework as part of an
occupational gqualification )

professional category :
a category of registration identified in Table 1 or,asuch other category recognised by the Employer in the
application of this specification

Table 1: Categories of registration

0212
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Profession Category of registration Act
Architect, Senior Architectural . .
Architectural Technologist, Architectural Technologist ga%fgt(e:(t:ttjrsé Zgoéiz%gg) Act of
or Architectural Draughtsperson )
Construction Project | construction Project Manager Project ~ and  Construction
management Management Professions Act of

Construction management

Construction Manager

2000 (Act No. 48 of 2000)

Engineer , Engineering Technologist,

Engineering Profession Act of

Engineering Eng!neerlng Technician or Certificated 2000 (Act No. 46 of 2000)
ngineer
Landscape Architect, Landscape | Landscape Architectural
Landscape Architectural Technologist, Landscape Technician or | Profession Act of 2000 (Act No.
Landscape Assistant 45 of 2000)

Quantity surveying

Quantity surveyor

Quantity Surveying Profession
Act of 2000 {Act No. 49 of 2000}

Natural sbientists

Natural Scientific Professions Act

Scientists (Act No. 27 of 2003)
. . Professional and  Technical
Surveying Land surveyor, Engineering surveyor or Surveyors' Act (Act No. 40 of

Technician engineering surveyor

1984)

professional service contract
contract for the provision of services with the skill and care normally delivered by professionals

Sector Education and Training Authority (SETA)
an institution established under section 9 of the Skills Development Act, Act 97 of 1998 and which has the
responsibility under this Act to register learners on leaming programmes

service contract R
contract for the provision of labour or work, including knowledge-based expertise, carried out by hand or with the
assistance of equipment and plant

site
means the land or place made available by the employer, for the purposes of the contract or order, on, under,
over, in or through which the works or services are to be exscuted

skills development agency
an agency which performs some or all of the functions set out in section 4.1.4.

statutory council ° . )
a council as established under the S

. a) South African Council for the Architectural Brofession, established by the Architectural Profession Act of
2000 {Act No. 44 of 2000);
b) South African Council for the Project and Construction Management Professions, established by the
... Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000y = . .
c) Engineering Council of South Africa, established by the Engineering Profession Act of 2000 (Act No. 46 of
2000); =
d) South African Council for the Landscape Architectural Profession, established by the Landscape
Architectural Profession Act of 2000 (Act No. 45 of 2000);
a -
e) South African Council for the Quantity Surveying Profession, established by the Quantity Surveying
Profession Act of 2000 (Act No. 49 of 2000);
f) South African Council for Professional and Technical Surveyors, established by the Professional and
Technical Surveyors' of 2000 (Act No. 40 of 1984); or
g) South African Coungcil for Natural Scientific Professions, establiéhed by the Natural Scientific Professions
Act (Act No. 27 of 2003):
0213
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structured mentorship
mentorship provided by a person who is registered in a suitable category of professional registration by a
statutory council or professional body which leads and directs a candidate towards professional registration

structured work experience learning component

component of learning in an occupational qualification or for professional designation whereby a learner is
mentored by a qualified, and where required, registered mentor in the application and integration of the
knowledge and practical skills learnt, under supervision, in the actual context of a workplace in accordance with
the prescripts set by the relevant qualifying authority, professional body or statutory council.

supervisor

a supervisor is a person in the particular workplace charged with the responsibility of allocating workplace tasks
to a leamer that are aligned to the prescriptions of their leaming programme and of overseeing and repotting on
that learning using a formally agreed record keeping system

supply contract ‘
contract for the provision of goods and associated services including design

work integrated l[earning
the workplace learning component required by learners completing a national diploma at a University of
Technology or Comprehensive University.

b} 3 Requirements

e) 31 Contract skills development goal (CSDG)

3.1.1 The contractor shall attain or exceed the contract skills development goal in the performance of the contract
or the execution of an order.

3.1.2 The contract skills development goal shall be not less than:
a} the contract amount in miflions of Rand multiplied by:

1) the relevant number of hours per million Rand expenditure contained in Table 2 in the case of
engineering and construction works contracts for the applicable class of construction works used in
the application: of the Construction Industry Development Regulations issued in terms of the
Construction Industry Development Board Act of 2000; or 4

2) 300 in the case of a service contract; or

3) 100 in the case of a professional service contract or a supply contract; or

b)  the hours tendered in tl‘me'{af'vneféreﬁce schedule or the quantum agreed in the scope of work of the contract
or ordar. wheriare !

Example: The confract amount for an engineering and construction works contract in the GB class of
construction works is RG65,7 million. The contract skills development goal Is 85,7 x 250 = 16 425 hours.

Table 2: Number of hours per million Rand expenditure in an engineering and construction work contract

Class of construction works as identified in terms of Regulation 25(3) | Number of hours per million
of the Construction Industry Regulations 2004 Rand expenditure

Designation | Description

CE Civil engineering _ 125

CE or GB Civil Engineeting or general building . 190

EE Electrical engineering works (buildings) ' 125

EP Electrical engineering works {Infrastructure) 125

GB General building 250

ME Mechanical engineering works - 125

SB Specialist . 125
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315  Where required in terms of the contract or order, a specified proportion of the leamers and candidates
shall be selected from a list of persons in the employ of the state contained in the scope of work of the contract or
order under the terms and conditions embodied therain.

NOTE: The contract skills development goal can be achieved through the direct employment of persons who are
developing skills that result in nationally accredited outcomes, through the engagement of subcontractors who
employ such persons or, where specifically required, the provision of work place opportunities to employees of
the state.

f)

g) 3.2 Achieving the contract skills development goal (CSDG)

3.2.1 The contractor shall achieve the measurable contract skills development goal by providing one or a
combination of any of the following in relation to work directly related to the contract or order:

w

Method 1: structured work experience leaming component opportunities for learners towards the attainment of a
part qualification or a full occupational qualification;

¥

Method 2: structured work experience learning component opportunities for apprentices or other artisan leamers
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012) subject
to at least 60% of the artisan learners being holders of public FET college qualifications;

Method 3: work integrated leaming opportunities for University of Technology or Comprehensive University
students completing their national diplomas;

Method 4: sfructured work experience opportuniﬁes for candidates towards registration in a professional
category by a recognized prafessional body or statutory council.

322  No single method, except in the case of professional service contracts, shall contribute more than 75
percent of the contract skills development goal, Method 1 shall not contribute to more than 25 percent of the
contract skills development goal in engineering and construction works or service contract and related orders.

3.23 Not more than one method may be applied to any individual in the calc{JIation of the contract skills
development goal.

NOTE: The principle is that an individual can oply be counted once towards the CSDG.
h) 3.3 Contract skitls development goal credits

3.31 Credits towards the contract skills development goal shall be granted by summating the hours of
opportunities provided in accorgance with this specification.

3.3.2  No more than 8 hours may be claimed fo

' e .
3.3.3  Contract skills development goal credits shall be reduced to the extent that they fail to comply with the
requirements of this specification. - )

24 hour pericd for any individual.

i) 34 Denial of credits
- - Credits towards-the contract skills development goal shall be denled should: . e

a} the opportunities not be provided on site or the opportunities cannot be directly linked to the contract or
order;

b) the following not be provided:

1) the required contract compliance baseline plan, an interim contract compliance report or a final
contract compliance report; ‘

2) the required mentorship plan for a candidate;
3) the required training plan for learners;
4) the training reports covering a petiod; or L

5) the required records, specified documents and signatures;
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with reqwreme(rgts

c) the structured mentorship be found not to be in accordance with the requirements of the applicable
professional bedy, statutery council or qualifying authority;

d) the structured work experience learning component be found not to be in accordance with the curriculum
requirements of the part qualification or qualification or prescription for professional reglstratlon for which
the leamer is registered;

e) conditions of employment and rates or allowances for learners not be in accordance with legislative
provisions;

f} the contractor does not maintain the required training records or an audit reveals that there is insufficient
information to substantiate claims for credits; and

a) a learner, learner artisan or candidatg fails to present their credentials for assessment when they have, in
tha opinion of the mentor, sufficient structured work experience or structured mentorship to do so.

c} 4 Compliance with requirements

) 4.1 General
4.1.1 The contractor shall submit to the employer’s representative:

a) within 30 days of the contract coming into effect or the issuing of an order, a contract compliance base line
training plan (see Annex A) taking into account the skills mix and type of workers that are to be engaged;

b} interim contract compliance training reports {see Annex A) at intervals which do not exceed 3 manths;

c) a final contract compliance training report (see Annex A) within 15 days of reaching completion, final
- delivery or the end of the service as relevant; and

d) a report which provides a breakdown of the number of hours reported in each interim and in the final
contract compliance report inte black people and women and people with disabilities.

NOTE: The Code of Good Practice on Key Aspects of Disability in the Workplace issued in terms of Employment
Equity Act No 55, OF 1998 provides guidance on establishing who are people with disabilities.

4.1.2 The contractor shall keep records ofithe name and identity number, hours worked, payments made to,
registration particulars towards a part qualification or occupational qualification and particulars of opportunities
offered to persons who are provided-with work experience learning component opporiunities which contribute to
the contract skills development goal and any other training records required by or which demonstrate compliance
with this specification. The contractor shall allow the employer's representatlve to inspect or audit. such training
records at any time within working hours

lu\ﬁ ! .lr 3 oy
4.1.3 The employer's representative shall undertake suitable random audits on records-t8 conﬁrm compliance
4.1.4  Where learners are sourced through a Skills Development Agency (SDA), the contractor shall enter into

a contract agreement with one or more SDAs of their choice that is participating in the implementation of this
specification to, as relevant:

a) facilitate placement of learners for training opportunities;

b) prepare training plans for registered leamers, including details of the scope of experien'f?ik&ilrlwork fo be
covered and expected outcomes;

¢} register learners with the appropriate sector Education and Training Authority established ih terms of the
Skills Development Act of 2008 (Act 37 of 2008); . -

d) manage all the employment functions of learners such as payment of stipends, contributions to the
Unemployment Insurance Fund, Workman’s Compensation, provision of personal protective clothing,
frade specific tools, etc.;

e) lizise with the training co-o‘rc‘ijn-:ators to monitor onsite {raining progress of learners;
f) liaise with the fraining co-ordinators to arrange for summative assessments at approptiate stages of the
training; and
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g) liaise with the training co-ordinators to prepare reports for the emptoyer or employer’s representative.
k) 4.2 Structured workplace learning opportunities for learners

4.21 Structured work experience leaming component opportunities shall be aligned to the curriculum
requirements set for the particular part or full occupational qualification or professional designation for which the
learner is registered.

4.2.2 A responsible supervisor shall be appointed to allocate leamning tasks, under the guidance of a qualified
person, to learners in line with their training plans

4.2.3 Mentoring associated with structured work experience leaming component for artisan learners shall be
undertaken by an artisan qualified in the applicable frade with a minimum of 3 years of trade related experienca.
The number of arlisan learners mentored by a single mentor shall, unless otherwise permitted by the National
Artisan Moderation Body, not exceed 4 at any one time.

4.2.4 Mentoring associated with structured work experience learning component for learners leading fo a part or
an occupational qualification other than artisan learmers shall be undertaken by a person qualified in the
applicable discipline with a minimum of 3 years of experience.

4.2.5 The contractor or service provider shall submit to the employer's representative, in respect of each learner:

a) within one month of commencing work directly related to the contract or order, a workplace training plan
together with name of the learner's mentor and supervisor ‘

b) within three months of commencing work directly related to the contract or order:
1) proof of registration as a learner with the relevant SETA; and

2) a copy of the mentorship agreement entered into with the learner or the company mentorship
agreement entered into with the relevant qualified agency,

c) within two weeks of updating a workplace training plan, the revised workplace training plan; and

d) a quarterly progress report and a final report at the end of the structured mentorship period including a log
of exposure and interactions with the mentor in sufficient detail to demonstrate compliance with
requirements, signed off by the mentor, the supervisor and the learner.

4.2.6 Learners shall be required by the mentor to complete training reports required by the relevant qualifying
authority whenever a substantial activity or training petiod has been completed.

4.2.7 The mentor and supervisor shall sign off all reports and logbooks to allow the leamer-fo.move to other
projects or employment and continue on the path towards qualification and, where relevant'i&distiation, where
the work related to the contract ends for whatever reason prior to the learner gaining sufficient experience for
final assessment.

1) 4.3 Structured mentorship opportunities for candidates
m)

- 4.3.1 Mentoring assoclated with. structured work experience for. candidates shall be in_accordance with the

prescripts of the relevant professional body or statutory council.

4.3.2 The contractor shall:

n)

a) appoint a supervisor who is actively engaged in work directly associated with the contract to issue tasks,
oversee thelr implementation and provide input to the candidate on an on-going basis;

b .
b) identify a suitable mentor for the candidate, if such candidate does not have a mentor, who shall enter into
a mentoring agreement with the candidate or the company as required by the professional body or
statutory council; and

c} issue each candidate with a portfolioc of evidence file which is to be kept up to date with all the
documentation issued or prepared including the workplace training plan and all revisions thereof as well
as coples of the logbook entries and training period reports;

4.3.3 The mentor shall provide and update from time to time a workplace training plan for a candidaté outlining
the activities in which the candidate will be involved that includes activities required by the relevant statutory
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council. The mentor shall require candidates to maintain a logbook issued by the relevant statutory council. The
mentor shall sign off such logbock at quarterly presentations and progress review meetings.

NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum time to
register in a professional category of registration that candidates are exposed to the full range of activitiss and
work towards assuming the full level of responsibility recommended by the relevant statutory council. This may
require rotations and secondments.

4.3.4 The contractor or service provider shall submit to the employer's representative, in respect of each
candidate:

a) within ohe month of commencing work directiy.related to the contract or order:
1} a workplace training plan together with name of the candidate’s mentor and supervisor

2) proof of ragistration as a candidate with the relevant professional bociy or statutory council; and

3) a copy of the mentorship agreement entered into with the candidate or the company mentorship
agreement entered into with a professional body or statutory council;

b} within two weeks of updating a workplace training plan, the revised workplace training plan.

c) a quarterly progress reports and a final report at the end of the structured mentorship period including a
log of exposure and interactions with the mentor in sufficient detall to demonstrate compliance with
requirements, signed off by the mentor, the supervisor and the candidate.

4.3.5 Candidates shall be required by the mentor to complete training reports required by the relevant statutory
council whenever a substantial activity or training period has been completed.

4.3.6 The mentor and supervisor shall sign off all reports and logbooks to allow the candidate to move to other
projects or employment and continue on the path towards registration where the work related to the contract ends
for whatever reason prior to the candidate gaining sufficient experience for registration.

d) 5 Records

5.1 The contractor shall submit all the documentation required i terms of clause 4 in a timely manner.

5.2 The employer's representative shall certify the value of the credits counted towards the contract skills
development goal, if any, whenever a claim for payment is issued to the employer, and shall notify the contractor
of this amount.

5;3 The contractor shali upon termination of the opportunities provided in order to satisfy the contract skills
dévelopment goal cerfify the quantum and nature of the opportunity and submit the certificate, counter-certifi ed
hy the relevant |ndiv ‘o the employer's representative for record-keeping purposes.

cepied v

@) 6 Sanctions
X 1,

In the event that the contractor fails to substantiate that any failure to achieve the contract skills development
goal was due to reason beyond the contractor's control which may be acceptable to the employer, the sanctions
provided for in the contract or order shall apply.
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f) Annex A: Skills compliance plans

9)

(Normative)

Skills compliance base line plan

Name of contractor:

Contact person: . Telephone:
Address: Cell phone:
Email:
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
o Tendered / contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): , Contract amount

o0 professional service _ "~ excl VAT . R
oservice Less expenses {ifany) R
n engineering and construction works Less allowances " R

CIDB Class of construction works, if applicable . . . . Contract amount R

Contract amount expressed inmillionsof Rand R......... f..m ©

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing skills
that result in natﬂonaﬂy aceredited cutcomes through infrastructure contracts i ®

Minimum contract skills development goal which the contractor is required to achleve {Gmin}
E@XO= . e ) I = FRE wre i hours

| 1intend achlevmg the GSDG as follows: .

r Method 1: structured work experience leaming component opportunmes towards
a part or a full occupational qualification .
b e hours

o Method 2: structured work experience leaming opportunities for apprentices or
other artisanlearners aeeeiaaaaas hours

o Method 3: work integrated learning opportunities for University of Technology or
Comprehenswe University national diploma students e hours
o Method 4: structured ‘work experlence opportunities for candidates towards T
registration in a professional category of registration e hours
............ hours

Total
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The undersigned, who warrants that he / she is duly authorised to do so on behalf
of the Contractor, confirms that the contents of this plan are within my personal
knowledge and are to the best of my belief both true and correct.

Signed Date
Name Position
0220
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Skills compliance report Date:
{tick appropriate box) o Interim report n Final report

Name of contractor:

Contact person: Telephone
Address: Cell phone
email “
GContract / order number: Start date for contract / order:

Contract title:
Contract skills development goal (CSDG) .. .......... hours

Method 1: structured workplace experience learing component opportunities towards a part or a full occupational
qualification

Employed by contractor

Nam | Identity or | Gell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on wark
number e | whom related to contract
number | qualification learner is
NGQF ref. no. zlegistere Start End

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract ,
number | qualification learner is
' NQF ref. no. :jegistere Start End
Method 2: structured work expferience learning component opportunities for apprentices or other artisan learners
Employed by contractor E‘F::'Il '

Nam | Identity or [ Cell or | Liste | National SETA with | Dates for | Total
e passport telephon | d artisan ..learner | whom the | engagement on | hours
number e trade | data base | learner is | works related to
number registration registered | contract

humber {where
Tl e oy avallabley o o Start .. .| End..

Employed by subcontractor: (state name)

Nam | ldentity or | Cell or | Liste | National SETA Dates for | Total
e passport telephon | d artisan learner | with engagement on | hours
number e trade | data base | whom the | wotks related to
number registration learner is | contract

humber {(where | registered
available) Start End

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive University
(CU) diploma students
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Employed by contractor

Name | Identify or | Cell or | Diplo | Learner UOT/CU Date for engagement | Total
passport telephon | ma registration with on contract hours
number e number whom the

number learner is | Start End
registere
d

Employed by sub-contractor

Name | Identify or | Cell or | Diplo | Learner UoTI/CU Date for engagement | Total
passport telephon | ma registration with oh contract hours
number e number whom the

number learner is
registere
d

Method 4: structured work experience opportunities for candidates towards registration in a professional category
of registration

Employed by contractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on
number e work related to
number contract
Title Registration Start | End
number

Employed by subcontractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on
number e work related to
number contract =
Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Contractor, confirms that
the contents of this plan are within my personal knowledge and are to the best of my belief both true and correct,

Signed Date
Name Position
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. achieved.

h) Annex B: Incorporating this specification in a procurement document
o) B1 General
B1.1 The following clause should be added to the scope of work of a contract or order to establish requirements:
Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal
established in the Department of Higher Education and Training's Standard for devefoping skills thaf result
in nationally accredited outcomes through infrastructure confracts (September 2012)

Note: The term contractor may needto be changed to “consultant” or “professional service provider” depending
upon the term that is used in the form of contract that is adopted. The term “performance of the contract” may
need to be replaced with “execution of an order” where the scope of work forms part of an order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be
provided with work integrated learning opportunities, structured workplace experience opportunities or structured
mentorship opportunities in accordance with the provisions of this standard, the following clause should be
included in the scope of work:

The specified proportion of employees of the stateis .. .... %. Work integrated learming opportunities /
structured workplace experience opportunities / structured mentorship opportunities shall be offered to
any of the persons identified in Annexure 1. Persons selacted by the contractor from the list in Annexure 1
shall be seconded to the contractor under the following terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the state
require through the contract or order in order to attain a nationally accredited outcome.

P} B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in the
performance a contract in the form of a contract skills development goal in accordance with the requirements of
this standard which can be agreed to either through a negotiation process before or after a confract or order Is
awarded.

Financial incentives should not be confused for preferences for rewarding contactors for offering to achisve a
deliverable and a financial penalty (low performance damages) for failing te deliver on obligations. The intention
for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the contractor to
meet and exceed the employer’s objectives.

Financia! incentives can be formulated in a number of ways. The most common way is to make them linearly

prepdfioial to increases in contract. participation goals. Stepped Incentives may also be used. Consideration«#

should be given to capping the quantum of th.2 financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3
Professional Service Contract and the NEG3 Term Service Contract makes provision for a contractor to be paid
an amount stated in an incentive schedule If the target stated for a key performance indicator is improved upen ar

Additional conditions of contact need to be framed and included in the contract data where use is made of other
forms of contract.

Note: Financial incentives are usually used where tenderers are not invited to tender confract skills
development goals, but are required to accept a minimum contract skills development goal and are rewarded for
performance beyond the minimum.

q) B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any
failure to achieve the contract participation goal was due to quantitative under runs, the elimination of items, or
any other reason beyond the contractor's control which may be acceptable to the employer.

TV
Appropriate action should be taken by employers agains? tenderers who are awarded contracts in preference to
others on a fraudulent basis or against contractors who fail to achieve their contractual obligations relating to the
development of skills. Employers have a number of sanctions and contractual remedies available to address
such situations, including the iimposition of a financial penalty (low performance damages) more severe than the
financlal preference calculated at the time when tenders were evaluated or more severe than complying with
contractual obligations or not awarding future orders in terms of framework agreements. 0 2 2 3
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C3.5
€3.5.1

MANAGEMENT
MANAGEMENT MEETINGS

The following meetings will be required as minimum for the management of the contract.
(a} Monthly client site meeting (using standard agenda for management confrol).

(b} Technical meetings as required for each phase of the work.

{c} Monthly safety meetings in terms of the OHS requirements.

(d) Weekly progress meetings

C3.5.2

QUALITY CONTROL

Contractor to supply details of quality plan and procedures. These shall include:

Accommodation of traffic.
Inspecticn and test plans.
Approval process.
Hold-points.

Milestones.
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C.3.4.3.5 PROVISION FOR SOCIAL CONSULTANT

PART C4: SITE INFORMATION

C4.1 SITE INFORMATION
G4.2  LOCALITY PLAN
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C4.1
C4.1.1

C4.1.2

C4.1.3

C4.1.4

Tender

SITE INFORMATION
General

The Roads to be maintained comprises of all gravel and surfaced roads within the Local
Municipality as prioritised and agreed upon with the Maintenance Manager of the Department.
Climate and Weather

The average monthly maximum air temperatures are respectively 29.4°C in January and 29.3°C in
February. The average monthly minimum air temperature is 9°C in June and 8.9°C July.

Construction of certain works, such as seals, asphalt overlays and concrete is constrained with
regards to air and road temperatures. It is evident that during the period June to August seal work
will be constrained with the minimum temperature falling below 5°C on a number of days. Over the
period April to September a number of days experience temperatures below 10°C. These low
temperature conditions should be taken into consideration during the programming of the seal and
concrete works.

The average annual rainfall for the area is 754 mm. The rainy season starts in October and lasts
until March with the average maximum rainfall reached in the period November to March. Winters
are dry and cold with an average rainfall for the months April to September contributing
approximately 14.4 percent to the average annual rainfall. The driest months are May to August. It
should be noted that this particular area's rainfall climate is prone to significant storms and
thundershowers. Thus the average rainfall of 754 mm should not be viewed as insignificant due to
the intensity of the rainfall experienced. Maximum 24-hour rainfall figures of in excess of 252 mm
have occurred and should be considered when programming the project.

Bituminous material

a) Asphalt

Asphalt material can be obtained from commercial sources in Polokwane

b) Binders

Bitumen emulsion, modified and unmodified binders can be obtained from commercial sources in
the Polokwane and Gauteng area.

Water
Water for construction purposes must be obtained by the Contractor.
All water used on site will be tested by the contractor for the following:

a) Compatibility with bitumen emulsions prior to the on-site dilution of any bitumen emulsions

b) Compatibility with cement for stabilization purposes
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C4.2 LOCALITY PLAN

See the following colour page for the Locality Plan.

Tender
Part C4: Site Information

206

0227



g2¢2c0

MODIMOLLE: PAVEMENT TYPE ROAD NETWORK

@ ceontedia
GeoMedia
Professional




= = =N
T e — YYOMLIN AVO¥ IdAL LNIWIAVd :ONOJdODNOOW

——{=







