

AWARDED BID(S) ABOVE R500 000.00 FOR 2017-2018

PROJECT No.	DESCRIPTION	AWARDED BIDDER	AMOUNT	TOTAL POINTS ATTAINED	DATE AWARDED
LDPWRI-B/16014	Supply and Installation of new Standby Generators and preventative maintenance, Repairs and servicing of standby Diesel Generators for three (3) years.	Belta Services	R11 117 359.11	92	31 July 2017
LDPWRI-B/16015	Supply and Installation, Repairs and Servicing of Split Type Air Conditioners for the Department of Public Works, Roads and Infrastructure for a period of thirty six (36) months in the Capricorn District from the commencement	Rems Electrical JV Segwera	R2 359 893.48	100	10 July 2017
LDPWRI-B/16016	Supply and Installation, Repairs and servicing of Split Type Air Conditioners for the Department of Public Works, Roads and Infrastructure for a period of thirty six (36) months in the Vhembe and Mopani District	Rems Electrical JV Segwera	R2 813 185.18	100	29 August 2017
LDPWRI-B/16017	Supply and Installation, Repairs and servicing of split type Air conditioners for Department of Public Works, Roads and Infrastructure for a period of 36	Rems Electrical JV Segwera	R2 840 043.24	100	25 July 2017

	months in Waterberg and Sekhukhune district						
LDPWRI-B/16018	Service and maintenance of Package Plants for the Department of Public Works, Roads and Infrastructure for a period of 36 months in Limpopo Province.	Belta Services	R1 705 951.35	92		29 August 2017	
LDPWRI-PROF/16002 /A	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster A	IDC Architects	R6 242 355.00	100		07.07.2017	
LDPWRI-PROF/16002 /B	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster B	Ruben Reddy Architects	R9 642 234.00	50.98		07.07.2017	
LDPWRI-PROF/16002 /C	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster C	Ruben Reddy Architects	R9 642 234.00	50.98		07.07.2017	
LDPWRI-PROF/16002 /D	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster D	Tectura International	R9 672 111.62	49.55		07.07.2017	

LDPWRI- PROF/16002 /E	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster E	Tectura International	R9 672 111.62	49.55	07.07.2017
LDPWRI- PROF/16002 /F	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster F	Tectura Projects	R9 747 153.79	47.47	07.07.2017
LDPWRI- PROF/16002 /G	Professional Architectural Services for Renovation and Additions to Storm Damaged Schools in Limpopo Province Cluster G	Tectura Projects	R9 747 153.79	47.47	07.07.2017
LDPWRI- PROF/16003 /A	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster A (Civil Engineering)	Muteo Consulting	R2 436 923.38	100	25.08.2017
LDPWRI- PROF/16003 /B	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster B (Civil Engineering)	Muteo Consulting	R2 436 923.38	100	25.08.2017
LDPWRI- PROF/16003 /C	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster C (Civil Engineering)	Muteo Consulting	R2 436 923.38	100	25.08.2017
LDPWRI- PROF/16003 /D	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster D (Civil Engineering)	Low Flow Construction & Engineering	R4 158 915.02	36.40	25.08.2017

LDPWRI- PROF/16003 /E	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster E (Civil Engineering)	Low Flow Construction & Engineering	R4 158 915.02	36.40	25.08.2017
LDPWRI- PROF/16003 /F	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster F (Civil Engineering)	Low Flow Construction & Engineering	R4 158 915.02	36.40	25.08.2017
LDPWRI- PROF/16003 /G	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster G (Civil Engineering)	IGS Consulting Engineering	R4 095 450.00	33.75	25.08.2017
LDPWRI- PROF/16004 /A	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster A (Electrical Engineering)	Zinebiz cc t/a Med-Techengineers	R1 000 920.00	100	25.07.2017
LDPWRI- PROF/16004 /B	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster B (Electrical Engineering)	NSK Electrical and Construction Manager(PTY) LTD	R1 128 600.00	95	25.07.2017
LDPWRI- PROF/16004 /C	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster C (Electrical Engineering)	Muteo Consulting	R1 034 550.00	80.07	25.07.2017
LDPWRI- PROF/16004 /D	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster D (Electrical Engineering)	Muteo Consulting	R1 557 468.00	65.80	25.07.2017

LDPWRI- PROF/16004 /E	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster E (Electrical Engineering)	Takusa Consulting and Services	R1 703 160.00	54.18	25.07.2017
LDPWRI- PROF/16004 /F	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster F (Electrical Engineering)	Takusa Consulting and Services	R1 977 900.00	54.81	25.07.2017
LDPWRI- PROF/16004 /G	Renovations and Additions to Storm Damaged Schools in the Limpopo Province: Cluster G (Electrical Engineering)	IGS Consulting Engineering	R1 871 880.00	35.75	25.07.2017