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T1.1 Tender Notice and Invitation to Tender 
 
 
The Limpopo Department of Public Works, Roads and Infrastructure invites tenderers from contractors 
appointed on the framework agreement on category C for REPAIRS AND MAINTENANCE OF MPHATA SEDIBA PRE-

SCHOOL, LUNGHILE DAY CARE,MAANKATENG CRECHE AND MATHOPE CRECHE IN CAPRICORN AND MOPANI DISTRICT 

for a period of 3 months. It is estimated that tenderers must have a CIDB contractor grading designation of 3GB or 

higher. 

 
The conditions of the CIDB Standard for for Indirect Targeting for Enterprise Development through 
Construction Works Contracts Gazette Notice No. 36190 of 25 February 2013 will be applicable on this 
project 
 

Project Name REPAIRS AND MAINTENANCE OF MPHATA SEDIBA PRE-SCHOOL, LUNGHILE DAY 
CARE,MAANKATENG CRECHE AND MATHOPE CRECHE IN CAPRICORN AND MOPANI 

DISTRICT for a period of 3 months. 

Tender Number LDPWRI- B/20390 

Tender documents 
availability 

Limpopo Department of Public Works, Roads and Infrastructure website 
 

Address for submission 
of tenders 

DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.  
 
Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699. 

Closing date of the 
tender 

As per Tender invite 

Closing time of the 
tender 

As per Tender invite 

Compulsory briefing 
meeting (Tenderers must 

sign the attendance register 
in the name of the tendering 
entity. Addenda (if any) will 
be issued only to those 
tendering entities appearing 

on the attendance register) 

Yes   ☐ No ☒ 

Meeting venue  
 
 

As per Tender invite 

Date As per Tender invite 

Time: As per Tender invite 

Evaluation criteria 1. Compliance with mandatory or compulsory requirements 
2. Risk assessment on current projects 
3. Price 
4. Preference  

Mandatory or 
Compulsory 
Requirements (failure to 

submit or comply with these 
requirements will lead to 

automatic disqualification)  

Only tenderers who are appointed on category A registered with the 
Construction Industry Development Board (CIDB) with designation of 3 GB or 
higher than a contractor grading designation determined in accordance with 
the sum tendered, or a value determined in accordance with Regulation 25 
(1B) or 25(7A) of the Construction Industry Development Regulations are 
eligible to have their tenders evaluated  

Completed and signed Form of Offer 
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T1.2 Tender Data 

 
 

  

  

  

Clause 
number 

Tender Data 
 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board 
Notice 423 of 2019 in Government Gazette No. 42622 of 08 August 2019, Construction Industry 
Development Board (CIDB) Standard for Uniformity in Construction Procurement. (See 
www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of 
tenderers as an Annex to this Tender Data.  
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the standard conditions of tender. Each item of data given 
below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly 
applies.  
 
The contractor shall achieve in the performance of the contract the Contract Participation Goals 
(CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard for 
Indirect Targeting for Enterprise Development through Construction Works Contracts Gazette Notice 

No. 36190 of 25 February 2013. In this case, contractor shall provide a minimum Contract 
Participation Goal (CPG) of 5% of the total project value and develop targeted enterprises 
stated under C3 of this document. 
 
The following variations, amendments and additions to the Standard Conditions of Tender as set out 
in the Tender Data below shall apply to this tender. Add the following to clauses in Standard 
Conditions of Tender: 

 
 

C.1.1 The Employer is the Department of Public Works, Roads and Infrastructure  

C.1.2 The Tender  
Part T1: Tendering procedures  
T1.1 Tender notice and invitation to  
tender  
T1.2 Tender data  
 
Part T2: Returnable documents  
T2.1 List of returnable documents  
T2.2 Returnable schedules  
 
The Contract Part C1: Agreements and contract data  
C1.1 Form of offer and acceptance  
C1.2 Contract data  
C1.3 Joint Venture Agreement (If Applicable) 
 
The Contract Part C2: Pricing data  
C2.1 Pricing instructions  
C2.2 Bills of Quantities  
 
Part 3: Scope of work  
C3.1 Special Notes to Bidders 
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C.1.4 All communications related to this bid should be directed to the persons indicated under Enquires 
on this tender document.   
 
Attention is also drawn to the fact that verbal information, given by the Employer’s agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded 
as binding on the Employer. Only information issued formally by the Employer in writing to Tenderers 
will be regarded as amending the Tender Documents. 

 
 

 C.1.5 The employer reserve to cancel the tender prior to the award of the tender.   

C1.6.2 A competitive negotiation procedure will not be followed.  

C1.6.3 A two-stage system will not be followed.  

C.2.1 Eligibility in respect of CIDB grading 
 
Only tenderers who are appointed on framework agreement category A and registered with the 
Construction Industry Development Board (CIDB) with designation of 3GB or higher than a 
contractor grading designation determined in accordance with the sum tendered, or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, are eligible to have their tenders evaluated. 
 

  

 
 

C2.2 Cost of tendering 
 
The tenderer accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of a tender offer, 
including the costs of any testing necessary to demonstrate that aspects of the offer complies with 
requirements 

 

 C.2.7 Compulsory site briefing 
 
A compulsory briefing meeting will be held as per Tender invite 
 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda (if any) will be 
issued only to those tendering entities appearing on the attendance list. 

 
 
 

C.2.11 Alterations to the documents 
 
Bidders are required to not make any alterations or additions to the tender documents, except to 
comply with instructions issued by the employer, or necessary to correct errors made by the tenderer. 
All signatories to the tender offer shall initial all such alterations 

 

C.2.12 Alternative tender offer 
 
No alternative tender offer is permitted in this tender. 

 

C.2.13.2 Replace sub-clause C.2.13.2 with the following; 
Return all returnable documents to the employer after completing them in their entirety by writing in 
non-erasable black ink 

 

C.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original  

C.2.13.4 The tender shall be signed by a person duly authorized to do so.  
 

 

C.2.13.5 The employer’s details and address for delivery of tender offers and identification details that are to 
be shown on each tender offer package are:  
 
Location of tender box:  DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.  
Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699 
Identification details:  Sealed Tender with Tender reference number, Title of Tender and the 
closing date and time of the tender. 
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C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 

C.2.16.1 The tender offer validity period is 12 weeks or 90 days.  

C.2.16.2 The tender accepts that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses 
before the employer evaluating tender, the contractor reserves the right to review the price based 
on Consumer Price Index (CPI). 

 

C.3.1 
 

The tenderer is required to indicate how they claim points for each preference point system and 
attached relevant supporting documents. The specific goals for claiming of preference points 
include the following: 
 

- Persons who had no franchise in national elections prior to 1983 and 1993 
- Promotion of Women owned enterprises 
- Disabled persons 
- Promotion of SMMEs 
- Enterprise located in Limpopo Province  
- Promotion of youth 
- South African Owned Enterprises 

 
 

 
 

 CIDB Grading Certificate 
 
Tenders are required to provide proof of registration with the CIDB register of contractors indicating 
the category of registration, grading as well as the CRS number of the tenderer. 
 
Letter of Good Standing 
 
Tender are required to submit, bound with the tender submission, a letter of good from the 
Compensation commissioner indicating that the bidder is in good standing.  

 

C3.2 Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof (or 
a notice in respect thereof) via electronic mail, facsimile or registered post. 

 

C.3.4.1 Tenders will not be opened immediately after the closing time for tenders.  
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C.3.11 
 

The tenderers will be evaluated in four stages  
(i) Stage 1: Compliance with mandatory requirements as stated in Part T1.1  
(ii) Stage 2: Risk assessment on current projects 
(iii) Stage 3: Price 
(iv) Stage 4: Preference 

 
 
The technical capacity (functionality) of the contractors will not be evaluated any further during 
evaluation of the RFQ. However, the contractors will be required to declare the status of their key 
staff and any administrative compliance. In cases where there are changes in the key staff, the 
contractor should provide CVs and qualifications of the new staff to LDPWR&I. The new staff should 
have similar skills, qualifications and experience as the staff submitted during tender. Similarly, the 
contractors will be expected to provide an update on any changes in their administrative compliances 
– and should submit the required SBD document in such cases. 
 
The award will only be issued to contractors with valid Tax Clearance certificates, active CIDB 
grading and the contractor who meets all the legislative requirement – this shall be verified by SCM 
in line with the departmental SCM Policy. 
 
The total value of current projects for a contractor under consideration cannot exceed the twice the 

maximum value of their relevant CIDB grade.1  

 
 
 
 

 
 

a) Stage 1: Administrative Compliance: The Compliance or compulsory documents and 
returnable are detailed in Section T.2.1 of this tender document. Failure to submit, 
complete or comply with these requirements will lead to automatic disqualification. 
 

b) Stage 2: Risk assessment on current projects  
 
 

The total value of current projects for a contractor under consideration cannot exceed 
the twice the maximum value of their relevant CIDB grade. 
 

 

 

                                                      
7 
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 Stage 3 and 4: 
 
The procedure for final evaluation of responsive tenders is Method 2 (Financial offer and preference). 

The total number of tender evaluation points (TEV) shall be determined in accordance with the 

following formula.  

 

TEV = NFO +  NP 

 

a) NFO is the number of tender evaluation points awarded for the financial offer made. The score for 

financial offer is calculated using the following formula: 

                                                      𝑃 = 𝐴 ∗ (1 −
(𝑃𝑜−𝑃𝑚)

𝑃𝑚
)             

Where: 

A is 80 since the estimated financial value of works inclusive of VAT is equals or is less than 

R 50,000,000.00. 

P is the points awarded to the bid under consideration 

𝑃𝑚 is the lowest Comparative bid price 

𝑃𝑜  is the comparative price under consideration 

b) NP is the number of tender evaluation points awarded for preferences claimed in accordance with 

the Preferencing Schedule in 3.18  
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T2.1 :  LIST OF RETURNABLE DOCUMENTS 

The following documents will form part of the documents submitted to the Contractors as part of the Request 
for Proposals: 

2.1 Fully completed Form of Offer  
2.2 Bills of Quantities- P’s and G’s are to have a summarized lump sum total, the BOQ to be filled in full 
2.3 Record of Addenda to tender documents (if applicable) 
2.4 Proposed amendments and qualifications (if applicable) 
2.5 Proof of specific goal for award of the preference points as determined on the Request for Proposal. 
2.6 SBD 1 
2.7 SBD 6.1 
2.8 Declaration on the status of Administration compliance.  
2.9 CIDB grading certificate  
2.10 CSD Report 
2.11 Tax clearance certificate 
2.12 Declaration of current projects 

The following will render the bidder’s proposal not responsive and will not be considered 

I. Failure by the service provider to submit or complete item 2.1, 2.2, 2.3, 2.4 and 2.8

II. The bidder should also not appear on the National Treasury's list of black listed entities.
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T 2.2:  RETURNABLE SCHEDULE 

  Document Name 
Returnable 

document 

1.  Preferencing schedule:                                                 ☐Yes      ☐  No 

2.  Proposed amendments and qualifications (if applicable)       ☐Yes      ☐  No 

3.  SBD 1: Invitation to tender      ☐Yes      ☐  No 

4.  
SBD 6.1: Reference Points claim form in terms of the Preferential 

Procurement Regulations 2017 or amended 

 

    ☐Yes      ☐  No 

5.  Form of offer     ☐Yes      ☐  No 

6.  CSD summary report     ☐Yes      ☐  No 

7.  Original tax clearance certificate or tax pin     ☐Yes      ☐  No 

8.  Priced bills of quantities     ☐Yes      ☐  No 

9.  Proof of CIDB class grading: 3GB or higher.     ☐Yes      ☐  No 

10.  Declaration with regard to current projects    ☐Yes      ☐  No 

 11.  JV agreement   ☐Yes      ☐  No 
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Declaration on the status of administrative compliance 

Please indicate, by circling either Yes or No, whether the administrative information submitted with the original 

framework tender documents has changed or not. If yes, kindly provide the particulars below with any 

supporting documents.   

…………………………………………………………………………………………. 

…………………………………………………………………………………………. 

…………………………………………………………………………………………. 

…………………………………………………………………………………………. 

 

 

Signed 

 

 

 

 

Date 

 

 

 

Name 

  

 

Position 

 

 

 

Enterprise 
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Record of Addenda to tender documents 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

Date Title or Details 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

Attach additional pages if more space is required. 

Signed Date 

Name Position 

Tenderer 
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.  

 
 
  

 
 

 
Proposed amendments and qualifications 
 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable 
Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such 
letter in this schedule. 

 

 

 

 

 

 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations and 
qualifications.  

 

 

 

 

Page Clause or item Proposal 

 

 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SBD 1  

PART A: INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE LIMPOPO DEPARTMENT OF PUBLIC WORKS, ROADS AND 
INFRASTRUCTURE  

BID NUMBER: LDPWRI-B/20390 

CLOSING DATE As per 
Tender 
Advert CLOSING TIME: 11:00am 

DESCRIPTION 
Repairs and Maintenance of Mphata Sediba Pre-school,Lunghile,Day Care,Maankateng Creche and Mathope Creche in 
Capricorn and Mopani District 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.  

Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699. 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO 

CONTACT PERSON  Mr. NJ Motsopye 

TELEPHONE NUMBER 0152847126 E-MAIL ADDRESS motsopyen@dpw.limpopo.gov.za 

CONTACT PERSON (TECHNICAL) Mr. MJ Masiya/Mr CE Setati 

TELEPHONE NUMBER 015 284 7219 E-MAIL ADDRESS Cngita@gmail.com 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE STATUS TAX 
COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                    YES      NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                   YES      NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                          YES     NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                           YES      NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                 YES      NO  
 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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 PART B: TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
 
DATE:       …………………………………………... 
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        SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

 
1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  
(a) Price; and 

(b) Specific Goals. 
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1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

POINTS 

PRICE  80 

SPECIFIC GOALS  20 

Total points for Price and SPECIFIC GOALS 100 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

1.1. (Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

The specific goals allocated points 
in terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 

by the 
organ of 

state) 

Number of 
points 

claimed 

(80/20 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(90/10 

system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Persons who had no franchise in 
national elections prior to 1983 and 
1993 

- 6 - 

 

 

Promotion of Women owned 
enterprises 

- 3 -  

Disabled persons - 2 -  

Promotion of SMMEs - 2 -  

Enterprises located in Limpopo 
Province  

- 4 -  

Promotion of youth - 1 -  

South African Owned Enterprises - 2 -  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 
for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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DECLARATION OF CURRENT PROJECTS  
 

 

 
Current value refers to current value of projects for both General Building (GB) and Civil Engineering (CE). 

 

Please list the current projects which your company is busy executing in the table below. 
 

If no projects at the moment the tender must indicate/write on this table  
 
Table 1 List of current projects executed by the bidder 

1. Do you have the current projects being executed  Yes/No? 

2. If Yes, please indicate the details on the table below.  Please note that it is compulsory to answer the question and if the answer is yes, complete 

the table.  If the question not answered or the table not completed the points will not be allocated. 

 

Project Description Project Value Start date Planned end date Client Name Contact Person number 
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THE CONTRACT 
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 PART C1: AGREEMENT AND CONTRACT DATA 
 

 

 



Contract 
Part C1: Agreement and Contract Data 30 Form of Offer and Acceptance 

C1.1. FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

REPAIRS AND MAINTENANCE OF MPHATA SEDIBA PRE-SCHOOL, LUNGHILE DAY 
CARE,MAANKATENG CRECHE AND MATHOPE CRECHE IN CAPRICORN AND MOPANI DISTRICT 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE) 

Rand (in words); R ............................................................. ……………………………………………. 

 ………………………………………………………………………………………………………………… 

(in figures) R…………………………………………………………………… 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

       Date

Signature(s) 

Name(s) 

Capacity 

For the 
tenderer: 

Name & 
signature of 
witness 



 

 
 

Acceptance (To be completed by the employer – not the bidder)  
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Consultant the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and 
the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement. 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work 

 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during 

this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this 
Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations 
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any 
securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now 
Consultant) within five working days of the date of such receipt notifies the Employer in writing of any reason why he 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties. 

 
 
 
 
For the Employer 
 
 
Signature  .............................................................................................................................................. 
  
Name  .............................................................................................................................................. 
  
Capacity  .............................................................................................................................................. 
  
 
Name and address of organization 
   
   
   
Signature and Name of Witness 
 
 
Signature  .............................................................................................................................................. 
  
Name  .............................................................................................................................................. 
  
Capacity  ..............................................................................................................................................  
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Schedule of Deviations 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

………………………………………………………….. 



C2.1  CONTRACT DATA 

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building 
Agreement (Edition 4.1 of March 2005) published by the Joint Building Contracts Committee.  

Copies of these conditions of contract may be obtained from the Association of South African Quantity 
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057- 3526269) South African 
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)  

The JBCC Principal Building Agreement makes several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities, and obligations of 
the contracting parties and the procedures for the administration of the Contract. The Contract Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 
Principal Building Agreement. 

The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) 
relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect 
Targeting for Enterprise Development through Construction Works Contracts Gazette Notice 
No. 36190 of 25 February 2013.” 
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PART C2: PRICING DATA

C2.1  Pricing instruction 

- The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work in accordance with the provisions of the Model Bills of Quantities or Electrical Work,
published by the South African Association of Quantity Surveyors, (July, 2005).

- The agreement is under the JBCC N/S Subcontractor Agreement for use with the JBCC PBA (Edition
4.1 code 2101 March 2005) form of contract with Preliminaries (Code 2103 May 2005) incorporating the
State Provisions of cl 41.0.

- It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders.

- The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under
the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Work, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well
as overhead charges and profit. These prices will be used as a basis for assessment of payment for
additional work that may have to be carried out.

- An item against which no price is entered will be considered to be covered by the other prices or rates
in the Bills of Quantities. A single lump sum will apply should a number of items be grouped together
for pricing purposes.

- The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of
Quantities.

- The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on
the Bills of Quantities, is at the Contractor’s risk.

- The shall set a minimum of 5 % of the project value for sub-contractor determine the amount to be paid
for the Contract Participation Goal (CPG).
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PART C2.2: BILLS OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



MPHATA SEDIBA PRE-SCHOOL



AmountItem
No

Quantity Rate

RENOVATIONS TO MPHATA SEDIBA ECD

SECTION NO 1

BILL NO. 1

All prices/rates to be net, excluding Value Added Tax

PRELIMINARIES AND GENERAL

i) The agreement is to be the JBCC Series 2000
Principal Building Agreement (Edition 4.1) prepared
by the Joint Building Contracts Committee, March
2005

General

ii) The preliminaries are to be the JBCC Series 2000
Preliminaries prepared by the Joint Building
Contracts Committee, March 2005 edition and shall
be deemed to be incorporated herein

iv) Where standard clauses or alternatives are not
entirely applicable to this contract such
modifications, corrections or supplements as will
apply are given under each relevant clause heading

iii) Tenderers are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof (hereinafter referred to by heading
and clause number only) for which such allowance
must be made as may be considered necessary

v) Where any item is not relevant to this specific
contract such item is marked N/A (signifying "not
applicable")

vi) If Alternative A as set out in clause B10.3
hereinafter is to be used for the adjustment of the
preliminaries each item priced is to be allocated to
one or more of the three categories, where "F"
denotes a fixed amount (amount not to be varied),
"V" denotes an amount variable in proportion to
value and "T" denotes an amount in proportion to
time

vii) Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words
"Bid" or "Bidder"

-1-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MPHATA SEDIBA ECD

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document"

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended
by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 

1

Definitions (A1)

-2-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 
deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 

Brought Forward R

RENOVATIONS TO MPHATA SEDIBA ECD

-3-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MPHATA SEDIBA ECD

Item

event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Fixed

ItemValue Related2

ItemTime Related3

Item

Offer, acceptance and performance (clause 2)

Fixed

4

Objective and Preparation (A2 - A14)

ItemValue Related5

ItemTime Related6

Item

Documents (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times.

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word 
"employer"

Fixed

7

ItemValue Related8
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ItemTime Related9

Item

Design responsibility (clause 4)

Fixed

10

ItemValue Related11

ItemTime Related12

Item

Employer's agents (clause 5)
Fixed

13

ItemValue Related14

ItemTime Related15

Item

Contractor's site representative (clause 6)

Fixed

16

ItemValue Related17

ItemTime Related18

Item

Compliance with laws and regulations (clause 7)

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the 
contractor to have the opportunity to price for all the 
requirements of the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification 

Fixed

19

ItemValue Related20

ItemTime Related21

Item

Works risk  (clause 8)

Fixed

22

ItemValue Related23

ItemTime Related24
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Indemnities (clause 9)

Clause 9.0 is amended by adding Clause 9.1.4:

The contractor indemnifies and holds harmless the
employer against all liability, losses, claims, damages,
penalties, actions, proceedings or judgments
(collectively referred to as “Losses”) arising from any
infringement of letters, patent design, trademark, name,
copyright or other protected rights in respect of any
machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not
cover any use of the equipment of part thereof otherwise
than in accordance with the provisions of the
specification.  All payments and royalties payable in one
sum or by instalments or otherwise shall be included by
the contractor in the price and shall be paid by him to
those to whom they may be payable.  The contractor
shall reimburse the employer for all legal and other
costs and expenses, including without limitation
attorney’s fees on attorney-client scale incurred by the
employer in connection with investigation, defending or
settling any Losses in connection with pending or
threatening litigation in which the employer is a party.

Fixed

25

ItemValue Related26

ItemTime Related27

Works insurances (clause 10)

Clause 10.0 is amended by the addition of the following 
clauses

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

28
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b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or neglect of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or neglect of any person for whose actions
the employer is legally liable

c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

(d) The contractor shall be responsible for the
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(d) The contractor shall be responsible for the 
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall ogtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor

10.7.2 Injury to persons or loss of or damage to 
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property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed

ItemValue Related29

ItemTime Related30
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Liability  insurances (clause 11)

Fixed

31

ItemValue Related32

ItemTime Related33

Item

Effecting insurances (clause 12)

Fixed

34

ItemValue Related35

ItemTime Related36

Item
No clause  (clause 13)37

Item

Security (clause 14)

Clause 14.0 is amended by:-

i) The addition of the following clauses:-

Clause 14.7.3

"Hand the site over to the contractor subject to
agreement that shall be made between the
employer and the contractor"

Fixed

38

ItemValue Related39

ItemTime Related40
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Preparation for and execution of the works (clause 15)

Clause 15.1.1  is amended by replacing it with: 

No clause 

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) or latest edition, revision and 
ammendments, within twenty-one (21) calendar days of 
commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the
terms of 15.1

Fixed

41

Execution (A15 - A23)

ItemValue Related42

ItemTime Related43

Item

Access to the works (clause 16)

Fixed

44

ItemValue Related45

ItemTime Related46

Item

Contract instructions (clause 17)

Fixed

47

ItemValue Related48

ItemTime Related49
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Setting out of the works (clause 18)

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be 
made for the rectification of any such 
encroachments

The contractor shall perform tolerance  control 
checks regularly throughout the contract period and 
report on this at regular interval to the Principal 
Agent in the approved format. Should the contractor 
fail to comply with this requirement to the 
satisfaction of the the Principal Agent, progressively 
as the structure is being constructed, the Employer 
will commission a Registered Land Surveyor to do 
so on the Contractor's behalf and at the 
Contractor's Expense.

Fixed

50

ItemValue Related51

ItemTime Related52

Item
Assignment  (clause 19)

Fixed
53

ItemValue Related54

ItemTime Related55

Item

Nominated sub-contractors (clause 20)

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Fixed

56

ItemValue Related57

ItemTime Related58

Item

Selected sub-contractors (clause 21)

Fixed

59
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ItemValue Related60

ItemTime Related61

Item

Employer's direct contractors (clause 22)

The Contractor shall allow the direct contractors 
and employers agents access to the work, allocate 
reasonable space in the building for storage of their 
materials, tools and equipment, all to the 
satisfaction of the Principal Agent. The contractor 
shall also allow the direct contractors, etc. free of 
charge, use of their ablution facilities and water and 
power supply to the and shall in no way hinder or 
prevent the execution of their works. Attendance 
may be priced against the relevant specified items 
in the bills of quantities.

Fixed

62

ItemValue Related63

ItemTime Related64

Item

Contractor's domestic sub-contractors (Clause 23)

Fixed

65

ItemValue Related66

ItemTime Related67

COMPLETION

Item

Practical completion (clause 24)

Fixed

68

Completion (A24-A30) 

ItemValue Related69

ItemTime Related70

Item

Works completion (clause 25)

Fixed

71

ItemValue Related72
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ItemTime Related73

Item

Final completion (clause 26)

Fixed

74

ItemValue Related75

ItemTime Related76

Item

Latent defects liability period (clause 27)

Fixed

77

ItemValue Related78

ItemTime Related79

Item

Sectional completion (clause 28)

Fixed

80

ItemValue Related81

ItemTime Related82

Revision of date of practical completion (clause 29)

Clause 29.1.1 shall be deemed to be omitted and 
replaced by the following:

Inclement weather shall be defined as weather in 
excess of the average rainfall (volume and period) for 
each calender month over the past ten (10) years as 
recorded by the nearest commonly recognised weather 
bureau in the region of the project 

It shall be deemed that the contractor has adequately 
allowed in his programme and tendered rates for 
expenses which might result from delays due to average 
or below rainfall as described above

Add Clause 29.9 as follows:

 Revision to the date for practical completion
shall only be considered when work on the
critical path of the agreed programme for the
works is delayed.”

83
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Add Clause 29.10 as follows:

Clause 29.10 - Acceleration

Clause 29.10.1
Irrespective of whether or not the principal agent
rules that the contractor is entitled to an
extension of time or a revision of the date for
practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct
the contractor in writing to accelerate the
progress of the remaining works to ensure that
the works are completed by the original date for
practical completion or revised date as the case
may be.

Clause 29.10.2
Upon receipt of such instruction, the contractor
shall take all necessary steps to ensure that the
works are completed timeously including the
provision by him of additional resources, plant,
manpower, etc and the working overtime or
additional overtime beyond that contemplated at
the time of tender (at all times adhering to the
regulations and requirements of all authorities)
and by all other adequate and proper means and
methods.  The contractor shall prove that such
steps are being taken if called upon to do so.

Clause 29.10.3
The contractor’s entitlement to compensation
arising out of or in respect of any revision to the
date for practical completion that may have
been granted by the principal agent or
alternatively where the principal agent has
instructed the contractor to accelerate, shall be
adjudicated strictly in terms of clause 32.

Fixed

ItemValue Related84

ItemTime Related85

Item

Penalty for non-completion (clause 30)

Clause 30 is amended by replacing reference to 36.3 at
end of sentence with 36.0

Fixed

86
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ItemValue Related87

ItemTime Related88

Item

Interim payment to the contractor (clause 31)

Clause 31.9 is amended by replacing "seven (7) 
calender days" with "thirty (30) calender days" and by 
deleting the words "subject to the contractor giving the 
employer  a tax invoice for the amount due

Clause 31.12 is amended by deleting the following

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed

89

Payment (A31 - A35) 

ItemValue Related90

ItemTime Related91

Item

Adjustment to the contract value (clause 32)

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed

92

ItemValue Related93

ItemTime Related94

Item

Recovery of expense and loss (clause 33)

Fixed

95

ItemValue Related96

ItemTime Related97
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Final account and final payment (clause 34)

Clause 34.0

Clause 34.2 is amended by inserting # next to 34.2

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "thirty (30) calendar days" and 
deleting the words "subject to the employer giving the 
contractor a tax invoice for the amount due"

Fixed

98

ItemValue Related99

ItemTime Related100

Item

Payment to other parties (clause 35)

Fixed

101

ItemValue Related102

ItemTime Related103
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Cancellation by employer - contractor's default (clause 
36)

Clause 36.1 is amended by the additions of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

104

Cancellation (A36-A39) 

ItemValue Related105

ItemTime Related106
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Cancellation by employer - loss and damage (clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

107

ItemValue Related108

ItemTime Related109

Item

Cancellation by contractor - employer's default (clause 
38)

Clause 38.5.4 is amended by replacing "ninety (90) with 
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

110

ItemValue Related111

ItemTime Related112
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Cancellation  - cessation of the works (clause 39)

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one-
hundred and twenty (120) working days of completion 
of such report"

Fixed

113

ItemValue Related114

ItemTime Related115

Item

Disputes Settlement (clause 40)

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs.

Fixed

116

Dispute Settlement  (A40) 

ItemValue Related117

ItemTime Related118

State Substitutions (clause 41)

Delete in the Substitute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and
replace with the following: 

40.1    Should any dispute between the employer, his
agents or principal agent on the one hand and

119

State Provision (A41) 
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agents or principal agent on the one hand and
the contractors on the other arise out of this
agreement, such dispute shall be referred to
adjudication.

40.2   Adjudication shall be conducted in accordance
with the edition of the JBCC Rules for
Adjudication current at the time when the dispute
is declared. The party, which raises the dispute,
shall select three adjudicators from the panel of
adjudicators published by the South African
Institution of Civil Engineering or Association of
Arbitrators (Southern Africa), determine their
hourly fees and confirm that these adjudicators
are available to adjudicate the dispute in
question. The other party shall then select within
7 days one of the three nominated adjudicators,
failing which the chairman for the time being of
the Association of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator
shall be appointed in terms of  the Adjudicators
Agreement set out in C1.4 . 

40.3    If provided in the schedule, a dispute shall be
finally settled by a single Arbitrator to be agreed
on between the parties or, failing such agreement
within 28 days after referring the dispute to
Arbitration, an Arbitrator nominated by the
chairman for the time being of the Association of
Arbitrators (Southern Africa).Any such reference
shall be deemed to be a submission to the
arbitration of a single arbitrator in terms of the
Arbitration Act (Act No 42 of 1965, as amended),
or any legislation passed in substitution therefore.
In the absence of any other agreed procedure,
the arbitration shall take place in accordance with
the Rules for the Conduct of Arbitrations issued
by the Association of Arbitrators (Southern Africa)
which are current at the time of the referral to
arbitration. The Arbitrator shall, in his award, set
out the facts and the provisions of the contract on
which his award is based.

40.4 If the schedule provides for court proceedings to
finally resolve disputes, disputes shall be
determined by court proceedings.
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ItemFixed

ItemValue Related120

ItemTime Related121

Item

The Schedule  (clause 42)

Tenderers are referred to the Contract Data and 
Notes to Tenderes for variable pertaining to this 
contract

Fixed

122

Contract Variables  (A41) 

ItemValue Related123

ItemTime Related124

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation 

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed

125

Definition and interpretation (B1) 

ItemValue Related126

ItemTime Related127
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Checking of documents (B2.1)

These bills of quantities:

(1) contain pages and annexes as indexed, and;

(2) are in multiple procurement format, i.e. all
trades are fully measured with minor
budgetary
allowances

Items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades, 2008 edition, as recommended and 
published by the Association of South African 
Quantity Surveyors and no claim arising from 
brevity of description of items fully described in the 
said Model Preambles for Trades will be entertained

Fixed

128

Documents (B2)

ItemValue Related129

ItemTime Related130

Item

Provisional bills of quantities (B2.2)

Fixed

131

ItemValue Related132

ItemTime Related133

Item

Availability of construction documentation (B2.3)

The minor budgetary allowances included in this 
document will be separately procured, based on 
multiple procurement of selected sub-contractors 
during the construction period

Fixed

134

ItemValue Related135

ItemTime Related136
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Item

Interests of agents (B2.4)

Fixed

137

ItemValue Related138

ItemTime Related139

Item

Priced documents (B2.5)

Fixed

140

ItemValue Related141

ItemTime Related142

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of ninety (90) 
days from the closing date of tenders

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance  C1.1"

Fixed

143

ItemValue Related144

ItemTime Related145

Item

Defined works area (B3.1)

Fixed

146

The site (B3) 

ItemValue Related147

ItemTime Related148

Item

Geotechnical investigation (B3.2)

Fixed

149

ItemValue Related150

ItemTime Related151
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Item

Inspection of the site (B3.3)

Tenderers are instructed to familiarise themself 
before submission of their tender with regard to the 
relevant local site conditions, site accessibility, the 
nature of operations required, availability of labour 
and any conditions pertaining thereto, together with 
conditions relating to unloading, carting and storage 
of materials, equipment and tools required for the 
works. 

No claims for extras arising from the contractor 
having failed to comply with this clause will be 
entertained

Fixed

152

ItemValue Related153

ItemTime Related154

Item

Existing premises occupied (B3.4)

Fixed

155

ItemValue Related156

ItemTime Related157

Item

Previous work - dimensional accuracy (B3.5)

Work executed under a previous contract and the 
extent thereof will be pointed out to the contractor 
by the principal agent on handing over of the site

Fixed

158

ItemValue Related159

ItemTime Related160

Item

Previous work - defects (B3.6)

Fixed

161

ItemValue Related162

ItemTime Related163
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Item

Services - known (B3.7)

Fixed

164

ItemValue Related165

ItemTime Related166

Item

Services - unknown (B3.8)

Fixed

167

ItemValue Related168

ItemTime Related169

Item

Protection of trees, etc (B3.9)

Fixed

170

ItemValue Related171

ItemTime Related172

Item

Articles of value (B3.10)

Fixed

173

ItemValue Related174

ItemTime Related175

Item

Inspection of adjoining properties, etc (B3.11)

Fixed

176

ItemValue Related177

ItemTime Related178

Item

Management of the works (B4.1)

Fixed

179

Management of contract (B4) 

ItemValue Related180

ItemTime Related181
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Programming for the works (B4.2)

Clause B4.2 is hereby amended by the addition of the 
following:

Programme:

The contractor and the principal agent shall agree to a 
Contract Programme for the control of the Works.

The contractor shall submit a draft of the Contract 
Programme and method statement to the principal agent 
for approval together with the tender.

The contractor shall ensure that the contract 
programme:

1. Shall be prepared and drawn up to comply in all
respects with the requirements of this
Agreement.

2. shall be drawn up using logic developed during
the tender period and complies with the
planning requirements of  the Client.

3. shall be in accordance with the dates given
herein for possession and practical completion;
and

4. shall be in sufficient and approved detail to
ensure effective control of the work, including all
items necessary to enable calculations to be
made for the distribution of finance during the
cashflow analysis.

5. shall be accompanied by a full written method
statement

The principal agent shall examine and comment on the 
contract programme and method statement within two 
weeks of its submission.

Following on these comments the contractor shall 
amend the contract programme and method statement 
as may be necessary and submit the final contract 
programme and method statement to the principal agent 
for approval within a further two weeks thereafter.

The contract programme shall be processed by 
computer and be presented to the principal agent in the 
form of logic charts and bar charts in such a way as to 
determine the critical path and the float on non-critical 
activities.  All supporting printouts must be available to 
the principal agent on demand.

The acceptance by the principal agent of the contract 

182
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The acceptance by the principal agent of the contract
programme, or any revision thereof, does not 
necessarily sanction the accuracy of validity of the 
network logic, the correctness of individual activities in 
terms of description or duration, the comprehensiveness 
of networks or the discrepancies between drawings and 
any other documents presented by the contractor, and 
in no way relieves the responsibility of the contractor to 
comply with the requirements of the Agreement.

No policy decisions other than the planning 
requirements, procedures and policies provided, will be 
enforced on the contractor regarding construction of the 
project and the contractor shall be responsible at all 
times for ensuring the accuracy, validity and 
reasonableness of programming information.

Documentation will not be available in complete detail at 
the date of award of the contract.  Non-availability of 
information will not be deemed an excuse for non-
presentation of programmes.  In the event of inadequate 
information, the contractor shall estimate the predicted 
time applications on available information and quality 
the submission accordingly.

Development of the contract programme and method 
statement

Within two weeks of award of the contract, the 
contractor shall submit an updated contract programme 
and written method statement which shall include the 
latest information in sufficient detail to permit 
comprehensive monitoring.

Progress of the works will be monitored by the principal 
agent.  The contractor shall liaise with the principal 
agent in order to provide whatever information is 
required to facilitate such monitoring.

Revisions to the contract programme

Revisions to the contract programme may be introduced 
periodically by the contractor subject to compliance with 
the contract completion and handover dates.

Providing the required consultation between the relevant 
parties has highlighted the implications of the required 
changes, the programming strategy on the project may 
be changed and the changes noted and specified on 
logic charts delivered to the principal agent.  The 
changes to the programme will be recorded as firm and 
binding once the principal agent has sanctioned the said 
changes.
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A revision to the programme will not invalidate the 
contractual completion dates and applications for 
extensions of time will be processed by the principal 
agent in accordance with the conditions of contract.

Should the contractor fail to submit a request for 
revision to the construction programme , progress 
monitoring shall be based on the latest revised 
programme sanctioned by the principal agent.

The contractor shall make all his necessary revisions on 
the approved network sheets clearly marking, inter-alia, 
the logic changes and duration changes.  These will 
then be processed by the necessary parties and then 
approved in the normal manner.

Progress Monitoring

The contractor shall provide regular progress reports 
showing actual and expected progress against the latest 
contract programme.  Progress reports shall be 
submitted at each site progress meeting and shall 
outline the progress against key target dates and 
deviation which has occurred against the most recently 
updated control programme due to the progress 
reflected in the as-built construction programme.

The status of each activity must also be reported as 
follows:

Target - If the activity is not complete, the latest 
predicted completion date shall be supplied.

Start - If the activity has commenced, the actual date 
shall be supplied.

Finish - If the activity is complete, the actual completion 
date shall be supplied.

Problems which may occur during execution of the 
contract must be specifically identified in progress 
reports under a separate section of the contractor’s 
report.

Should problems occur during the execution of the 
contract or the scope of work be increased or 
decreased, the contractor may be requested to increase 
the extent or the detail of the programme.

The principal agent may recommend action to be taken 
by the contractor, including the revision of resource 
levels, but this information will not be binding on the 
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contractor unless the recommendations are enforced in 
terms of the conditions of contract by the principal agent 
and will in no way relieve the contractor’s responsibility 
to comply with the requirements of the Agreement.

Extension of time

Any extension of time which is granted by the principal 
agent will be annotated to affect selected activities in the 
programme and the associated activities will be 
incorporated by revisions to the programme by the 
contractor.  Should the additional activities or the 
extension of time on existing activities fall on a non-
critical area of the programme, extension will be limited 
to the activities affected by the said additional activities 
or extensions and the contract dates shall not be 
affected.  If, however, the additional activities fall on the 
critical path, the principal agent shall take this into 
account when granting any extension of time in terms of 
the conditions of contract.

The contractor agrees that the contract completion date 
(i.e. the date for practical completion) has been 
stipulated in the contract for the benefit of the employer, 
so that, without derogating from the generality of the 
aforegoing principle it is provide that:

1. The contractor shall not be entitled to deliver the
site and the works to the employer prior to the
contract completion date and

2. Should there for any reason be any float period
indicated in the contract programme prior to the
contractual completion date then this float
period shall be utilized to absorb any delays or
extensions of time without affecting the contract
completion date.

3. The contractor shall, at all times, ensure that,
notwithstanding the approval or sanctioning,
reviewing or inspection of a programme or any
revision of a programme by the principal agent
in the aforegoing terms, practical completion
and completion of the works shall take place
strictly in accordance with this Agreement.

A defective or faulty programme, even if so sanctioned, 
approved, reviewed or inspected by the principal agent, 
shall therefore not constitute a cause for granting an 
extension of time for completion of the works or for 
entitling the contractor to the payment by the employer 
in terms of the contract of any loss, compensation or 
damage whatsoever.
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Item

The contractor acknowledges that the principal agent’s 
aforegoing participation in the approval of development 
of, revisions to and updating of the Contract Programme 
shall take place in consultation with the principal agent.  
The contractor shall therefore provide the principal 
agent with such co-operation and/or information and/or 
access as they may reasonably require for such 
purposes.

Fixed

ItemValue Related183

ItemTime Related184

Item

Progress meetings (B4.3)

Fixed

185

ItemValue Related186

ItemTime Related187

Item

Technical meetings (B4.4)

Fixed

188

ItemValue Related189

ItemTime Related190

Item

Labour and plant records (B4.5)

Fixed

191

ItemValue Related192

ItemTime Related193

Item

Samples of materials (B5.1)

Fixed

194

Samples, shop drawings and manufacturer's 
instructions (B5) 

ItemValue Related195

ItemTime Related196
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Item

Workmanship samples (B5.2)

Fixed

197

ItemValue Related198

ItemTime Related199

Item

Shop drawings (B5.3)

Fixed

200

ItemValue Related201

ItemTime Related202

Item

Compliance with manufacturer's instructions (B5.4)

Fixed

203

ItemValue Related204

ItemTime Related205

Item

Deposits and fees (B6.1)

Fixed

206

Temporary works and plant (B6) 

ItemValue Related207

ItemTime Related208

Item

Enclosure of the works (B6.2)

Fixed

209

ItemValue Related210

ItemTime Related211

Item

Advertising (B6.3)

Fixed

212

ItemValue Related213

ItemTime Related214
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Item

Plant, equipment, sheds and offices (B6.4)

Fixed

215

ItemValue Related216

ItemTime Related217

Item

Main notice board (B6.5)

Fixed

218

ItemValue Related219

ItemTime Related220

Item

Subcontractors notice board (B6.6)

Fixed

221

ItemValue Related222

ItemTime Related223

Item

Location (B7.1)

Fixed

224

Temporary services (B7) 

ItemValue Related225

ItemTime Related226

Item

Water (B7.2)

Fixed

227

ItemValue Related228

ItemTime Related229

Item

Electricity (B7.3)

Fixed

230

ItemValue Related231

ItemTime Related232
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Item

Telecommunication facilities  (B7.4)

Fixed

233

ItemValue Related234

ItemTime Related235

Item

Ablution facilities (B7.5)

Fixed

236

ItemValue Related237

ItemTime Related238

Item

Responsibility for prime cost amounts (B8.1)

Fixed

239

Prime cost amounts (B8) 

ItemValue Related240

ItemTime Related241

Item

General attendance (B9.1)

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed

Fixed

242

Attendance on nominated and selected 
subcontractors (B9) 

ItemValue Related243

ItemTime Related244

Item

Special attendance (B9.2)

Fixed

245

ItemValue Related246

ItemTime Related247
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Item

Commissioning - Fuel, water and electricity  (B9.3)

Fixed

248

ItemValue Related249

ItemTime Related250

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax 
(VAT)

Fixed

251

Financial aspects (B10) 

ItemValue Related252

ItemTime Related253

Item

Payment of preliminaries (B10.2)

Fixed

254

ItemValue Related255

ItemTime Related256

Item

Adjustment of preliminaries (B10.3)

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities"

Fixed

257

ItemValue Related258

ItemTime Related259

Item

Payment certificate cash flow (B10.4)

Fixed

260

ItemValue Related261
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ItemTime Related262

Item

Protection of works (B11.1)

Fixed

263

General (B11) 

ItemValue Related264

ItemTime Related265

Item

Protection/isolation of existing/sectionally occupied 
works(B11.2)

Fixed

266

ItemValue Related267

ItemTime Related268

Item

Site security (B11.3)

Fixed

269

ItemValue Related270

ItemTime Related271

Item

Notice before covering work (B11.4)

Fixed

272

ItemValue Related273

ItemTime Related274

Item

Disturbance (B11.5)

Fixed

275

ItemValue Related276

ItemTime Related277

Item

Enviromental disturbance (B11.6)

Fixed

278
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ItemTime Related279

ItemValue Related280

Item

Works cleaning and clearing (B11.7)

Fixed

281

ItemValue Related282

ItemTime Related283

Item

Vermin (B11.8)

Fixed

284

ItemValue Related285

ItemTime Related286

Item

Overhand work (B11.9)

Fixed

287

ItemValue Related288

ItemTime Related289

Item

Instruction manuals and guarantees  (B11.10)

Fixed

290

ItemValue Related291

ItemTime Related292

Item

As built information  (B11.11)

Fixed

293

ItemValue Related294

ItemTime Related295

Item

Tenant installations (B11.12)

Fixed

296
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ItemValue Related297

ItemTime Related298

Item

Pre-tender information (B12.1)

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Fixed

299

Schedule of variables (B12) 

ItemValue Related300

ItemTime Related301

12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional:
Yes

12.1.2 Availability of construction documentation 
(B12.1.2)

Construction documentation is complete:

12.1.3 Interest of agents (B12.1.3)
No

12.1.4 Defined works area (B12.1.4)

The area of the works to be occupied by the 
contractor, any restriction on the area and 
the limit of access or exit will be pointed out 
to the contractor by the principal agent on 
handing over of the site

12.1.5 Geotechnical investigation (B12.1.5) 

The geotechnical report is available for viewing at the 
offices of the Principal Agent

 Yes
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12.1.6 Existing premises occupied (B12.1.6)

[3.4] Specific requirements:
None

12.1.7 Previous work - Dimensional accuracy (B12.1.7)
[3.5] Details:

No additional details

No

12.1.8 Previous work - defects

[3.6} Details:
No additional details

12.1.9 Services - known (B12.1.9)

Existing services and points of connection 
are shown on the site plan and/or will be 
pointed out on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:
No trees to be damaged or removed except 

those
            specifically designated in writing by the Architect

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:
None

12.1.12 Enclosure of the works

[6.2} Specific requirements:
Areas where work is taking place shall at all 

times be blocked off by appropriate means
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12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular 
posts and braces. The board is to be painted 
ivory white and the bead and 12mm wide 
dividing lines dark green. All wording shall be 
inscribed in dark green as per the coat of arms 
for SA. All wording shall be inscribed in dark 
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6]      A notice board is required (yes/no)           
NO

Specific requirements:

12.1.16 Water

[7.2] Option A (by contractor) (yes/no)           
YES

12.1.17 Electricity

[7.3] Option A (by contractor) (yes/no)          
YES
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12.1.18 Telecommunications

[7.4] Telephone (yes/no)
YES

Facsimile (yes/no)
YES

E-mail (yes/no)
YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor) (yes/no)        
YES

            Option B (by employer) (yes/no)         
NO

12.1.20 Protection of existing/sectionally occupied 
works 

[11.2] Protection is required (yes/no)
YES

12.1.21 Special attendance

            The contractor must obtain information from all 
subcontractors at tender stage regarding special 
attendance that might be required and make 

allowance for each and every subcontract that 
requires special attendance

[9.2] Subcontractor (1) Details: 

            Subcontractor (2) Details:

            Subcontractor (3) Details:

12.1.22 Protection of the  works

[11.1] Specific requirements:
All work that requires protection during construction 
must be adequately protected up to practical completion 
by the contractor
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12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:
None

Item

Post-tender information (B12.2)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

302

ItemValue Related303

ItemTime Related304

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)           (yes/no)
YES

Option B (calculated) (yes/no)
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)             (yes/no)          
YES

Option B (detailed breakdown)         (yes/no)           
NO

12.2.3 Additional agreed preliminaries items

Details:
None
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Item

Other post tender infornation (B12.3)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

305

ItemValue Related306

ItemTime Related307

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION  C: SPECIFIC PRELIMINARIES

Item

Clause C1 - Contract drawings

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the the tenderer he shall, before 
submitting his tender, obtain clarification in writing from 
the principal agent

Fixed

308

ItemValue Related309

ItemTime Related310

Item

Clause C2 - General Preambles

The  "Model Preambles for Trades (2008 Edition)" and 
Supplementary preambles as specified in the trades is 
deemed to be included herein and shall be read in 
conjuction with the bills of  quantities and be  referred to 
for the full decriptions of work to be done and materials 
to be used.

Fixed

311

ItemValue Related312

ItemTime Related313
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Item

Clause C3 - Site instructions

All site instructions issued on site shall be recorded in 
writing within seven (7) calendar days in site instruction 
book (A4 size and triplicate carbon format), which is to 
be provided and maintained by the contractor. The said 
site instruction book shall be kept on site at all times for 
the exclusive use of recording site instructions only

Site instructions may be issued by the architect or any of 
the consultants only. Copies of the site instructions are 
to be submitted to the architect and quantity surveyor 
within seven (7) calendar days of such recording in the 
site instruction book

Fixed

314

ItemValue Related315

ItemTime Related316

Item

Clause C4 - Trade Names

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed

317

ItemValue Related318

ItemTime Related319

Item

Clause C5 - Overtime

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorized and indicated in writing, prior to 
the execution thereof, that costs for such overtime will to 
be borne by the employer

Fixed

320
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ItemValue Related321

ItemTime Related322

Item

Clause C6 - As-built drawings

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records

Fixed

323

ItemValue Related324

ItemTime Related325

Item

Clause C5 - Labour record

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day

Fixed

326

ItemValue Related327

ItemTime Related328

Item

Clause C6 - Plant record

At the end of each calendar week the contractor shall 
provide the principal agent with a written record, in 
schedule form, reflecting the number, type and capacity 
of all plant, excluding hand tools, currently used on the 
works

Fixed

329

ItemValue Related330

ItemTime Related331
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Item

Clause C7 - Non-cession of monies

The contractor shall not cede nor assign his rights or 
claims to any monies due or to become due to him 
under this contract

Fixed

332

ItemValue Related333

ItemTime Related334

Item

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed

335

ItemValue Related336

ItemTime Related337
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Item

Clause C9 - Viewing of the school areas

The site is situated in a school area and the tenderer 
must arrange with the Principal or other responsible 
school staff to obtain permission to enter the site for 
tendering purposes

Fixed

338

ItemValue Related339

ItemTime Related340

Item

Clause C10 - Commencement of Works in School 
Areas

As the works falls within a school area the contractor 
must give the Principal or other responsible staff 
member notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor’s account

Fixed

341

ItemValue Related342

ItemTime Related343

Item

Clause C11 - Entrance Permits to School Areas

As the works falls within a school area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Principal, or chief 
security officer

Fixed

344

ItemValue Related345

ItemTime Related346
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Item

Clause C12 - Security Check of Personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from
the works for security reasons, the contractor shall do 
so forthwith and shall thereafter ensure that such person 
or persons are denied access to the works and the site 
and/or to any document or information relating to the 
works

Fixed

347

ItemValue Related348

ItemTime Related349

Item

Clause C13 -  HIV/Aids Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be
incorporated under this Section of the bills of 
quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Fixed

350

ItemValue Related351

ItemTime Related352
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Item

Clause C13.1 - Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed

353

ItemValue Related354

ItemTime Related355

Item

Clause C13.2 - Awareness Workshop

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed

356

ItemValue Related357

ItemTime Related358

Item

Clause C13.3 - Posters, booklets, videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed

359

ItemValue Related360

ItemTime Related361
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Item

Clause C13.4 -  Access to Condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed

362

ItemValue Related363

ItemTime Related364

Item

Clause C13.5- Monitoring 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed

365

ItemValue Related366

ItemTime Related367
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RENOVATIONS TO MPHATA SEDIBA ECD

SECTION NO 2

BILL NO 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

REMOVAL OF EXISTING WORK

7m2Ceramic tile floor covering1

Taking up and removing wood block floor coverings, 
vinyl floor coverings, carpets, etc and preparing screeds 
for new floor coverings

2NoMortice lockset from timber door2

Taking out and removing ironmongery

34m2Walls in patches3

Making good internal cement plaster
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3NoRemoval of wooden door size 813 x 2032mm4

Removal of doors,windows,fiitings etc.
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RENOVATIONS TO MPHATA SEDIBA ECD

SECTION 3

BILL NO 1

WATERPROOFING

Waterproofing

198m2To roofs1

Waterproof to roofs with Bitumen
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SECTION 3

BILL NO 2

CARPENTRY AND JOINERY

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish

Decorative thermosetting plastic laminate covering

DOORS ETC

3No

40mm Single panel stable door 813 x 2032mm high with 
rebated meeting rails, each leaf of 200mm wide top rail, 
stiles and bottom rail and 40 x 100mm brace, filled in 
with ?mm tongued and grooved V-jointed one side 
vertical boarding with tongued and grooved joints to rails 
and stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint

1

Wrought meranti doors hung to steel frames
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SECTION 3

BILL NO 3

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

Circular bulkheads shall be given separately

User note

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Openings

149m2

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres generally in one direction and 38 x 
38mm branders and cross branders at joints and edges 
of boards

1

6mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel  jointing strips over joints
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3No

Extra over ceiling for 600 x 600mm trap door of 50 x 
76mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

155m76mm Coved cornices3

Gypsum plasterboard cornices
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SECTION 3

BILL NO 4

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

LOCKS

The following locks are to be suitable for master key 
operation

"EN-SUITE" LOCKS
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The following locks are to be suitable for master and 
grand master key operation

4No
75mm Three lever upright mortice lockset with satin 
chrome furniture

1

LOCKS
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SECTION 3

BILL NO 5

METALWORK

User note

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

WELDED SCREENS,GATES,ETC Steel gates 
and frames

3No

Single gate formed of 40 x 60 x 2mmhollow section 
framing all round mitred and welded at angles with two 
40 x 6mm flat section horizontal intermediate rails with 
ends welded to framing and with six 19mm diameter rod 
vertical bars framed through intermediate rails with ends 
welded to framing (hinges,locking 
devices,etc,elsewhere): size 900 x 2032 high

1

Welded screens and gates to ?

1No

Double gate formed of 40 x 60 x 2mmhollow section 
framing all round mitred and welded at angles with two 
40 x 6mm flat section horizontal intermediate rails with 
ends welded to framing and with six 19mm diameter rod 
vertical bars framed through intermediate rails with ends 
welded to framing (hinges,locking 
devices,etc,elsewhere): size 1620 x 2032 high

2
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2No
Burglar Proofing to residential window size 1450 x 
1200mm

3

Burglar Proofing
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SECTION 3

BILL NO 6

TILING

FLOOR TILING

187m2On floors and landings1

300 x 300 x 11.5mm  ceramic floor tiles (PC R 150/m2) 
fixed with adhesive to screed (screed elsewhere) and 
flush pointed with tinted waterproof jointing compound

158mSkirting 2
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SECTION 3

BILL NO 7

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, "?" geofabric filter 
blanket over stone, 300mm earthfilling over and disposal 
of surplus material on site

French drains

Descriptions of proprietary type septic tanks shall be 
deemed to include excavation, bedding and jointing, 
concrete base slabs, jointing to drains and backfilling, 
compaction, etc all in accordance with the 
manufacturer's instructions and disposal of surplus 
material on site

Septic tanks
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Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash 
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc

Outer edges of sinks, basins, baths, urinals, etc are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 63mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with 
"Plasson" or "Alprene" compression fittings

High density polyethylene (HDPe) pipes and fittings
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Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with "Fast-fuse" heat welded thermoplastic or where so 
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

"Polycop" polypropylene pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be "Cobra Watertech" type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Where fittings have reducing ends or branches they are 
described as "reducing" and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings

Paper wrapping to pipes

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere)

Disinfection of water pipework

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied in the appropriate 
widths and with ?% overlaps

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including mastic, tape, "Layflat" sheeting, securing of 
same, etc

"Densyl" petrolatum anti-corrosion tape as manufactured 
by Denso SA (Pty) Ltd.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200L : Medium-pressure pipelines 
SABS 1200LD : Sewers 
SABS 1200LE: Stormwater drainage 

Pipe trenches, etc shall be backfilled in accordance with 
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB : 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be Class B bedding
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Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of ?% Mod AASHTO density and disposal 
of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings

3No5kg  dry chemical powder fire extinguisher1

FIRE APPLIANCES ETC

Fire hydrant pedestals
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SECTION 3

BILL NO 8

ELECTRICAL WORK

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

1No

Flush mounted distribution board in one section with 
door and six circuit breakers,colour coded and installed 
in recess (elsewhere)in brick wall

1

DISTRIBUTION BOARD DB - 12 WAY

3No16A Flush mounted one lever one-way switch unit2

LIGHT SWITCHES, SOCKET OUTLETS, ETC

3No
16A Three pin flush mounted socket outlet with 
switch,double type

3

4NoEnergy saving light bulbs4

LUMINAIRES

ItemEarthing of buildings5

SUNDRIES

Item
Testing and commissioning the complete electrical 
installation

6
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BILL NO 9

SECTION 3

PAINTWORK

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

Unless otherwise described all paintwork on ceilings 
shall be deemed to be in the '' white'' colour group and 
paintwork on all other components shall be deemed to 
be in the ''pastel'' colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL GYPSUM PLASTER SURFACES

180m2Ceilings and beams (''White colour Group)1

One coat primer and two coats low odour premium 
quality highly washable and stain resistant acrylic 
emulsion paint for interior use
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13m2Doors2

Three coats superior quality polyurethane suede varnish

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON EXTERNAL FLOATED PLASTER SURFACES

374m2Walls3

Two coats extremely durable UV-resistant washable 
pure acrylic emulsion sheen paint with teflon, on work in 
poor condition

ON FIBRE-CEMENT BOARD SURFACES

ON METAL SURFACES

23m2Door frames4

Spot priming bare metal surfaces, one coat alkyd based 
universal undercoat and two coats superior quality 
universal enamel paint, on work in poor condition

32m2Windows5

9m2On steel gates6

ON WOOD SURFACES

43m2Doors7

Spot priming bare wood surfaces, one coat alkyd based 
universal undercoat and two coats superior quality 
universal enamel paint, on work in poor condition
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SECTION SUMMARY - BUILDING

Bill
No

Page
No

Amount

55Waterproofing1

56Carpentry and Joinery2

58Ceilings, Partitions and Access Flooring3

60Ironmongery4

62Metalwork5

63TILING6

68Plumbing and drainage7

69Electrical installations8

71Paintwork9
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Page
No

FINAL SUMMARY
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No
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51PRELIMINARIES1

54ALTERATIONS2

72BUILDING3

R
MPHATA SEDIBA -Sub Total (VAT EXCL.) CARRIED 
TO CLUSTER SUMMARY
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AmountItem
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RENOVATIONS TO LUNGHILE ECD

SECTION NO 1

BILL NO. 1

All prices/rates to be net, excluding Value Added Tax

PRELIMINARIES AND GENERAL

i) The agreement is to be the JBCC Series 2000 
Principal Building Agreement (Edition 4.1) prepared 
by the Joint Building Contracts Committee, March 
2005

General

ii) The preliminaries are to be the JBCC Series 2000 
Preliminaries prepared by the Joint Building 
Contracts Committee, March 2005 edition and shall 
be deemed to be incorporated herein 

iv) Where standard clauses or alternatives are not 
entirely applicable to this contract such 
modifications, corrections or supplements as will 
apply are given under each relevant clause heading 

iii) Tenderers are referred to the above mentioned 
documents for the full intent and meaning of each 
clause thereof (hereinafter referred to by heading 
and clause number only) for which such allowance 
must be made as may be considered necessary 

v) Where any item is not relevant to this specific 
contract such item is marked N/A (signifying "not 
applicable") 

vi) If Alternative A as set out in clause B10.3 
hereinafter is to be used for the adjustment of the 
preliminaries each item priced is to be allocated to 
one or more of the three categories, where "F" 
denotes a fixed amount (amount not to be varied), 
"V" denotes an amount variable in proportion to 
value and "T" denotes an amount in proportion to 
time 

vii) Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words 
"Bid" or "Bidder" 
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RENOVATIONS TO LUNGHILE ECD

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document"

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended
by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 

1

Definitions (A1)
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agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 
deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 

Brought Forward R
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RENOVATIONS TO LUNGHILE ECD

Item

event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Fixed

ItemValue Related2

ItemTime Related3

Item

Offer, acceptance and performance (clause 2)

Fixed

4

Objective and Preparation (A2 - A14)

ItemValue Related5

ItemTime Related6

Item

Documents (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times.

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word 
"employer"

Fixed

7

ItemValue Related8
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RENOVATIONS TO LUNGHILE ECD

ItemTime Related9

Item

Design responsibility (clause 4)

Fixed

10

ItemValue Related11

ItemTime Related12

Item

Employer's agents (clause 5)
Fixed

13

ItemValue Related14

ItemTime Related15

Item

Contractor's site representative (clause 6)

Fixed

16

ItemValue Related17

ItemTime Related18

Item

Compliance with laws and regulations (clause 7)

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the 
contractor to have the opportunity to price for all the 
requirements of the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification 

Fixed

19

ItemValue Related20

ItemTime Related21

Item

Works risk  (clause 8)

Fixed

22

ItemValue Related23

ItemTime Related24
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RENOVATIONS TO LUNGHILE ECD

Item

Indemnities (clause 9)

Clause 9.0 is amended by adding Clause 9.1.4:

The contractor indemnifies and holds harmless the
employer against all liability, losses, claims, damages,
penalties, actions, proceedings or judgments
(collectively referred to as “Losses”) arising from any
infringement of letters, patent design, trademark, name,
copyright or other protected rights in respect of any
machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not
cover any use of the equipment of part thereof otherwise
than in accordance with the provisions of the
specification.  All payments and royalties payable in one
sum or by instalments or otherwise shall be included by
the contractor in the price and shall be paid by him to
those to whom they may be payable.  The contractor
shall reimburse the employer for all legal and other
costs and expenses, including without limitation
attorney’s fees on attorney-client scale incurred by the
employer in connection with investigation, defending or
settling any Losses in connection with pending or
threatening litigation in which the employer is a party.

Fixed

25

ItemValue Related26

ItemTime Related27

Works insurances (clause 10)

Clause 10.0 is amended by the addition of the following 
clauses

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

28
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b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or neglect of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or neglect of any person for whose actions 
the employer is legally liable

c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 

Brought Forward R
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(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall ogtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed 

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works 

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary
 
When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor

10.7.2 Injury to persons or loss of or damage to 

Brought Forward R
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Item

property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed

ItemValue Related29

ItemTime Related30
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RENOVATIONS TO LUNGHILE ECD

Item

Liability  insurances (clause 11)

Fixed

31

ItemValue Related32

ItemTime Related33

Item

Effecting insurances (clause 12)

Fixed

34

ItemValue Related35

ItemTime Related36

Item
No clause  (clause 13)37

Item

Security (clause 14)

Clause 14.0 is amended by:-

i) The addition of the following clauses:-

Clause 14.7.3

"Hand the site over to the contractor subject to
agreement that shall be made between the
employer and the contractor"

Fixed

38

ItemValue Related39

ItemTime Related40
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RENOVATIONS TO LUNGHILE ECD

Item

Preparation for and execution of the works (clause 15)

Clause 15.1.1  is amended by replacing it with: 

No clause 

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) or latest edition, revision and 
ammendments, within twenty-one (21) calendar days of 
commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1

Fixed

41

Execution (A15 - A23)

ItemValue Related42

ItemTime Related43

Item

Access to the works (clause 16)

Fixed

44

ItemValue Related45

ItemTime Related46

Item

Contract instructions (clause 17)

Fixed

47

ItemValue Related48

ItemTime Related49
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RENOVATIONS TO LUNGHILE ECD

Item

Setting out of the works (clause 18)

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be 
made for the rectification of any such 
encroachments

The contractor shall perform tolerance  control 
checks regularly throughout the contract period and 
report on this at regular interval to the Principal 
Agent in the approved format. Should the contractor 
fail to comply with this requirement to the 
satisfaction of the the Principal Agent, progressively 
as the structure is being constructed, the Employer 
will commission a Registered Land Surveyor to do 
so on the Contractor's behalf and at the 
Contractor's Expense.

Fixed

50

ItemValue Related51

ItemTime Related52

Item
Assignment  (clause 19)

Fixed
53

ItemValue Related54

ItemTime Related55

Item

Nominated sub-contractors (clause 20)

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Fixed

56

ItemValue Related57

ItemTime Related58

Item

Selected sub-contractors (clause 21)

Fixed

59
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RENOVATIONS TO LUNGHILE ECD

ItemValue Related60

ItemTime Related61

Item

Employer's direct contractors (clause 22)

The Contractor shall allow the direct contractors 
and employers agents access to the work, allocate 
reasonable space in the building for storage of their 
materials, tools and equipment, all to the 
satisfaction of the Principal Agent. The contractor 
shall also allow the direct contractors, etc. free of 
charge, use of their ablution facilities and water and 
power supply to the and shall in no way hinder or 
prevent the execution of their works. Attendance 
may be priced against the relevant specified items 
in the bills of quantities.
 

Fixed

62

ItemValue Related63

ItemTime Related64

Item

Contractor's domestic sub-contractors (Clause 23)

Fixed

65

ItemValue Related66

ItemTime Related67

COMPLETION

Item

Practical completion (clause 24)

Fixed

68

Completion (A24-A30) 

ItemValue Related69

ItemTime Related70

Item

Works completion (clause 25)

Fixed

71

ItemValue Related72
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ItemTime Related73

Item

Final completion (clause 26)

Fixed

74

ItemValue Related75

ItemTime Related76

Item

Latent defects liability period (clause 27)

Fixed

77

ItemValue Related78

ItemTime Related79

Item

Sectional completion (clause 28)

Fixed

80

ItemValue Related81

ItemTime Related82

Revision of date of practical completion (clause 29)

Clause 29.1.1 shall be deemed to be omitted and 
replaced by the following:

Inclement weather shall be defined as weather in 
excess of the average rainfall (volume and period) for 
each calender month over the past ten (10) years as 
recorded by the nearest commonly recognised weather 
bureau in the region of the project 

It shall be deemed that the contractor has adequately 
allowed in his programme and tendered rates for 
expenses which might result from delays due to average 
or below rainfall as described above

Add Clause 29.9 as follows:

 Revision to the date for practical completion
shall only be considered when work on the
critical path of the agreed programme for the
works is delayed.”

83
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RENOVATIONS TO LUNGHILE ECD

Item

Add Clause 29.10 as follows:

Clause 29.10 - Acceleration

Clause 29.10.1
Irrespective of whether or not the principal agent
rules that the contractor is entitled to an
extension of time or a revision of the date for
practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct
the contractor in writing to accelerate the
progress of the remaining works to ensure that
the works are completed by the original date for
practical completion or revised date as the case
may be.

Clause 29.10.2
Upon receipt of such instruction, the contractor
shall take all necessary steps to ensure that the
works are completed timeously including the
provision by him of additional resources, plant,
manpower, etc and the working overtime or
additional overtime beyond that contemplated at
the time of tender (at all times adhering to the
regulations and requirements of all authorities)
and by all other adequate and proper means and
methods.  The contractor shall prove that such
steps are being taken if called upon to do so.

Clause 29.10.3
The contractor’s entitlement to compensation
arising out of or in respect of any revision to the
date for practical completion that may have
been granted by the principal agent or
alternatively where the principal agent has
instructed the contractor to accelerate, shall be
adjudicated strictly in terms of clause 32.

Fixed

ItemValue Related84

ItemTime Related85

Item

Penalty for non-completion (clause 30)

Clause 30 is amended by replacing reference to 36.3 at
end of sentence with 36.0

Fixed

86
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ItemValue Related87

ItemTime Related88

Item

Interim payment to the contractor (clause 31)

Clause 31.9 is amended by replacing "seven (7) 
calender days" with "thirty (30) calender days" and by 
deleting the words "subject to the contractor giving the 
employer  a tax invoice for the amount due

Clause 31.12 is amended by deleting the following

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed

89

Payment (A31 - A35) 

ItemValue Related90

ItemTime Related91

Item

Adjustment to the contract value (clause 32)

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed

92

ItemValue Related93

ItemTime Related94

Item

Recovery of expense and loss (clause 33)

Fixed

95

ItemValue Related96

ItemTime Related97
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Item

Final account and final payment (clause 34)

Clause 34.0

Clause 34.2 is amended by inserting # next to 34.2

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "thirty (30) calendar days" and 
deleting the words "subject to the employer giving the 
contractor a tax invoice for the amount due"

Fixed

98

ItemValue Related99

ItemTime Related100

Item

Payment to other parties (clause 35)

Fixed

101

ItemValue Related102

ItemTime Related103
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Item

Cancellation by employer - contractor's default (clause 
36)

Clause 36.1 is amended by the additions of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

104

Cancellation (A36-A39) 

ItemValue Related105

ItemTime Related106
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Item

Cancellation by employer - loss and damage (clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

107

ItemValue Related108

ItemTime Related109

Item

Cancellation by contractor - employer's default (clause 
38)

Clause 38.5.4 is amended by replacing "ninety (90) with 
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

110

ItemValue Related111

ItemTime Related112
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Item

Cancellation  - cessation of the works (clause 39)

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one-
hundred and twenty (120) working days of completion 
of such report"

Fixed

113

ItemValue Related114

ItemTime Related115

Item

Disputes Settlement (clause 40)

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs.

Fixed

116

Dispute Settlement  (A40) 

ItemValue Related117

ItemTime Related118

State Substitutions (clause 41)

Delete in the Substitute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and
replace with the following: 

40.1    Should any dispute between the employer, his
agents or principal agent on the one hand and

119

State Provision (A41) 
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agents or principal agent on the one hand and
the contractors on the other arise out of this
agreement, such dispute shall be referred to
adjudication.

40.2   Adjudication shall be conducted in accordance
with the edition of the JBCC Rules for
Adjudication current at the time when the dispute
is declared. The party, which raises the dispute,
shall select three adjudicators from the panel of
adjudicators published by the South African
Institution of Civil Engineering or Association of
Arbitrators (Southern Africa), determine their
hourly fees and confirm that these adjudicators
are available to adjudicate the dispute in
question. The other party shall then select within
7 days one of the three nominated adjudicators,
failing which the chairman for the time being of
the Association of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator
shall be appointed in terms of  the Adjudicators
Agreement set out in C1.4 . 

40.3    If provided in the schedule, a dispute shall be
finally settled by a single Arbitrator to be agreed
on between the parties or, failing such agreement
within 28 days after referring the dispute to
Arbitration, an Arbitrator nominated by the
chairman for the time being of the Association of
Arbitrators (Southern Africa).Any such reference
shall be deemed to be a submission to the
arbitration of a single arbitrator in terms of the
Arbitration Act (Act No 42 of 1965, as amended),
or any legislation passed in substitution therefore.
In the absence of any other agreed procedure,
the arbitration shall take place in accordance with
the Rules for the Conduct of Arbitrations issued
by the Association of Arbitrators (Southern Africa)
which are current at the time of the referral to
arbitration. The Arbitrator shall, in his award, set
out the facts and the provisions of the contract on
which his award is based.

40.4 If the schedule provides for court proceedings to
finally resolve disputes, disputes shall be
determined by court proceedings.
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ItemFixed

ItemValue Related120

ItemTime Related121

Item

The Schedule  (clause 42)

Tenderers are referred to the Contract Data and 
Notes to Tenderes for variable pertaining to this 
contract

Fixed

122

Contract Variables  (A41) 

ItemValue Related123

ItemTime Related124

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation 

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed

125

Definition and interpretation (B1) 

ItemValue Related126

ItemTime Related127
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Item

Checking of documents (B2.1)

These bills of quantities:

(1) contain pages and annexes as indexed, and;

(2) are in multiple procurement format, i.e. all 
trades are fully measured with minor 
budgetary 
allowances

Items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades, 2008 edition, as recommended and 
published by the Association of South African 
Quantity Surveyors and no claim arising from 
brevity of description of items fully described in the 
said Model Preambles for Trades will be entertained

Fixed

128

Documents (B2)

ItemValue Related129

ItemTime Related130

Item

Provisional bills of quantities (B2.2)

Fixed

131

ItemValue Related132

ItemTime Related133

Item

Availability of construction documentation (B2.3)

The minor budgetary allowances included in this 
document will be separately procured, based on 
multiple procurement of selected sub-contractors 
during the construction period

Fixed

134

ItemValue Related135

ItemTime Related136
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Item

Interests of agents (B2.4)

Fixed

137

ItemValue Related138

ItemTime Related139

Item

Priced documents (B2.5)

Fixed

140

ItemValue Related141

ItemTime Related142

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of ninety (90) 
days from the closing date of tenders

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance  C1.1"

Fixed

143

ItemValue Related144

ItemTime Related145

Item

Defined works area (B3.1)

Fixed

146

The site (B3) 

ItemValue Related147

ItemTime Related148

Item

Geotechnical investigation (B3.2)

Fixed

149

ItemValue Related150

ItemTime Related151
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Item

Inspection of the site (B3.3)

Tenderers are instructed to familiarise themself 
before submission of their tender with regard to the 
relevant local site conditions, site accessibility, the 
nature of operations required, availability of labour 
and any conditions pertaining thereto, together with 
conditions relating to unloading, carting and storage 
of materials, equipment and tools required for the 
works. 

No claims for extras arising from the contractor 
having failed to comply with this clause will be 
entertained

Fixed

152

ItemValue Related153

ItemTime Related154

Item

Existing premises occupied (B3.4)

Fixed

155

ItemValue Related156

ItemTime Related157

Item

Previous work - dimensional accuracy (B3.5)

Work executed under a previous contract and the 
extent thereof will be pointed out to the contractor 
by the principal agent on handing over of the site

Fixed

158

ItemValue Related159

ItemTime Related160

Item

Previous work - defects (B3.6)

Fixed

161

ItemValue Related162

ItemTime Related163
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Item

Services - known (B3.7)

Fixed

164

ItemValue Related165

ItemTime Related166

Item

Services - unknown (B3.8)

Fixed

167

ItemValue Related168

ItemTime Related169

Item

Protection of trees, etc (B3.9)

Fixed

170

ItemValue Related171

ItemTime Related172

Item

Articles of value (B3.10)

Fixed

173

ItemValue Related174

ItemTime Related175

Item

Inspection of adjoining properties, etc (B3.11)

Fixed

176

ItemValue Related177

ItemTime Related178

Item

Management of the works (B4.1)

Fixed

179

Management of contract (B4) 

ItemValue Related180

ItemTime Related181

-27-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Programming for the works (B4.2)

Clause B4.2 is hereby amended by the addition of the 
following:

Programme:

The contractor and the principal agent shall agree to a 
Contract Programme for the control of the Works.

The contractor shall submit a draft of the Contract 
Programme and method statement to the principal agent 
for approval together with the tender.

The contractor shall ensure that the contract 
programme:

1. Shall be prepared and drawn up to comply in all 
respects with the requirements of this 
Agreement.

2. shall be drawn up using logic developed during 
the tender period and complies with the 
planning requirements of  the Client.

3. shall be in accordance with the dates given 
herein for possession and practical completion; 
and

4. shall be in sufficient and approved detail to 
ensure effective control of the work, including all 
items necessary to enable calculations to be 
made for the distribution of finance during the 
cashflow analysis.

5. shall be accompanied by a full written method 
statement

The principal agent shall examine and comment on the 
contract programme and method statement within two 
weeks of its submission.

Following on these comments the contractor shall 
amend the contract programme and method statement 
as may be necessary and submit the final contract 
programme and method statement to the principal agent 
for approval within a further two weeks thereafter.

The contract programme shall be processed by 
computer and be presented to the principal agent in the 
form of logic charts and bar charts in such a way as to 
determine the critical path and the float on non-critical 
activities.  All supporting printouts must be available to 
the principal agent on demand.

The acceptance by the principal agent of the contract 

182
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The acceptance by the principal agent of the contract 
programme, or any revision thereof, does not 
necessarily sanction the accuracy of validity of the 
network logic, the correctness of individual activities in 
terms of description or duration, the comprehensiveness 
of networks or the discrepancies between drawings and 
any other documents presented by the contractor, and 
in no way relieves the responsibility of the contractor to 
comply with the requirements of the Agreement.

No policy decisions other than the planning 
requirements, procedures and policies provided, will be 
enforced on the contractor regarding construction of the 
project and the contractor shall be responsible at all 
times for ensuring the accuracy, validity and 
reasonableness of programming information.

Documentation will not be available in complete detail at 
the date of award of the contract.  Non-availability of 
information will not be deemed an excuse for non-
presentation of programmes.  In the event of inadequate 
information, the contractor shall estimate the predicted 
time applications on available information and quality 
the submission accordingly.

Development of the contract programme and method 
statement

Within two weeks of award of the contract, the 
contractor shall submit an updated contract programme 
and written method statement which shall include the 
latest information in sufficient detail to permit 
comprehensive monitoring.

Progress of the works will be monitored by the principal 
agent.  The contractor shall liaise with the principal 
agent in order to provide whatever information is 
required to facilitate such monitoring.

Revisions to the contract programme

Revisions to the contract programme may be introduced 
periodically by the contractor subject to compliance with 
the contract completion and handover dates.

Providing the required consultation between the relevant 
parties has highlighted the implications of the required 
changes, the programming strategy on the project may 
be changed and the changes noted and specified on 
logic charts delivered to the principal agent.  The 
changes to the programme will be recorded as firm and 
binding once the principal agent has sanctioned the said 
changes.
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A revision to the programme will not invalidate the 
contractual completion dates and applications for 
extensions of time will be processed by the principal 
agent in accordance with the conditions of contract.

Should the contractor fail to submit a request for 
revision to the construction programme , progress 
monitoring shall be based on the latest revised 
programme sanctioned by the principal agent.

The contractor shall make all his necessary revisions on 
the approved network sheets clearly marking, inter-alia, 
the logic changes and duration changes.  These will 
then be processed by the necessary parties and then 
approved in the normal manner.

Progress Monitoring

The contractor shall provide regular progress reports 
showing actual and expected progress against the latest 
contract programme.  Progress reports shall be 
submitted at each site progress meeting and shall 
outline the progress against key target dates and 
deviation which has occurred against the most recently 
updated control programme due to the progress 
reflected in the as-built construction programme.

The status of each activity must also be reported as 
follows:

Target - If the activity is not complete, the latest 
predicted completion date shall be supplied.

Start - If the activity has commenced, the actual date 
shall be supplied.

Finish - If the activity is complete, the actual completion 
date shall be supplied.

Problems which may occur during execution of the 
contract must be specifically identified in progress 
reports under a separate section of the contractor’s 
report.

Should problems occur during the execution of the 
contract or the scope of work be increased or 
decreased, the contractor may be requested to increase 
the extent or the detail of the programme.

The principal agent may recommend action to be taken 
by the contractor, including the revision of resource 
levels, but this information will not be binding on the 
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contractor unless the recommendations are enforced in 
terms of the conditions of contract by the principal agent 
and will in no way relieve the contractor’s responsibility 
to comply with the requirements of the Agreement.

Extension of time

Any extension of time which is granted by the principal 
agent will be annotated to affect selected activities in the 
programme and the associated activities will be 
incorporated by revisions to the programme by the 
contractor.  Should the additional activities or the 
extension of time on existing activities fall on a non-
critical area of the programme, extension will be limited 
to the activities affected by the said additional activities 
or extensions and the contract dates shall not be 
affected.  If, however, the additional activities fall on the 
critical path, the principal agent shall take this into 
account when granting any extension of time in terms of 
the conditions of contract.

The contractor agrees that the contract completion date 
(i.e. the date for practical completion) has been 
stipulated in the contract for the benefit of the employer, 
so that, without derogating from the generality of the 
aforegoing principle it is provide that:

1. The contractor shall not be entitled to deliver the 
site and the works to the employer prior to the 
contract completion date and

2. Should there for any reason be any float period 
indicated in the contract programme prior to the 
contractual completion date then this float 
period shall be utilized to absorb any delays or 
extensions of time without affecting the contract 
completion date.

3. The contractor shall, at all times, ensure that, 
notwithstanding the approval or sanctioning, 
reviewing or inspection of a programme or any 
revision of a programme by the principal agent 
in the aforegoing terms, practical completion 
and completion of the works shall take place 
strictly in accordance with this Agreement.

A defective or faulty programme, even if so sanctioned, 
approved, reviewed or inspected by the principal agent, 
shall therefore not constitute a cause for granting an 
extension of time for completion of the works or for 
entitling the contractor to the payment by the employer 
in terms of the contract of any loss, compensation or 
damage whatsoever.
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Item

The contractor acknowledges that the principal agent’s 
aforegoing participation in the approval of development 
of, revisions to and updating of the Contract Programme 
shall take place in consultation with the principal agent.  
The contractor shall therefore provide the principal 
agent with such co-operation and/or information and/or 
access as they may reasonably require for such 
purposes.

Fixed

ItemValue Related183

ItemTime Related184

Item

Progress meetings (B4.3)

Fixed

185

ItemValue Related186

ItemTime Related187

Item

Technical meetings (B4.4)

Fixed

188

ItemValue Related189

ItemTime Related190

Item

Labour and plant records (B4.5)

Fixed

191

ItemValue Related192

ItemTime Related193

Item

Samples of materials (B5.1)

Fixed

194

Samples, shop drawings and manufacturer's 
instructions (B5) 

ItemValue Related195

ItemTime Related196
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Item

Workmanship samples (B5.2)

Fixed

197

ItemValue Related198

ItemTime Related199

Item

Shop drawings (B5.3)

Fixed

200

ItemValue Related201

ItemTime Related202

Item

Compliance with manufacturer's instructions (B5.4)

Fixed

203

ItemValue Related204

ItemTime Related205

Item

Deposits and fees (B6.1)

Fixed

206

Temporary works and plant (B6) 

ItemValue Related207

ItemTime Related208

Item

Enclosure of the works (B6.2)

Fixed

209

ItemValue Related210

ItemTime Related211

Item

Advertising (B6.3)

Fixed

212

ItemValue Related213

ItemTime Related214
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Item

Plant, equipment, sheds and offices (B6.4)

Fixed

215

ItemValue Related216

ItemTime Related217

Item

Main notice board (B6.5)

Fixed

218

ItemValue Related219

ItemTime Related220

Item

Subcontractors notice board (B6.6)

Fixed

221

ItemValue Related222

ItemTime Related223

Item

Location (B7.1)

Fixed

224

Temporary services (B7) 

ItemValue Related225

ItemTime Related226

Item

Water (B7.2)

Fixed

227

ItemValue Related228

ItemTime Related229

Item

Electricity (B7.3)

Fixed

230

ItemValue Related231

ItemTime Related232
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Item

Telecommunication facilities  (B7.4)

Fixed

233

ItemValue Related234

ItemTime Related235

Item

Ablution facilities (B7.5)

Fixed

236

ItemValue Related237

ItemTime Related238

Item

Responsibility for prime cost amounts (B8.1)

Fixed

239

Prime cost amounts (B8) 

ItemValue Related240

ItemTime Related241

Item

General attendance (B9.1)

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed

Fixed

242

Attendance on nominated and selected 
subcontractors (B9) 

ItemValue Related243

ItemTime Related244

Item

Special attendance (B9.2)

Fixed

245

ItemValue Related246

ItemTime Related247
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Item

Commissioning - Fuel, water and electricity  (B9.3)

Fixed

248

ItemValue Related249

ItemTime Related250

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax 
(VAT)

Fixed

251

Financial aspects (B10) 

ItemValue Related252

ItemTime Related253

Item

Payment of preliminaries (B10.2)

Fixed

254

ItemValue Related255

ItemTime Related256

Item

Adjustment of preliminaries (B10.3)

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities"

Fixed

257

ItemValue Related258

ItemTime Related259

Item

Payment certificate cash flow (B10.4)

Fixed

260

ItemValue Related261
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ItemTime Related262

Item

Protection of works (B11.1)

Fixed

263

General (B11) 

ItemValue Related264

ItemTime Related265

Item

Protection/isolation of existing/sectionally occupied 
works(B11.2)

Fixed

266

ItemValue Related267

ItemTime Related268

Item

Site security (B11.3)

Fixed

269

ItemValue Related270

ItemTime Related271

Item

Notice before covering work (B11.4)

Fixed

272

ItemValue Related273

ItemTime Related274

Item

Disturbance (B11.5)

Fixed

275

ItemValue Related276

ItemTime Related277

Item

Enviromental disturbance (B11.6)

Fixed

278
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ItemTime Related279

ItemValue Related280

Item

Works cleaning and clearing (B11.7)

Fixed

281

ItemValue Related282

ItemTime Related283

Item

Vermin (B11.8)

Fixed

284

ItemValue Related285

ItemTime Related286

Item

Overhand work (B11.9)

Fixed

287

ItemValue Related288

ItemTime Related289

Item

Instruction manuals and guarantees  (B11.10)

Fixed

290

ItemValue Related291

ItemTime Related292

Item

As built information  (B11.11)

Fixed

293

ItemValue Related294

ItemTime Related295

Item

Tenant installations (B11.12)

Fixed

296
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ItemValue Related297

ItemTime Related298

Item

Pre-tender information (B12.1)

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Fixed

299

Schedule of variables (B12) 

ItemValue Related300

ItemTime Related301

12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional:
Yes

12.1.2 Availability of construction documentation 
(B12.1.2)

Construction documentation is complete:

12.1.3 Interest of agents (B12.1.3)
No

12.1.4 Defined works area (B12.1.4)

The area of the works to be occupied by the 
contractor, any restriction on the area and 
the limit of access or exit will be pointed out 
to the contractor by the principal agent on 
handing over of the site

12.1.5 Geotechnical investigation (B12.1.5)  

The geotechnical report is available for viewing at the 
offices of the Principal Agent                                               
                                                                                Yes

 

-39-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO LUNGHILE ECD

12.1.6 Existing premises occupied (B12.1.6)

[3.4] Specific requirements:
None

12.1.7 Previous work - Dimensional accuracy (B12.1.7)
[3.5] Details:

No additional details

No

12.1.8 Previous work - defects

[3.6} Details:
No additional details

12.1.9 Services - known (B12.1.9)

Existing services and points of connection 
are shown on the site plan and/or will be 
pointed out on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:
No trees to be damaged or removed except 

those
            specifically designated in writing by the Architect

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:
None

12.1.12 Enclosure of the works

[6.2} Specific requirements:
Areas where work is taking place shall at all 

times be blocked off by appropriate means
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12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular 
posts and braces. The board is to be painted 
ivory white and the bead and 12mm wide 
dividing lines dark green. All wording shall be 
inscribed in dark green as per the coat of arms 
for SA. All wording shall be inscribed in dark 
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6]      A notice board is required               (yes/no)           
NO

Specific requirements:                     

12.1.16 Water

[7.2] Option A (by contractor)               (yes/no)           
YES

12.1.17 Electricity

[7.3] Option A (by contractor)                (yes/no)          
YES
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12.1.18 Telecommunications

[7.4] Telephone                             (yes/no)                  
YES

Facsimile                              (yes/no)                  
YES

E-mail                                   (yes/no)                  
YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor)                  (yes/no)        
YES

            Option B (by employer)                     (yes/no)         
NO

12.1.20 Protection of existing/sectionally occupied 
works 

[11.2] Protection is required               (yes/no)                
YES

12.1.21 Special attendance

            The contractor must obtain information from all 
subcontractors at tender stage regarding special 
attendance that might be required and make 

allowance for each and every subcontract that 
requires special attendance

[9.2] Subcontractor (1) Details: 

            Subcontractor (2) Details:

            Subcontractor (3) Details:

12.1.22 Protection of the  works

[11.1] Specific requirements:
All work that requires protection during construction 
must be adequately protected up to practical completion 
by the contractor
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12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:
None

Item

Post-tender information (B12.2)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

302

ItemValue Related303

ItemTime Related304

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)           (yes/no)                
YES

Option B (calculated)               (yes/no)                  
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)             (yes/no)          
YES

Option B (detailed breakdown)         (yes/no)           
NO

12.2.3 Additional agreed preliminaries items

Details:
None
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Item

Other post tender infornation (B12.3)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

305

ItemValue Related306

ItemTime Related307

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION  C: SPECIFIC PRELIMINARIES

Item

Clause C1 - Contract drawings

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the the tenderer he shall, before 
submitting his tender, obtain clarification in writing from 
the principal agent

Fixed

308

ItemValue Related309

ItemTime Related310

Item

Clause C2 - General Preambles

The  "Model Preambles for Trades (2008 Edition)" and 
Supplementary preambles as specified in the trades is 
deemed to be included herein and shall be read in 
conjuction with the bills of  quantities and be  referred to 
for the full decriptions of work to be done and materials 
to be used.

Fixed

311

ItemValue Related312

ItemTime Related313
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Item

Clause C3 - Site instructions

All site instructions issued on site shall be recorded in 
writing within seven (7) calendar days in site instruction 
book (A4 size and triplicate carbon format), which is to 
be provided and maintained by the contractor. The said 
site instruction book shall be kept on site at all times for 
the exclusive use of recording site instructions only

Site instructions may be issued by the architect or any of 
the consultants only. Copies of the site instructions are 
to be submitted to the architect and quantity surveyor 
within seven (7) calendar days of such recording in the 
site instruction book

Fixed

314

ItemValue Related315

ItemTime Related316

Item

Clause C4 - Trade Names

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed

317

ItemValue Related318

ItemTime Related319

Item

Clause C5 - Overtime

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorized and indicated in writing, prior to 
the execution thereof, that costs for such overtime will to 
be borne by the employer

Fixed

320
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ItemValue Related321

ItemTime Related322

Item

Clause C6 - As-built drawings

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records

Fixed

323

ItemValue Related324

ItemTime Related325

Item

Clause C5 - Labour record

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day

Fixed

326

ItemValue Related327

ItemTime Related328

Item

Clause C6 - Plant record

At the end of each calendar week the contractor shall 
provide the principal agent with a written record, in 
schedule form, reflecting the number, type and capacity 
of all plant, excluding hand tools, currently used on the 
works

Fixed

329

ItemValue Related330

ItemTime Related331
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Item

Clause C7 - Non-cession of monies

The contractor shall not cede nor assign his rights or 
claims to any monies due or to become due to him 
under this contract

Fixed

332

ItemValue Related333

ItemTime Related334

Item

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed

335

ItemValue Related336

ItemTime Related337
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Item

Clause C9 - Viewing of the school areas

The site is situated in a school area and the tenderer 
must arrange with the Principal or other responsible 
school staff to obtain permission to enter the site for 
tendering purposes

Fixed

338

ItemValue Related339

ItemTime Related340

Item

Clause C10 - Commencement of Works in School 
Areas

As the works falls within a school area the contractor 
must give the Principal or other responsible staff 
member notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor’s account

Fixed

341

ItemValue Related342

ItemTime Related343

Item

Clause C11 - Entrance Permits to School Areas

As the works falls within a school area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Principal, or chief 
security officer

Fixed

344

ItemValue Related345

ItemTime Related346
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Item

Clause C12 - Security Check of Personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from
the works for security reasons, the contractor shall do 
so forthwith and shall thereafter ensure that such person 
or persons are denied access to the works and the site 
and/or to any document or information relating to the 
works

Fixed

347

ItemValue Related348

ItemTime Related349

Item

Clause C13 -  HIV/Aids Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be
incorporated under this Section of the bills of 
quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Fixed

350

ItemValue Related351

ItemTime Related352
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Item

Clause C13.1 - Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed

353

ItemValue Related354

ItemTime Related355

Item

Clause C13.2 - Awareness Workshop

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed

356

ItemValue Related357

ItemTime Related358

Item

Clause C13.3 - Posters, booklets, videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed

359

ItemValue Related360

ItemTime Related361
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Item

Clause C13.4 -  Access to Condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed

362

ItemValue Related363

ItemTime Related364

Item

Clause C13.5- Monitoring 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed

365

ItemValue Related366

ItemTime Related367
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SECTION NO 2

BILL NO 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

REMOVAL OF EXISTING WORK

4NoMortice lockset from timber door1

Taking out and removing ironmongery

2m2
Glass from steel windows including cleaning out rebates 
and preparing for new glass.

2

Taking out/off and removing glass and mirrors

14m230mm Thick on floors in patches3

Making good untinted granolithic
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Electrical works

2NoRemoval of faulty florescent lights4

Testing and Electrical fault finding
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RENOVATIONS TO LUNGHILE ECD

SECTION NO 3

BILL NO 1

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"soft rock" or "hard rock"

Nature of ground

The nature of the ground is assumed to be gravel, 
therefore "earth", but possibly interspersed with "soft 
rock" or "hard rock"

The nature of the ground is assumed to be silty clay with 
loose river boulders varying in size up to approximately 
450mm diameter, all of which will be deemed as "earth", 
but possibly interspersed with "hard rock"

No subterranean water is expected

The water table is expected to vary between 
approximately ?m and ?m below natural ground level. 
The removal of subterranean water is given separately

Subterranean water

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D

Testing

SITE CLEARANCE ETC
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43m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

WEEDKILLERS/INSECTICIDES, ETC

72m

Drilling and injecting ant and termites poisoning in 
16mm diameter drilled holes, 1 meter apart below floors 
and Aprons.

2

Soil insecticide in accordance with SANS 5859

420m2Spray treatment inside timber roof structure.3
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SECTION NO 3

BILL NO 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described
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0.2m3Ramps1

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

7m3Aprons cast in panels2

25MPa/19mm concrete

4No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

64m2Aprons and Pavings to falls4

Finishing top surfaces of concrete smooth with a wood 
float

SMOOTH FORMWORK (DEGREE OF 
ACCURACY III)

64m
Edges,risers,ends and reveals not exceeding 300mm 
high or wide circular to(not?)exceeding 1m radius

5

Smooth formwork to sides
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SECTION NO.3

BILL NO. 3

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

Circular bulkheads shall be given separately

User note

CEILING TIMBERS, BEADS, INSULATION, ETC

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Openings
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200m2

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres generally in one direction and 38 x 
38mm branders and cross branders at joints and edges 
of boards

1

6mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel  jointing strips over joints

2No

Extra over ceiling for 600 x 600mm trap door of 50 x 
76mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

210m76mm Coved cornices3

Gypsum plasterboard cornices

DRYWALL PARTITIONS ETC

1m

Partitions 3m high with top and bottom tracks plugged, 
with lower section solid ?m high and upper section ?m 
high framed all round with "Drywall" mill finished 
(natural?) anodised aluminium glazing sections and 
divided into panels with aluminium mullions at 1,2m 
centres, with each panel glazed with 4mm clear float 
glass including neoprene glazing gaskets

4

SUPPLEMENTARY PREAMBLES
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SECTION NO.3

BILL NO 4

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

LOCKS

The following locks are to be suitable for master key 
operation

"EN-SUITE" LOCKS
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The following locks are to be suitable for master and 
grand master key operation

Manufactured by "?"

2No?mm "Ref ?" padlock1

In accordance with "?" catalogue

User note

4No
75mm Three lever upright mortice lockset with satin 
chrome furniture

2

LOCKS
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SECTION NO:3

BILL NO 5

STRUCTURAL STEELWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions

0.20t

5000 Litres Welded square steel water tank stand 1500 
wide x 3000mm high overall,formed of 80 x 80 x6mm x 
7.4kg/m equal angle columns, IPE 100 X 55mm X 
8.1kg/m I Ssection Beam,76 x 50 x 20 x 2mm cold 
formed lipped channels top floor members, 30 x 6mm 
thick flat bar cross bracing and 40 x 40 x 6mm equal 
angle tie beams at 1500mm centres including holes and 
bolting steel beams and steel columns cast into 800 x 
800 x 700mm concrete bases

1

STEEL WATER TANK STAND
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SECTION NO:3

BILL NO 6

METALWORK

User note

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

WELDED SCREENS,GATES,ETC Steel gates 
and frames

3No

Single gate formed of 40 x 60 x 2mmhollow section 
framing all round mitred and welded at angles with two 
40 x 6mm flat section horizontal intermediate rails with 
ends welded to framing and with six 19mm diameter rod 
vertical bars framed through intermediate rails with ends 
welded to framing (hinges,locking 
devices,etc,elsewhere): size 900 x 2032 high

1

Welded screens and gates to ?

6No
Burglar Proofing to residential window size 1022 x 
654mm

2

Burglar Proofing
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SECTION NO:3

BILL NO 7

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of ?% Mod AASHTO density and disposal 
of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

DRIP TRAYS, TANKS, ETC

1No
5000 Litre circular tank 1.82m diameter x2.255m high, 
approximately 3m above ground level

1

Vertical SG1 polyethylene drinking water tanks with 
black lining internally

2No5kg "?" dry chemical powder fire extinguisher2

FIRE APPLIANCES ETC
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SECTION NO:3

BILL NO 8

ELECTRICAL WORK

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

1No

Flush mounted distribution board in one section with 
door,space for the following equipment and space for six 
additional circuit breakers,colour coded and installed in 
recess (elsewhere)in brick wall

1

DISTRIBUTION BOARD DB - 12 WAY

1No10A Circuit breaker2

GENERAL LIGHTING AND POWER

4No50 x 100 x 50mm Outlet box3

PVC conduit accessories

2No

1500mm Open Channel Flourescent lamp luminaire LLB 
suitable for ceiling mounting, complete with 2 x 36w 
tube with SABS mark

4

LUMINAIRES
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Item
Testing and commissioning the complete electrical 
installation

5

SUNDRIES
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SECTION NO:3

BILL NO 9

GLAZING

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

1m2Panes not exceeding 0,1m21

3mm Clear float glass

2m2Panes not exceeding 0,1m22

4mm  ? obscure glass
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SECTION NO:3

BILL NO 10

PAINTWORK

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

Unless otherwise described all paintwork on ceilings 
shall be deemed to be in the '' white'' colour group and 
paintwork on all other components shall be deemed to 
be in the ''pastel'' colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

288m2Walls1

One coat alkali resistant primer, one coat superior 
quality acrylic emulsion paint for interior and exterior use 
and one coat pure acrylic smooth ripple paint applied 
with a stipple roller
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ON INTERNAL GYPSUM PLASTER SURFACES

240m2Ceilings and beams (''White colour Group)2

One coat primer and two coats low odour premium 
quality highly washable and stain resistant acrylic 
emulsion paint for interior use

ON METAL SURFACES

240m2Roofs3

One coat alkyd based zinc phosphate primer, one coat 
alkyd based universal undercoat and two coats superior 
quality universal enamel paint, on steel
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AmountItem
No

Quantity RateUnit

RENOVATIONS TO LUNGHILE ECD

SECTION NO:3

BILL NO 11

EXTERNAL WORK

FENCING

In high corrosion areas fence posts, stays, gates, etc 
are to be galvanised

User note

1NoPalisade gate 4000mm x 1200mm high1

Galvanised security fence with bitumen dipped steel 
standards and bitumen-aluminium painted (two coats) 
steel pipe posts, stays, gates, etc including galvanised 
steel bolts, straining eye bolts, etc, site clearance and 
preparation of ground
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SECTION SUMMARY - BUILDING

Bill
No

Page
No

Amount

56Earthworks1

58Concrete, Formwork and Reinforcement2

60Ceilings, Partitions and Access Flooring3

62Ironmongery4

63Structural Steelwork5

64Metalwork6

65Plumbing and drainage7

67Electrical Installation8

68Glazing9

70Paintwork10

71External Work11
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Page
No

FINAL SUMMARY

Section
No

Amount

51PRELIMINARIES1

54ALTERATIONS2

72BUILDING3

R
LUNGHILE Sub total (VAT excl.) CARRIED TO 
CLUSTER SUMMARY
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Item
No

RENOVATIONS TO MAANGKATENG ECD 

Quantity Rate Amount

SECTION NO 1

BILL NO. 1

All prices/rates to be net, excluding Value Added Tax

PRELIMINARIES AND GENERAL

i) The agreement is to be the JBCC Series 2000
Principal Building Agreement (Edition 4.1) prepared
by the Joint Building Contracts Committee, March
2005

General

ii) The preliminaries are to be the JBCC Series 2000
Preliminaries prepared by the Joint Building
Contracts Committee, March 2005 edition and shall
be deemed to be incorporated herein

iv) Where standard clauses or alternatives are not
entirely applicable to this contract such
modifications, corrections or supplements as will
apply are given under each relevant clause heading

iii) Tenderers are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof (hereinafter referred to by heading
and clause number only) for which such allowance
must be made as may be considered necessary

v) Where any item is not relevant to this specific
contract such item is marked N/A (signifying "not
applicable")

vi) If Alternative A as set out in clause B10.3
hereinafter is to be used for the adjustment of the
preliminaries each item priced is to be allocated to
one or more of the three categories, where "F"
denotes a fixed amount (amount not to be varied),
"V" denotes an amount variable in proportion to
value and "T" denotes an amount in proportion to
time

vii) Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words
"Bid" or "Bidder"

-1-
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SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document"

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended
by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 

1

Definitions (A1)

-2-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 
deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 

Brought Forward R
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Item

event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Fixed

ItemValue Related2

ItemTime Related3

Item

Offer, acceptance and performance (clause 2)

Fixed

4

Objective and Preparation (A2 - A14)

ItemValue Related5

ItemTime Related6

Item

Documents (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times.

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word 
"employer"

Fixed

7

ItemValue Related8
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ItemTime Related9

Item

Design responsibility (clause 4)

Fixed

10

ItemValue Related11

ItemTime Related12

Item

Employer's agents (clause 5)
Fixed

13

ItemValue Related14

ItemTime Related15

Item

Contractor's site representative (clause 6)

Fixed

16

ItemValue Related17

ItemTime Related18

Item

Compliance with laws and regulations (clause 7)

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the 
contractor to have the opportunity to price for all the 
requirements of the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification 

Fixed

19

ItemValue Related20

ItemTime Related21

Item

Works risk  (clause 8)

Fixed

22

ItemValue Related23

ItemTime Related24
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Item

Indemnities (clause 9)

Clause 9.0 is amended by adding Clause 9.1.4:

The contractor indemnifies and holds harmless the
employer against all liability, losses, claims, damages,
penalties, actions, proceedings or judgments
(collectively referred to as “Losses”) arising from any
infringement of letters, patent design, trademark, name,
copyright or other protected rights in respect of any
machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not
cover any use of the equipment of part thereof otherwise
than in accordance with the provisions of the
specification.  All payments and royalties payable in one
sum or by instalments or otherwise shall be included by
the contractor in the price and shall be paid by him to
those to whom they may be payable.  The contractor
shall reimburse the employer for all legal and other
costs and expenses, including without limitation
attorney’s fees on attorney-client scale incurred by the
employer in connection with investigation, defending or
settling any Losses in connection with pending or
threatening litigation in which the employer is a party.

Fixed

25

ItemValue Related26

ItemTime Related27

Works insurances (clause 10)

Clause 10.0 is amended by the addition of the following 
clauses

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

28
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b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or neglect of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or neglect of any person for whose actions
the employer is legally liable

c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

(d) The contractor shall be responsible for the

Brought Forward R
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(d) The contractor shall be responsible for the 
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall ogtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor

10.7.2 Injury to persons or loss of or damage to 

Brought Forward R
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Item

property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed

ItemValue Related29

ItemTime Related30
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Item

Liability  insurances (clause 11)

Fixed

31

ItemValue Related32

ItemTime Related33

Item

Effecting insurances (clause 12)

Fixed

34

ItemValue Related35

ItemTime Related36

Item
No clause  (clause 13)37

Item

Security (clause 14)

Clause 14.0 is amended by:-

i) The addition of the following clauses:-

Clause 14.7.3

"Hand the site over to the contractor subject to
agreement that shall be made between the
employer and the contractor"

Fixed

38

ItemValue Related39

ItemTime Related40
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Item

Preparation for and execution of the works (clause 15)

Clause 15.1.1  is amended by replacing it with: 

No clause 

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) or latest edition, revision and 
ammendments, within twenty-one (21) calendar days of 
commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the
terms of 15.1

Fixed

41

Execution (A15 - A23)

ItemValue Related42

ItemTime Related43

Item

Access to the works (clause 16)

Fixed

44

ItemValue Related45

ItemTime Related46

Item

Contract instructions (clause 17)

Fixed

47

ItemValue Related48

ItemTime Related49
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Item

Setting out of the works (clause 18)

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be 
made for the rectification of any such 
encroachments

The contractor shall perform tolerance  control 
checks regularly throughout the contract period and 
report on this at regular interval to the Principal 
Agent in the approved format. Should the contractor 
fail to comply with this requirement to the 
satisfaction of the the Principal Agent, progressively 
as the structure is being constructed, the Employer 
will commission a Registered Land Surveyor to do 
so on the Contractor's behalf and at the 
Contractor's Expense.

Fixed

50

ItemValue Related51

ItemTime Related52

Item
Assignment  (clause 19)

Fixed
53

ItemValue Related54

ItemTime Related55

Item

Nominated sub-contractors (clause 20)

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Fixed

56

ItemValue Related57

ItemTime Related58

Item

Selected sub-contractors (clause 21)

Fixed

59
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ItemValue Related60

ItemTime Related61

Item

Employer's direct contractors (clause 22)

The Contractor shall allow the direct contractors 
and employers agents access to the work, allocate 
reasonable space in the building for storage of their 
materials, tools and equipment, all to the 
satisfaction of the Principal Agent. The contractor 
shall also allow the direct contractors, etc. free of 
charge, use of their ablution facilities and water and 
power supply to the and shall in no way hinder or 
prevent the execution of their works. Attendance 
may be priced against the relevant specified items 
in the bills of quantities.

Fixed

62

ItemValue Related63

ItemTime Related64

Item

Contractor's domestic sub-contractors (Clause 23)

Fixed

65

ItemValue Related66

ItemTime Related67

COMPLETION

Item

Practical completion (clause 24)

Fixed

68

Completion (A24-A30) 

ItemValue Related69

ItemTime Related70

Item

Works completion (clause 25)

Fixed

71

ItemValue Related72
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ItemTime Related73

Item

Final completion (clause 26)

Fixed

74

ItemValue Related75

ItemTime Related76

Item

Latent defects liability period (clause 27)

Fixed

77

ItemValue Related78

ItemTime Related79

Item

Sectional completion (clause 28)

Fixed

80

ItemValue Related81

ItemTime Related82

Revision of date of practical completion (clause 29)

Clause 29.1.1 shall be deemed to be omitted and 
replaced by the following:

Inclement weather shall be defined as weather in 
excess of the average rainfall (volume and period) for 
each calender month over the past ten (10) years as 
recorded by the nearest commonly recognised weather 
bureau in the region of the project 

It shall be deemed that the contractor has adequately 
allowed in his programme and tendered rates for 
expenses which might result from delays due to average 
or below rainfall as described above

Add Clause 29.9 as follows:

 Revision to the date for practical completion
shall only be considered when work on the
critical path of the agreed programme for the
works is delayed.”

83
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Item

Add Clause 29.10 as follows:

Clause 29.10 - Acceleration

Clause 29.10.1
Irrespective of whether or not the principal agent
rules that the contractor is entitled to an
extension of time or a revision of the date for
practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct
the contractor in writing to accelerate the
progress of the remaining works to ensure that
the works are completed by the original date for
practical completion or revised date as the case
may be.

Clause 29.10.2
Upon receipt of such instruction, the contractor
shall take all necessary steps to ensure that the
works are completed timeously including the
provision by him of additional resources, plant,
manpower, etc and the working overtime or
additional overtime beyond that contemplated at
the time of tender (at all times adhering to the
regulations and requirements of all authorities)
and by all other adequate and proper means and
methods.  The contractor shall prove that such
steps are being taken if called upon to do so.

Clause 29.10.3
The contractor’s entitlement to compensation
arising out of or in respect of any revision to the
date for practical completion that may have
been granted by the principal agent or
alternatively where the principal agent has
instructed the contractor to accelerate, shall be
adjudicated strictly in terms of clause 32.

Fixed

ItemValue Related84

ItemTime Related85

Item

Penalty for non-completion (clause 30)

Clause 30 is amended by replacing reference to 36.3 at
end of sentence with 36.0

Fixed

86
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ItemValue Related87

ItemTime Related88

Item

Interim payment to the contractor (clause 31)

Clause 31.9 is amended by replacing "seven (7) 
calender days" with "thirty (30) calender days" and by 
deleting the words "subject to the contractor giving the 
employer  a tax invoice for the amount due

Clause 31.12 is amended by deleting the following

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed

89

Payment (A31 - A35) 

ItemValue Related90

ItemTime Related91

Item

Adjustment to the contract value (clause 32)

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed

92

ItemValue Related93

ItemTime Related94

Item

Recovery of expense and loss (clause 33)

Fixed

95

ItemValue Related96

ItemTime Related97
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Final account and final payment (clause 34)

Clause 34.0

Clause 34.2 is amended by inserting # next to 34.2

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "thirty (30) calendar days" and 
deleting the words "subject to the employer giving the 
contractor a tax invoice for the amount due"

Fixed

98

ItemValue Related99

ItemTime Related100

Item

Payment to other parties (clause 35)

Fixed

101

ItemValue Related102

ItemTime Related103
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Item

Cancellation by employer - contractor's default (clause 
36)

Clause 36.1 is amended by the additions of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

104

Cancellation (A36-A39) 

ItemValue Related105

ItemTime Related106

-18-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

Item

Cancellation by employer - loss and damage (clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

107

ItemValue Related108

ItemTime Related109

Item

Cancellation by contractor - employer's default (clause 
38)

Clause 38.5.4 is amended by replacing "ninety (90) with 
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

110

ItemValue Related111

ItemTime Related112
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Item

Cancellation  - cessation of the works (clause 39)

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one-
hundred and twenty (120) working days of completion 
of such report"

Fixed

113

ItemValue Related114

ItemTime Related115

Item

Disputes Settlement (clause 40)

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs.

Fixed

116

Dispute Settlement  (A40) 

ItemValue Related117

ItemTime Related118

State Substitutions (clause 41)

Delete in the Substitute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and
replace with the following: 

40.1    Should any dispute between the employer, his
agents or principal agent on the one hand and

119

State Provision (A41) 
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agents or principal agent on the one hand and
the contractors on the other arise out of this
agreement, such dispute shall be referred to
adjudication.

40.2   Adjudication shall be conducted in accordance
with the edition of the JBCC Rules for
Adjudication current at the time when the dispute
is declared. The party, which raises the dispute,
shall select three adjudicators from the panel of
adjudicators published by the South African
Institution of Civil Engineering or Association of
Arbitrators (Southern Africa), determine their
hourly fees and confirm that these adjudicators
are available to adjudicate the dispute in
question. The other party shall then select within
7 days one of the three nominated adjudicators,
failing which the chairman for the time being of
the Association of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator
shall be appointed in terms of  the Adjudicators
Agreement set out in C1.4 . 

40.3    If provided in the schedule, a dispute shall be
finally settled by a single Arbitrator to be agreed
on between the parties or, failing such agreement
within 28 days after referring the dispute to
Arbitration, an Arbitrator nominated by the
chairman for the time being of the Association of
Arbitrators (Southern Africa).Any such reference
shall be deemed to be a submission to the
arbitration of a single arbitrator in terms of the
Arbitration Act (Act No 42 of 1965, as amended),
or any legislation passed in substitution therefore.
In the absence of any other agreed procedure,
the arbitration shall take place in accordance with
the Rules for the Conduct of Arbitrations issued
by the Association of Arbitrators (Southern Africa)
which are current at the time of the referral to
arbitration. The Arbitrator shall, in his award, set
out the facts and the provisions of the contract on
which his award is based.

40.4 If the schedule provides for court proceedings to
finally resolve disputes, disputes shall be
determined by court proceedings.

Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

-21-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

-22-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

ItemFixed

ItemValue Related120

ItemTime Related121

Item

The Schedule  (clause 42)

Tenderers are referred to the Contract Data and 
Notes to Tenderes for variable pertaining to this 
contract

Fixed

122

Contract Variables  (A41) 

ItemValue Related123

ItemTime Related124

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation 

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed

125

Definition and interpretation (B1) 

ItemValue Related126

ItemTime Related127
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Item

Checking of documents (B2.1)

These bills of quantities:

(1) contain pages and annexes as indexed, and;

(2) are in multiple procurement format, i.e. all
trades are fully measured with minor
budgetary
allowances

Items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades, 2008 edition, as recommended and 
published by the Association of South African 
Quantity Surveyors and no claim arising from 
brevity of description of items fully described in the 
said Model Preambles for Trades will be entertained

Fixed

128

Documents (B2)

ItemValue Related129

ItemTime Related130

Item

Provisional bills of quantities (B2.2)

Fixed

131

ItemValue Related132

ItemTime Related133

Item

Availability of construction documentation (B2.3)

The minor budgetary allowances included in this 
document will be separately procured, based on 
multiple procurement of selected sub-contractors 
during the construction period

Fixed

134

ItemValue Related135

ItemTime Related136
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Item

Interests of agents (B2.4)

Fixed

137

ItemValue Related138

ItemTime Related139

Item

Priced documents (B2.5)

Fixed

140

ItemValue Related141

ItemTime Related142

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of ninety (90) 
days from the closing date of tenders

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance  C1.1"

Fixed

143

ItemValue Related144

ItemTime Related145

Item

Defined works area (B3.1)

Fixed

146

The site (B3) 

ItemValue Related147

ItemTime Related148

Item

Geotechnical investigation (B3.2)

Fixed

149

ItemValue Related150

ItemTime Related151
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Item

Inspection of the site (B3.3)

Tenderers are instructed to familiarise themself 
before submission of their tender with regard to the 
relevant local site conditions, site accessibility, the 
nature of operations required, availability of labour 
and any conditions pertaining thereto, together with 
conditions relating to unloading, carting and storage 
of materials, equipment and tools required for the 
works. 

No claims for extras arising from the contractor 
having failed to comply with this clause will be 
entertained

Fixed

152

ItemValue Related153

ItemTime Related154

Item

Existing premises occupied (B3.4)

Fixed

155

ItemValue Related156

ItemTime Related157

Item

Previous work - dimensional accuracy (B3.5)

Work executed under a previous contract and the 
extent thereof will be pointed out to the contractor 
by the principal agent on handing over of the site

Fixed

158

ItemValue Related159

ItemTime Related160

Item

Previous work - defects (B3.6)

Fixed

161

ItemValue Related162

ItemTime Related163
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Item

Services - known (B3.7)

Fixed

164

ItemValue Related165

ItemTime Related166

Item

Services - unknown (B3.8)

Fixed

167

ItemValue Related168

ItemTime Related169

Item

Protection of trees, etc (B3.9)

Fixed

170

ItemValue Related171

ItemTime Related172

Item

Articles of value (B3.10)

Fixed

173

ItemValue Related174

ItemTime Related175

Item

Inspection of adjoining properties, etc (B3.11)

Fixed

176

ItemValue Related177

ItemTime Related178

Item

Management of the works (B4.1)

Fixed

179

Management of contract (B4) 

ItemValue Related180

ItemTime Related181
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Programming for the works (B4.2)

Clause B4.2 is hereby amended by the addition of the 
following:

Programme:

The contractor and the principal agent shall agree to a 
Contract Programme for the control of the Works.

The contractor shall submit a draft of the Contract 
Programme and method statement to the principal agent 
for approval together with the tender.

The contractor shall ensure that the contract 
programme:

1. Shall be prepared and drawn up to comply in all
respects with the requirements of this
Agreement.

2. shall be drawn up using logic developed during
the tender period and complies with the
planning requirements of  the Client.

3. shall be in accordance with the dates given
herein for possession and practical completion;
and

4. shall be in sufficient and approved detail to
ensure effective control of the work, including all
items necessary to enable calculations to be
made for the distribution of finance during the
cashflow analysis.

5. shall be accompanied by a full written method
statement

The principal agent shall examine and comment on the 
contract programme and method statement within two 
weeks of its submission.

Following on these comments the contractor shall 
amend the contract programme and method statement 
as may be necessary and submit the final contract 
programme and method statement to the principal agent 
for approval within a further two weeks thereafter.

The contract programme shall be processed by 
computer and be presented to the principal agent in the 
form of logic charts and bar charts in such a way as to 
determine the critical path and the float on non-critical 
activities.  All supporting printouts must be available to 
the principal agent on demand.

The acceptance by the principal agent of the contract 

182
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The acceptance by the principal agent of the contract
programme, or any revision thereof, does not 
necessarily sanction the accuracy of validity of the 
network logic, the correctness of individual activities in 
terms of description or duration, the comprehensiveness 
of networks or the discrepancies between drawings and 
any other documents presented by the contractor, and 
in no way relieves the responsibility of the contractor to 
comply with the requirements of the Agreement.

No policy decisions other than the planning 
requirements, procedures and policies provided, will be 
enforced on the contractor regarding construction of the 
project and the contractor shall be responsible at all 
times for ensuring the accuracy, validity and 
reasonableness of programming information.

Documentation will not be available in complete detail at 
the date of award of the contract.  Non-availability of 
information will not be deemed an excuse for non-
presentation of programmes.  In the event of inadequate 
information, the contractor shall estimate the predicted 
time applications on available information and quality 
the submission accordingly.

Development of the contract programme and method 
statement

Within two weeks of award of the contract, the 
contractor shall submit an updated contract programme 
and written method statement which shall include the 
latest information in sufficient detail to permit 
comprehensive monitoring.

Progress of the works will be monitored by the principal 
agent.  The contractor shall liaise with the principal 
agent in order to provide whatever information is 
required to facilitate such monitoring.

Revisions to the contract programme

Revisions to the contract programme may be introduced 
periodically by the contractor subject to compliance with 
the contract completion and handover dates.

Providing the required consultation between the relevant 
parties has highlighted the implications of the required 
changes, the programming strategy on the project may 
be changed and the changes noted and specified on 
logic charts delivered to the principal agent.  The 
changes to the programme will be recorded as firm and 
binding once the principal agent has sanctioned the said 
changes.

Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

-29-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



A revision to the programme will not invalidate the 
contractual completion dates and applications for 
extensions of time will be processed by the principal 
agent in accordance with the conditions of contract.

Should the contractor fail to submit a request for 
revision to the construction programme , progress 
monitoring shall be based on the latest revised 
programme sanctioned by the principal agent.

The contractor shall make all his necessary revisions on 
the approved network sheets clearly marking, inter-alia, 
the logic changes and duration changes.  These will 
then be processed by the necessary parties and then 
approved in the normal manner.

Progress Monitoring

The contractor shall provide regular progress reports 
showing actual and expected progress against the latest 
contract programme.  Progress reports shall be 
submitted at each site progress meeting and shall 
outline the progress against key target dates and 
deviation which has occurred against the most recently 
updated control programme due to the progress 
reflected in the as-built construction programme.

The status of each activity must also be reported as 
follows:

Target - If the activity is not complete, the latest 
predicted completion date shall be supplied.

Start - If the activity has commenced, the actual date 
shall be supplied.

Finish - If the activity is complete, the actual completion 
date shall be supplied.

Problems which may occur during execution of the 
contract must be specifically identified in progress 
reports under a separate section of the contractor’s 
report.

Should problems occur during the execution of the 
contract or the scope of work be increased or 
decreased, the contractor may be requested to increase 
the extent or the detail of the programme.

The principal agent may recommend action to be taken 
by the contractor, including the revision of resource 
levels, but this information will not be binding on the 
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contractor unless the recommendations are enforced in 
terms of the conditions of contract by the principal agent 
and will in no way relieve the contractor’s responsibility 
to comply with the requirements of the Agreement.

Extension of time

Any extension of time which is granted by the principal 
agent will be annotated to affect selected activities in the 
programme and the associated activities will be 
incorporated by revisions to the programme by the 
contractor.  Should the additional activities or the 
extension of time on existing activities fall on a non-
critical area of the programme, extension will be limited 
to the activities affected by the said additional activities 
or extensions and the contract dates shall not be 
affected.  If, however, the additional activities fall on the 
critical path, the principal agent shall take this into 
account when granting any extension of time in terms of 
the conditions of contract.

The contractor agrees that the contract completion date 
(i.e. the date for practical completion) has been 
stipulated in the contract for the benefit of the employer, 
so that, without derogating from the generality of the 
aforegoing principle it is provide that:

1. The contractor shall not be entitled to deliver the
site and the works to the employer prior to the
contract completion date and

2. Should there for any reason be any float period
indicated in the contract programme prior to the
contractual completion date then this float
period shall be utilized to absorb any delays or
extensions of time without affecting the contract
completion date.

3. The contractor shall, at all times, ensure that,
notwithstanding the approval or sanctioning,
reviewing or inspection of a programme or any
revision of a programme by the principal agent
in the aforegoing terms, practical completion
and completion of the works shall take place
strictly in accordance with this Agreement.

A defective or faulty programme, even if so sanctioned, 
approved, reviewed or inspected by the principal agent, 
shall therefore not constitute a cause for granting an 
extension of time for completion of the works or for 
entitling the contractor to the payment by the employer 
in terms of the contract of any loss, compensation or 
damage whatsoever.
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Item

The contractor acknowledges that the principal agent’s 
aforegoing participation in the approval of development 
of, revisions to and updating of the Contract Programme 
shall take place in consultation with the principal agent.  
The contractor shall therefore provide the principal 
agent with such co-operation and/or information and/or 
access as they may reasonably require for such 
purposes.

Fixed

ItemValue Related183

ItemTime Related184

Item

Progress meetings (B4.3)

Fixed

185

ItemValue Related186

ItemTime Related187

Item

Technical meetings (B4.4)

Fixed

188

ItemValue Related189

ItemTime Related190

Item

Labour and plant records (B4.5)

Fixed

191

ItemValue Related192

ItemTime Related193

Item

Samples of materials (B5.1)

Fixed

194

Samples, shop drawings and manufacturer's 
instructions (B5) 

ItemValue Related195

ItemTime Related196
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Item

Workmanship samples (B5.2)

Fixed

197

ItemValue Related198

ItemTime Related199

Item

Shop drawings (B5.3)

Fixed

200

ItemValue Related201

ItemTime Related202

Item

Compliance with manufacturer's instructions (B5.4)

Fixed

203

ItemValue Related204

ItemTime Related205

Item

Deposits and fees (B6.1)

Fixed

206

Temporary works and plant (B6) 

ItemValue Related207

ItemTime Related208

Item

Enclosure of the works (B6.2)

Fixed

209

ItemValue Related210

ItemTime Related211

Item

Advertising (B6.3)

Fixed

212

ItemValue Related213

ItemTime Related214
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Item

Plant, equipment, sheds and offices (B6.4)

Fixed

215

ItemValue Related216

ItemTime Related217

Item

Main notice board (B6.5)

Fixed

218

ItemValue Related219

ItemTime Related220

Item

Subcontractors notice board (B6.6)

Fixed

221

ItemValue Related222

ItemTime Related223

Item

Location (B7.1)

Fixed

224

Temporary services (B7) 

ItemValue Related225

ItemTime Related226

Item

Water (B7.2)

Fixed

227

ItemValue Related228

ItemTime Related229

Item

Electricity (B7.3)

Fixed

230

ItemValue Related231

ItemTime Related232
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Item

Telecommunication facilities  (B7.4)

Fixed

233

ItemValue Related234

ItemTime Related235

Item

Ablution facilities (B7.5)

Fixed

236

ItemValue Related237

ItemTime Related238

Item

Responsibility for prime cost amounts (B8.1)

Fixed

239

Prime cost amounts (B8) 

ItemValue Related240

ItemTime Related241

Item

General attendance (B9.1)

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed

Fixed

242

Attendance on nominated and selected 
subcontractors (B9) 

ItemValue Related243

ItemTime Related244

Item

Special attendance (B9.2)

Fixed

245

ItemValue Related246

ItemTime Related247
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Item

Commissioning - Fuel, water and electricity  (B9.3)

Fixed

248

ItemValue Related249

ItemTime Related250

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax 
(VAT)

Fixed

251

Financial aspects (B10) 

ItemValue Related252

ItemTime Related253

Item

Payment of preliminaries (B10.2)

Fixed

254

ItemValue Related255

ItemTime Related256

Item

Adjustment of preliminaries (B10.3)

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities"

Fixed

257

ItemValue Related258

ItemTime Related259

Item

Payment certificate cash flow (B10.4)

Fixed

260

ItemValue Related261
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ItemTime Related262

Item

Protection of works (B11.1)

Fixed

263

General (B11) 

ItemValue Related264

ItemTime Related265

Item

Protection/isolation of existing/sectionally occupied 
works(B11.2)

Fixed

266

ItemValue Related267

ItemTime Related268

Item

Site security (B11.3)

Fixed

269

ItemValue Related270

ItemTime Related271

Item

Notice before covering work (B11.4)

Fixed

272

ItemValue Related273

ItemTime Related274

Item

Disturbance (B11.5)

Fixed

275

ItemValue Related276

ItemTime Related277

Item

Enviromental disturbance (B11.6)

Fixed

278
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ItemTime Related279

ItemValue Related280

Item

Works cleaning and clearing (B11.7)

Fixed

281

ItemValue Related282

ItemTime Related283

Item

Vermin (B11.8)

Fixed

284

ItemValue Related285

ItemTime Related286

Item

Overhand work (B11.9)

Fixed

287

ItemValue Related288

ItemTime Related289

Item

Instruction manuals and guarantees  (B11.10)

Fixed

290

ItemValue Related291

ItemTime Related292

Item

As built information  (B11.11)

Fixed

293

ItemValue Related294

ItemTime Related295

Item

Tenant installations (B11.12)

Fixed

296
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ItemValue Related297

ItemTime Related298

Item

Pre-tender information (B12.1)

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Fixed

299

Schedule of variables (B12) 

ItemValue Related300

ItemTime Related301

12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional:
Yes

12.1.2 Availability of construction documentation 
(B12.1.2)

Construction documentation is complete:

12.1.3 Interest of agents (B12.1.3)
No

12.1.4 Defined works area (B12.1.4)

The area of the works to be occupied by the 
contractor, any restriction on the area and 
the limit of access or exit will be pointed out 
to the contractor by the principal agent on 
handing over of the site

12.1.5 Geotechnical investigation (B12.1.5) 

The geotechnical report is available for viewing at the 
offices of the Principal Agent

 Yes
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12.1.6 Existing premises occupied (B12.1.6)

[3.4] Specific requirements:
None

12.1.7 Previous work - Dimensional accuracy (B12.1.7)
[3.5] Details:

No additional details

No

12.1.8 Previous work - defects

[3.6} Details:
No additional details

12.1.9 Services - known (B12.1.9)

Existing services and points of connection 
are shown on the site plan and/or will be 
pointed out on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:
No trees to be damaged or removed except 

those
            specifically designated in writing by the Architect

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:
None

12.1.12 Enclosure of the works

[6.2} Specific requirements:
Areas where work is taking place shall at all 

times be blocked off by appropriate means
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12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular 
posts and braces. The board is to be painted 
ivory white and the bead and 12mm wide 
dividing lines dark green. All wording shall be 
inscribed in dark green as per the coat of arms 
for SA. All wording shall be inscribed in dark 
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6]      A notice board is required (yes/no)           
NO

Specific requirements:

12.1.16 Water

[7.2] Option A (by contractor) (yes/no)           
YES

12.1.17 Electricity

[7.3] Option A (by contractor) (yes/no)          
YES
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12.1.18 Telecommunications

[7.4] Telephone (yes/no)
YES

Facsimile (yes/no)
YES

E-mail (yes/no)
YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor) (yes/no)        
YES

            Option B (by employer) (yes/no)         
NO

12.1.20 Protection of existing/sectionally occupied 
works 

[11.2] Protection is required (yes/no)
YES

12.1.21 Special attendance

            The contractor must obtain information from all 
subcontractors at tender stage regarding special 
attendance that might be required and make 

allowance for each and every subcontract that 
requires special attendance

[9.2] Subcontractor (1) Details: 

            Subcontractor (2) Details:

            Subcontractor (3) Details:

12.1.22 Protection of the  works

[11.1] Specific requirements:
All work that requires protection during construction 
must be adequately protected up to practical completion 
by the contractor
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12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:
None

Item

Post-tender information (B12.2)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

302

ItemValue Related303

ItemTime Related304

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)           (yes/no)
YES

Option B (calculated) (yes/no)
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)             (yes/no)          
YES

Option B (detailed breakdown)         (yes/no)           
NO

12.2.3 Additional agreed preliminaries items

Details:
None
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Item

Other post tender infornation (B12.3)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

305

ItemValue Related306

ItemTime Related307

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION  C: SPECIFIC PRELIMINARIES

Item

Clause C1 - Contract drawings

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the the tenderer he shall, before 
submitting his tender, obtain clarification in writing from 
the principal agent

Fixed

308

ItemValue Related309

ItemTime Related310

Item

Clause C2 - General Preambles

The  "Model Preambles for Trades (2008 Edition)" and 
Supplementary preambles as specified in the trades is 
deemed to be included herein and shall be read in 
conjuction with the bills of  quantities and be  referred to 
for the full decriptions of work to be done and materials 
to be used.

Fixed

311

ItemValue Related312

ItemTime Related313
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Item

Clause C3 - Site instructions

All site instructions issued on site shall be recorded in 
writing within seven (7) calendar days in site instruction 
book (A4 size and triplicate carbon format), which is to 
be provided and maintained by the contractor. The said 
site instruction book shall be kept on site at all times for 
the exclusive use of recording site instructions only

Site instructions may be issued by the architect or any of 
the consultants only. Copies of the site instructions are 
to be submitted to the architect and quantity surveyor 
within seven (7) calendar days of such recording in the 
site instruction book

Fixed

314

ItemValue Related315

ItemTime Related316

Item

Clause C4 - Trade Names

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed

317

ItemValue Related318

ItemTime Related319

Item

Clause C5 - Overtime

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorized and indicated in writing, prior to 
the execution thereof, that costs for such overtime will to 
be borne by the employer

Fixed

320
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ItemValue Related321

ItemTime Related322

Item

Clause C6 - As-built drawings

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records

Fixed

323

ItemValue Related324

ItemTime Related325

Item

Clause C5 - Labour record

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day

Fixed

326

ItemValue Related327

ItemTime Related328

Item

Clause C6 - Plant record

At the end of each calendar week the contractor shall 
provide the principal agent with a written record, in 
schedule form, reflecting the number, type and capacity 
of all plant, excluding hand tools, currently used on the 
works

Fixed

329

ItemValue Related330

ItemTime Related331
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Item

Clause C7 - Non-cession of monies

The contractor shall not cede nor assign his rights or 
claims to any monies due or to become due to him 
under this contract

Fixed

332

ItemValue Related333

ItemTime Related334

Item

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed

335

ItemValue Related336

ItemTime Related337

-47-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MAANGKATENG ECD

Item

Clause C9 - Viewing of the school areas

The site is situated in a school area and the tenderer 
must arrange with the Principal or other responsible 
school staff to obtain permission to enter the site for 
tendering purposes

Fixed

338

ItemValue Related339

ItemTime Related340

Item

Clause C10 - Commencement of Works in School 
Areas

As the works falls within a school area the contractor 
must give the Principal or other responsible staff 
member notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor’s account

Fixed

341

ItemValue Related342

ItemTime Related343

Item

Clause C11 - Entrance Permits to School Areas

As the works falls within a school area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Principal, or chief 
security officer

Fixed

344

ItemValue Related345

ItemTime Related346
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Item

Clause C12 - Security Check of Personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from
the works for security reasons, the contractor shall do 
so forthwith and shall thereafter ensure that such person 
or persons are denied access to the works and the site 
and/or to any document or information relating to the 
works

Fixed

347

ItemValue Related348

ItemTime Related349

Item

Clause C13 -  HIV/Aids Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be
incorporated under this Section of the bills of 
quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Fixed

350

ItemValue Related351

ItemTime Related352
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Item

Clause C13.1 - Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed

353

ItemValue Related354

ItemTime Related355

Item

Clause C13.2 - Awareness Workshop

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed

356

ItemValue Related357

ItemTime Related358

Item

Clause C13.3 - Posters, booklets, videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed

359

ItemValue Related360

ItemTime Related361
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Item

Clause C13.4 -  Access to Condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed

362

ItemValue Related363

ItemTime Related364

Item

Clause C13.5- Monitoring 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed

365

ItemValue Related366

ItemTime Related367
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SECTION 2

BILL NO 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

REMOVAL OF EXISTING WORK

DEMOLITIONS ETC

240m
Steel diamond mesh fence 1,2m high with steel posts 
and droppers

1

Taking down and removing

4NoMortice lockset from timber door2

Taking out and removing ironmongery
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2m2
Glass from steel windows including cleaning out rebates 
and preparing for new glass.

3

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES ETC

60m2Ceilings in patches4

Making good gypsum plasterboard ceilings and timber 
brandering

15m230mm Thick on floors in patches5

Making good untinted granolithic

22m2Walls in patches6

Making good internal cement plaster

OPENINGS THROUGH EXISTING WALLS ETC

2NoRemoval of wooden door size 813 x 2032mm7

Removal of doors,windows,fiitings etc.

10NoReplace window stays,handles and pegs8

SERVICING OF DOORS AND WINDOWS

2NoRemove door striker plate and replace with new9

5NoTighten loose door striker plate10
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SECTION 3

BILL NO:1

WATERPROOFING 

140m2On waterproofing to roofs1

Two coats bituminous aluminium paint to roofs
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Quantity Rate Amount

SECTION 3

BILL NO 2

CARPENTRY AND JOINERY

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

DOORS ETC

6No

40mm Single panel stable door 813 x 2032mm high with 
rebated meeting rails, each leaf of 200mm wide top rail, 
stiles and bottom rail and 40 x 100mm brace, filled in 
with ?mm tongued and grooved V-jointed one side 
vertical boarding with tongued and grooved joints to rails 
and stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint

1

Wrought meranti doors hung to steel frames

2No

40mm Single panel stable door 813 x 2032mm high with 
rebated meeting rails, each leaf of 200mm wide top rail, 
stiles and bottom rail and 40 x 100mm brace, filled in 
with ?mm tongued and grooved V-jointed one side 
vertical boarding with tongued and grooved joints to rails 
and stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint

2

Semi-Solid core flush doors with concealed hardwood 
edges and finished both sides with 3.2mm tempered 
hardboard suitable for painting and hung to steel door 
frames
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SECTION 3

BILL NO 3

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 900mm. 
Where these dimensions are more than 900mm such 
portions of ceilings have been included in the 
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components
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NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Openings

118m2

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres generally in one direction and 38 x 
38mm branders and cross branders at joints and edges 
of boards

1

6mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel  jointing strips over joints

1No

Extra over ceiling for 600 x 600mm trap door of 50 x 
76mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

94m76mm Coved cornices3

Gypsum plasterboard cornices
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SECTION 3

BILL NO .4

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

6No
75mm Three lever upright mortice lockset with satin 
chrome furniture

1

LOCKS
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Quantity Rate Amount

SECTION 3

BILL NO 5

METALWORK

User note

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

BURGLAR PROOFING

10No
Burglar Proofing to residential window size 1022 x 
950mm

1

Burglar Proofing
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SECTION 3

BILL NO 6

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, "?" geofabric filter 
blanket over stone, 300mm earthfilling over and disposal 
of surplus material on site

French drains

Descriptions of proprietary type septic tanks shall be 
deemed to include excavation, bedding and jointing, 
concrete base slabs, jointing to drains and backfilling, 
compaction, etc all in accordance with the 
manufacturer's instructions and disposal of surplus 
material on site

Septic tanks
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Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash 
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc

Outer edges of sinks, basins, baths, urinals, etc are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 63mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with 
"Plasson" or "Alprene" compression fittings

High density polyethylene (HDPe) pipes and fittings
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Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with "Fast-fuse" heat welded thermoplastic or where so 
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

"Polycop" polypropylene pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be "Cobra Watertech" type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Where fittings have reducing ends or branches they are 
described as "reducing" and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings

Paper wrapping to pipes

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere)

Disinfection of water pipework

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied in the appropriate 
widths and with ?% overlaps

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including mastic, tape, "Layflat" sheeting, securing of 
same, etc

"Densyl" petrolatum anti-corrosion tape as manufactured 
by Denso SA (Pty) Ltd.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200L : Medium-pressure pipelines 
SABS 1200LD : Sewers 
SABS 1200LE: Stormwater drainage 

Pipe trenches, etc shall be backfilled in accordance with 
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB : 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be Class B bedding
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Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of ?% Mod AASHTO density and disposal 
of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

TANKS, ETC

1No

5000 Litre circular tank 1.82m diameter x2.255m high, 
approximately 3m above ground level including 
Masonry.

1

Vertical SG1 polyethylene drinking water tanks with 
black lining internally

1No
Outlet union for 32mm steel pipe including hole through 
tank

2
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Quantity Rate Amount

SECTION 3

BILL NO 7

PLASTERING

SUPPLEMENTARY PREAMBLES

The following preambles are to be included only when 
specifically required by the principal agent

User Note

GRANOLITHIC

The method to be used shall be either the monolithic 
method or the bonded method

Method

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all laitance, dirt, oil, etc is dislodged and swept clean of 
all loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic

Preparation

Granolithic shall attain a compressive strength of at 
least 41MPa. The coarse aggregate shall comply with 
SANS 1083 and shall generally be capable of passing a 
10mm mesh sieve. Where the thickness of the 
granolithic exceeds 25mm, the size of the coarse 
aggregate shall be increased to the maximum size 
compatible with the thickness of the granolithic

Mix
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Granolithic shall be laid in panels not exceeding 14m² 
for monolithic finishes, not exceeding 9,5m² for bonded 
finishes and not exceeding 6m² for all external 
granolithic. Wherever possible, panels shall be square 
but at no time should the length of the panel exceed 1,5 
times its width

Panels

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Monolithic granolithic shall be applied to the partially set 
slab and thoroughly compacted and lightly wood floated 
to the required levels

Laying

Bonded granolithic shall be applied to the slab after 
applying a 1:1 sand-and-cement slurry brushed over the 
surface and allowed to partially set before applying the 
granolithic. The granolithic shall be throughly compacted 
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded 
granolithic shall remain undisturbed until bleeding has 
ceased and the surface has stiffened. Any remaining 
bleed water and laitance shall then be removed and the 
surface steel trowelled or power floated

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying

Curing, seasoning and protection

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour

Colour

INTERNAL PLASTER

92m2on walls1

Cement plaster steel trowelled, on brickwork
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Quantity Rate Amount

SECTION 2

BILL NO 8

EXTERNAL WORK

FENCING

User note

FENCING

240m

1800mm Galvanised diamond mesh fence fixed to and 
including 4mm thick galvanised straining wires at 
600mm centres

1

Diamond mesh fencing erected in strict accordance to 
the manufacturer's instructions

4No

Corner post size 2,4m high  x 101mm diameter  x 2mm 
thick with cap and baseplate and finished with silver 
bitumen primer fixed in concrete base (e/m) 

2

2No

Gate post size 2,4m high  x 101mm diameter  x 2mm 
thick with cap and baseplate and finished with silver 
bitumen primer fixed in concrete base (e/m) 

3

48No

Immediate post size 2,4m high  x 101mm diameter  x 
2mm thick with cap and baseplate and finished with 
silver bitumen primer fixed in concrete base (e/m) 

4

96No

Inclined stay size 2400mm x 48mm x 2mm thick with 
steel base plate fixed to concrete base (e/m)

5

48No2450mm Standard Y nailed into the ground6
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SECTION SUMMARY - BUILDING

Bill
No

Page
No

Amount

55Waterproofing1

56Carpentry and Joinery2

58Ceilings, Partitions and Access Flooring3

59Ironmongery4

60Metalwork5

65Plumbing and drainage6

67Plastering7

68External Work8
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Page
No

FINAL SUMMARY

Section
No

Amount

51PRELIMINARIES1

54ALTERATIONS2

69BUILDING3

R
MAAKGATENG Sub total  (VAT excl.) CARRIED TO 
CLUSTER SUMMARY
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RENOVATIONS TO MATHOPE ECD

SECTION NO 1

BILL NO. 1

All prices/rates to be net, excluding Value Added Tax

PRELIMINARIES AND GENERAL

i) The agreement is to be the JBCC Series 2000 
Principal Building Agreement (Edition 4.1) prepared 
by the Joint Building Contracts Committee, March 
2005

General

ii) The preliminaries are to be the JBCC Series 2000 
Preliminaries prepared by the Joint Building 
Contracts Committee, March 2005 edition and shall 
be deemed to be incorporated herein 

iv) Where standard clauses or alternatives are not 
entirely applicable to this contract such 
modifications, corrections or supplements as will 
apply are given under each relevant clause heading 

iii) Tenderers are referred to the above mentioned 
documents for the full intent and meaning of each 
clause thereof (hereinafter referred to by heading 
and clause number only) for which such allowance 
must be made as may be considered necessary 

v) Where any item is not relevant to this specific 
contract such item is marked N/A (signifying "not 
applicable") 

vi) If Alternative A as set out in clause B10.3 
hereinafter is to be used for the adjustment of the 
preliminaries each item priced is to be allocated to 
one or more of the three categories, where "F" 
denotes a fixed amount (amount not to be varied), 
"V" denotes an amount variable in proportion to 
value and "T" denotes an amount in proportion to 
time 

vii) Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words 
"Bid" or "Bidder" 
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SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document"

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended
by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 

1

Definitions (A1)
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agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 
deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 
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Item

event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Fixed

ItemValue Related2

ItemTime Related3

Item

Offer, acceptance and performance (clause 2)

Fixed

4

Objective and Preparation (A2 - A14)

ItemValue Related5

ItemTime Related6

Item

Documents (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times.

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word 
"employer"

Fixed

7

ItemValue Related8
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ItemTime Related9

Item

Design responsibility (clause 4)

Fixed

10

ItemValue Related11

ItemTime Related12

Item

Employer's agents (clause 5)
Fixed

13

ItemValue Related14

ItemTime Related15

Item

Contractor's site representative (clause 6)

Fixed

16

ItemValue Related17

ItemTime Related18

Item

Compliance with laws and regulations (clause 7)

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the 
contractor to have the opportunity to price for all the 
requirements of the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification 

Fixed

19

ItemValue Related20

ItemTime Related21

Item

Works risk  (clause 8)

Fixed

22

ItemValue Related23

ItemTime Related24
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Item

Indemnities (clause 9)

Clause 9.0 is amended by adding Clause 9.1.4:

The contractor indemnifies and holds harmless the
employer against all liability, losses, claims, damages,
penalties, actions, proceedings or judgments
(collectively referred to as “Losses”) arising from any
infringement of letters, patent design, trademark, name,
copyright or other protected rights in respect of any
machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not
cover any use of the equipment of part thereof otherwise
than in accordance with the provisions of the
specification.  All payments and royalties payable in one
sum or by instalments or otherwise shall be included by
the contractor in the price and shall be paid by him to
those to whom they may be payable.  The contractor
shall reimburse the employer for all legal and other
costs and expenses, including without limitation
attorney’s fees on attorney-client scale incurred by the
employer in connection with investigation, defending or
settling any Losses in connection with pending or
threatening litigation in which the employer is a party.

Fixed

25

ItemValue Related26

ItemTime Related27

Works insurances (clause 10)

Clause 10.0 is amended by the addition of the following 
clauses

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

28
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b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or neglect of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or neglect of any person for whose actions 
the employer is legally liable

c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
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(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall ogtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed 

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works 

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary
 
When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor

10.7.2 Injury to persons or loss of or damage to 
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Item

property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed

ItemValue Related29

ItemTime Related30
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Item

Liability  insurances (clause 11)

Fixed

31

ItemValue Related32

ItemTime Related33

Item

Effecting insurances (clause 12)

Fixed

34

ItemValue Related35

ItemTime Related36

Item
No clause  (clause 13)37

Item

Security (clause 14)

Clause 14.0 is amended by:-

i) The addition of the following clauses:-

Clause 14.7.3

"Hand the site over to the contractor subject to
agreement that shall be made between the
employer and the contractor"

Fixed

38

ItemValue Related39

ItemTime Related40
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Item

Preparation for and execution of the works (clause 15)

Clause 15.1.1  is amended by replacing it with: 

No clause 

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) or latest edition, revision and 
ammendments, within twenty-one (21) calendar days of 
commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1

Fixed

41

Execution (A15 - A23)

ItemValue Related42

ItemTime Related43

Item

Access to the works (clause 16)

Fixed

44

ItemValue Related45

ItemTime Related46

Item

Contract instructions (clause 17)

Fixed

47

ItemValue Related48

ItemTime Related49
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Item

Setting out of the works (clause 18)

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be 
made for the rectification of any such 
encroachments

The contractor shall perform tolerance  control 
checks regularly throughout the contract period and 
report on this at regular interval to the Principal 
Agent in the approved format. Should the contractor 
fail to comply with this requirement to the 
satisfaction of the the Principal Agent, progressively 
as the structure is being constructed, the Employer 
will commission a Registered Land Surveyor to do 
so on the Contractor's behalf and at the 
Contractor's Expense.

Fixed

50

ItemValue Related51

ItemTime Related52

Item
Assignment  (clause 19)

Fixed
53

ItemValue Related54

ItemTime Related55

Item

Nominated sub-contractors (clause 20)

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Fixed

56

ItemValue Related57

ItemTime Related58

Item

Selected sub-contractors (clause 21)

Fixed

59
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ItemValue Related60

ItemTime Related61

Item

Employer's direct contractors (clause 22)

The Contractor shall allow the direct contractors 
and employers agents access to the work, allocate 
reasonable space in the building for storage of their 
materials, tools and equipment, all to the 
satisfaction of the Principal Agent. The contractor 
shall also allow the direct contractors, etc. free of 
charge, use of their ablution facilities and water and 
power supply to the and shall in no way hinder or 
prevent the execution of their works. Attendance 
may be priced against the relevant specified items 
in the bills of quantities.
 

Fixed

62

ItemValue Related63

ItemTime Related64

Item

Contractor's domestic sub-contractors (Clause 23)

Fixed

65

ItemValue Related66

ItemTime Related67

COMPLETION

Item

Practical completion (clause 24)

Fixed

68

Completion (A24-A30) 

ItemValue Related69

ItemTime Related70

Item

Works completion (clause 25)

Fixed

71

ItemValue Related72

-13-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MATHOPE ECD

ItemTime Related73

Item

Final completion (clause 26)

Fixed

74

ItemValue Related75

ItemTime Related76

Item

Latent defects liability period (clause 27)

Fixed

77

ItemValue Related78

ItemTime Related79

Item

Sectional completion (clause 28)

Fixed

80

ItemValue Related81

ItemTime Related82

Revision of date of practical completion (clause 29)

Clause 29.1.1 shall be deemed to be omitted and 
replaced by the following:

Inclement weather shall be defined as weather in 
excess of the average rainfall (volume and period) for 
each calender month over the past ten (10) years as 
recorded by the nearest commonly recognised weather 
bureau in the region of the project 

It shall be deemed that the contractor has adequately 
allowed in his programme and tendered rates for 
expenses which might result from delays due to average 
or below rainfall as described above

Add Clause 29.9 as follows:

 Revision to the date for practical completion
shall only be considered when work on the
critical path of the agreed programme for the
works is delayed.”

83
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Item

Add Clause 29.10 as follows:

Clause 29.10 - Acceleration

Clause 29.10.1
Irrespective of whether or not the principal agent
rules that the contractor is entitled to an
extension of time or a revision of the date for
practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct
the contractor in writing to accelerate the
progress of the remaining works to ensure that
the works are completed by the original date for
practical completion or revised date as the case
may be.

Clause 29.10.2
Upon receipt of such instruction, the contractor
shall take all necessary steps to ensure that the
works are completed timeously including the
provision by him of additional resources, plant,
manpower, etc and the working overtime or
additional overtime beyond that contemplated at
the time of tender (at all times adhering to the
regulations and requirements of all authorities)
and by all other adequate and proper means and
methods.  The contractor shall prove that such
steps are being taken if called upon to do so.

Clause 29.10.3
The contractor’s entitlement to compensation
arising out of or in respect of any revision to the
date for practical completion that may have
been granted by the principal agent or
alternatively where the principal agent has
instructed the contractor to accelerate, shall be
adjudicated strictly in terms of clause 32.

Fixed

ItemValue Related84

ItemTime Related85

Item

Penalty for non-completion (clause 30)

Clause 30 is amended by replacing reference to 36.3 at
end of sentence with 36.0

Fixed

86

-15-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

RENOVATIONS TO MATHOPE ECD

ItemValue Related87

ItemTime Related88

Item

Interim payment to the contractor (clause 31)

Clause 31.9 is amended by replacing "seven (7) 
calender days" with "thirty (30) calender days" and by 
deleting the words "subject to the contractor giving the 
employer  a tax invoice for the amount due

Clause 31.12 is amended by deleting the following

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed

89

Payment (A31 - A35) 

ItemValue Related90

ItemTime Related91

Item

Adjustment to the contract value (clause 32)

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed

92

ItemValue Related93

ItemTime Related94

Item

Recovery of expense and loss (clause 33)

Fixed

95

ItemValue Related96

ItemTime Related97
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Item

Final account and final payment (clause 34)

Clause 34.0

Clause 34.2 is amended by inserting # next to 34.2

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "thirty (30) calendar days" and 
deleting the words "subject to the employer giving the 
contractor a tax invoice for the amount due"

Fixed

98

ItemValue Related99

ItemTime Related100

Item

Payment to other parties (clause 35)

Fixed

101

ItemValue Related102

ItemTime Related103
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Item

Cancellation by employer - contractor's default (clause 
36)

Clause 36.1 is amended by the additions of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

104

Cancellation (A36-A39) 

ItemValue Related105

ItemTime Related106
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Item

Cancellation by employer - loss and damage (clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

107

ItemValue Related108

ItemTime Related109

Item

Cancellation by contractor - employer's default (clause 
38)

Clause 38.5.4 is amended by replacing "ninety (90) with 
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

110

ItemValue Related111

ItemTime Related112
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Item

Cancellation  - cessation of the works (clause 39)

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one-
hundred and twenty (120) working days of completion 
of such report"

Fixed

113

ItemValue Related114

ItemTime Related115

Item

Disputes Settlement (clause 40)

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs.

Fixed

116

Dispute Settlement  (A40) 

ItemValue Related117

ItemTime Related118

State Substitutions (clause 41)

Delete in the Substitute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and
replace with the following: 

40.1    Should any dispute between the employer, his
agents or principal agent on the one hand and

119

State Provision (A41) 
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agents or principal agent on the one hand and
the contractors on the other arise out of this
agreement, such dispute shall be referred to
adjudication.

40.2   Adjudication shall be conducted in accordance
with the edition of the JBCC Rules for
Adjudication current at the time when the dispute
is declared. The party, which raises the dispute,
shall select three adjudicators from the panel of
adjudicators published by the South African
Institution of Civil Engineering or Association of
Arbitrators (Southern Africa), determine their
hourly fees and confirm that these adjudicators
are available to adjudicate the dispute in
question. The other party shall then select within
7 days one of the three nominated adjudicators,
failing which the chairman for the time being of
the Association of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator
shall be appointed in terms of  the Adjudicators
Agreement set out in C1.4 . 

40.3    If provided in the schedule, a dispute shall be
finally settled by a single Arbitrator to be agreed
on between the parties or, failing such agreement
within 28 days after referring the dispute to
Arbitration, an Arbitrator nominated by the
chairman for the time being of the Association of
Arbitrators (Southern Africa).Any such reference
shall be deemed to be a submission to the
arbitration of a single arbitrator in terms of the
Arbitration Act (Act No 42 of 1965, as amended),
or any legislation passed in substitution therefore.
In the absence of any other agreed procedure,
the arbitration shall take place in accordance with
the Rules for the Conduct of Arbitrations issued
by the Association of Arbitrators (Southern Africa)
which are current at the time of the referral to
arbitration. The Arbitrator shall, in his award, set
out the facts and the provisions of the contract on
which his award is based.

40.4 If the schedule provides for court proceedings to
finally resolve disputes, disputes shall be
determined by court proceedings.
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ItemFixed

ItemValue Related120

ItemTime Related121

Item

The Schedule  (clause 42)

Tenderers are referred to the Contract Data and 
Notes to Tenderes for variable pertaining to this 
contract

Fixed

122

Contract Variables  (A41) 

ItemValue Related123

ItemTime Related124

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation 

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed

125

Definition and interpretation (B1) 

ItemValue Related126

ItemTime Related127
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Item

Checking of documents (B2.1)

These bills of quantities:

(1) contain pages and annexes as indexed, and;

(2) are in multiple procurement format, i.e. all 
trades are fully measured with minor 
budgetary 
allowances

Items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades, 2008 edition, as recommended and 
published by the Association of South African 
Quantity Surveyors and no claim arising from 
brevity of description of items fully described in the 
said Model Preambles for Trades will be entertained

Fixed

128

Documents (B2)

ItemValue Related129

ItemTime Related130

Item

Provisional bills of quantities (B2.2)

Fixed

131

ItemValue Related132

ItemTime Related133

Item

Availability of construction documentation (B2.3)

The minor budgetary allowances included in this 
document will be separately procured, based on 
multiple procurement of selected sub-contractors 
during the construction period

Fixed

134

ItemValue Related135

ItemTime Related136
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Item

Interests of agents (B2.4)

Fixed

137

ItemValue Related138

ItemTime Related139

Item

Priced documents (B2.5)

Fixed

140

ItemValue Related141

ItemTime Related142

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of ninety (90) 
days from the closing date of tenders

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance  C1.1"

Fixed

143

ItemValue Related144

ItemTime Related145

Item

Defined works area (B3.1)

Fixed

146

The site (B3) 

ItemValue Related147

ItemTime Related148

Item

Geotechnical investigation (B3.2)

Fixed

149

ItemValue Related150

ItemTime Related151
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Item

Inspection of the site (B3.3)

Tenderers are instructed to familiarise themself 
before submission of their tender with regard to the 
relevant local site conditions, site accessibility, the 
nature of operations required, availability of labour 
and any conditions pertaining thereto, together with 
conditions relating to unloading, carting and storage 
of materials, equipment and tools required for the 
works. 

No claims for extras arising from the contractor 
having failed to comply with this clause will be 
entertained

Fixed

152

ItemValue Related153

ItemTime Related154

Item

Existing premises occupied (B3.4)

Fixed

155

ItemValue Related156

ItemTime Related157

Item

Previous work - dimensional accuracy (B3.5)

Work executed under a previous contract and the 
extent thereof will be pointed out to the contractor 
by the principal agent on handing over of the site

Fixed

158

ItemValue Related159

ItemTime Related160

Item

Previous work - defects (B3.6)

Fixed

161

ItemValue Related162

ItemTime Related163
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Item

Services - known (B3.7)

Fixed

164

ItemValue Related165

ItemTime Related166

Item

Services - unknown (B3.8)

Fixed

167

ItemValue Related168

ItemTime Related169

Item

Protection of trees, etc (B3.9)

Fixed

170

ItemValue Related171

ItemTime Related172

Item

Articles of value (B3.10)

Fixed

173

ItemValue Related174

ItemTime Related175

Item

Inspection of adjoining properties, etc (B3.11)

Fixed

176

ItemValue Related177

ItemTime Related178

Item

Management of the works (B4.1)

Fixed

179

Management of contract (B4) 

ItemValue Related180

ItemTime Related181
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Programming for the works (B4.2)

Clause B4.2 is hereby amended by the addition of the 
following:

Programme:

The contractor and the principal agent shall agree to a 
Contract Programme for the control of the Works.

The contractor shall submit a draft of the Contract 
Programme and method statement to the principal agent 
for approval together with the tender.

The contractor shall ensure that the contract 
programme:

1. Shall be prepared and drawn up to comply in all 
respects with the requirements of this 
Agreement.

2. shall be drawn up using logic developed during 
the tender period and complies with the 
planning requirements of  the Client.

3. shall be in accordance with the dates given 
herein for possession and practical completion; 
and

4. shall be in sufficient and approved detail to 
ensure effective control of the work, including all 
items necessary to enable calculations to be 
made for the distribution of finance during the 
cashflow analysis.

5. shall be accompanied by a full written method 
statement

The principal agent shall examine and comment on the 
contract programme and method statement within two 
weeks of its submission.

Following on these comments the contractor shall 
amend the contract programme and method statement 
as may be necessary and submit the final contract 
programme and method statement to the principal agent 
for approval within a further two weeks thereafter.

The contract programme shall be processed by 
computer and be presented to the principal agent in the 
form of logic charts and bar charts in such a way as to 
determine the critical path and the float on non-critical 
activities.  All supporting printouts must be available to 
the principal agent on demand.

The acceptance by the principal agent of the contract 

182
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The acceptance by the principal agent of the contract 
programme, or any revision thereof, does not 
necessarily sanction the accuracy of validity of the 
network logic, the correctness of individual activities in 
terms of description or duration, the comprehensiveness 
of networks or the discrepancies between drawings and 
any other documents presented by the contractor, and 
in no way relieves the responsibility of the contractor to 
comply with the requirements of the Agreement.

No policy decisions other than the planning 
requirements, procedures and policies provided, will be 
enforced on the contractor regarding construction of the 
project and the contractor shall be responsible at all 
times for ensuring the accuracy, validity and 
reasonableness of programming information.

Documentation will not be available in complete detail at 
the date of award of the contract.  Non-availability of 
information will not be deemed an excuse for non-
presentation of programmes.  In the event of inadequate 
information, the contractor shall estimate the predicted 
time applications on available information and quality 
the submission accordingly.

Development of the contract programme and method 
statement

Within two weeks of award of the contract, the 
contractor shall submit an updated contract programme 
and written method statement which shall include the 
latest information in sufficient detail to permit 
comprehensive monitoring.

Progress of the works will be monitored by the principal 
agent.  The contractor shall liaise with the principal 
agent in order to provide whatever information is 
required to facilitate such monitoring.

Revisions to the contract programme

Revisions to the contract programme may be introduced 
periodically by the contractor subject to compliance with 
the contract completion and handover dates.

Providing the required consultation between the relevant 
parties has highlighted the implications of the required 
changes, the programming strategy on the project may 
be changed and the changes noted and specified on 
logic charts delivered to the principal agent.  The 
changes to the programme will be recorded as firm and 
binding once the principal agent has sanctioned the said 
changes.
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A revision to the programme will not invalidate the 
contractual completion dates and applications for 
extensions of time will be processed by the principal 
agent in accordance with the conditions of contract.

Should the contractor fail to submit a request for 
revision to the construction programme , progress 
monitoring shall be based on the latest revised 
programme sanctioned by the principal agent.

The contractor shall make all his necessary revisions on 
the approved network sheets clearly marking, inter-alia, 
the logic changes and duration changes.  These will 
then be processed by the necessary parties and then 
approved in the normal manner.

Progress Monitoring

The contractor shall provide regular progress reports 
showing actual and expected progress against the latest 
contract programme.  Progress reports shall be 
submitted at each site progress meeting and shall 
outline the progress against key target dates and 
deviation which has occurred against the most recently 
updated control programme due to the progress 
reflected in the as-built construction programme.

The status of each activity must also be reported as 
follows:

Target - If the activity is not complete, the latest 
predicted completion date shall be supplied.

Start - If the activity has commenced, the actual date 
shall be supplied.

Finish - If the activity is complete, the actual completion 
date shall be supplied.

Problems which may occur during execution of the 
contract must be specifically identified in progress 
reports under a separate section of the contractor’s 
report.

Should problems occur during the execution of the 
contract or the scope of work be increased or 
decreased, the contractor may be requested to increase 
the extent or the detail of the programme.

The principal agent may recommend action to be taken 
by the contractor, including the revision of resource 
levels, but this information will not be binding on the 
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contractor unless the recommendations are enforced in 
terms of the conditions of contract by the principal agent 
and will in no way relieve the contractor’s responsibility 
to comply with the requirements of the Agreement.

Extension of time

Any extension of time which is granted by the principal 
agent will be annotated to affect selected activities in the 
programme and the associated activities will be 
incorporated by revisions to the programme by the 
contractor.  Should the additional activities or the 
extension of time on existing activities fall on a non-
critical area of the programme, extension will be limited 
to the activities affected by the said additional activities 
or extensions and the contract dates shall not be 
affected.  If, however, the additional activities fall on the 
critical path, the principal agent shall take this into 
account when granting any extension of time in terms of 
the conditions of contract.

The contractor agrees that the contract completion date 
(i.e. the date for practical completion) has been 
stipulated in the contract for the benefit of the employer, 
so that, without derogating from the generality of the 
aforegoing principle it is provide that:

1. The contractor shall not be entitled to deliver the 
site and the works to the employer prior to the 
contract completion date and

2. Should there for any reason be any float period 
indicated in the contract programme prior to the 
contractual completion date then this float 
period shall be utilized to absorb any delays or 
extensions of time without affecting the contract 
completion date.

3. The contractor shall, at all times, ensure that, 
notwithstanding the approval or sanctioning, 
reviewing or inspection of a programme or any 
revision of a programme by the principal agent 
in the aforegoing terms, practical completion 
and completion of the works shall take place 
strictly in accordance with this Agreement.

A defective or faulty programme, even if so sanctioned, 
approved, reviewed or inspected by the principal agent, 
shall therefore not constitute a cause for granting an 
extension of time for completion of the works or for 
entitling the contractor to the payment by the employer 
in terms of the contract of any loss, compensation or 
damage whatsoever.
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Item

The contractor acknowledges that the principal agent’s 
aforegoing participation in the approval of development 
of, revisions to and updating of the Contract Programme 
shall take place in consultation with the principal agent.  
The contractor shall therefore provide the principal 
agent with such co-operation and/or information and/or 
access as they may reasonably require for such 
purposes.

Fixed

ItemValue Related183

ItemTime Related184

Item

Progress meetings (B4.3)

Fixed

185

ItemValue Related186

ItemTime Related187

Item

Technical meetings (B4.4)

Fixed

188

ItemValue Related189

ItemTime Related190

Item

Labour and plant records (B4.5)

Fixed

191

ItemValue Related192

ItemTime Related193

Item

Samples of materials (B5.1)

Fixed

194

Samples, shop drawings and manufacturer's 
instructions (B5) 

ItemValue Related195

ItemTime Related196
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Item

Workmanship samples (B5.2)

Fixed

197

ItemValue Related198

ItemTime Related199

Item

Shop drawings (B5.3)

Fixed

200

ItemValue Related201

ItemTime Related202

Item

Compliance with manufacturer's instructions (B5.4)

Fixed

203

ItemValue Related204

ItemTime Related205

Item

Deposits and fees (B6.1)

Fixed

206

Temporary works and plant (B6) 

ItemValue Related207

ItemTime Related208

Item

Enclosure of the works (B6.2)

Fixed

209

ItemValue Related210

ItemTime Related211

Item

Advertising (B6.3)

Fixed

212

ItemValue Related213

ItemTime Related214
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Item

Plant, equipment, sheds and offices (B6.4)

Fixed

215

ItemValue Related216

ItemTime Related217

Item

Main notice board (B6.5)

Fixed

218

ItemValue Related219

ItemTime Related220

Item

Subcontractors notice board (B6.6)

Fixed

221

ItemValue Related222

ItemTime Related223

Item

Location (B7.1)

Fixed

224

Temporary services (B7) 

ItemValue Related225

ItemTime Related226

Item

Water (B7.2)

Fixed

227

ItemValue Related228

ItemTime Related229

Item

Electricity (B7.3)

Fixed

230

ItemValue Related231

ItemTime Related232
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Item

Telecommunication facilities  (B7.4)

Fixed

233

ItemValue Related234

ItemTime Related235

Item

Ablution facilities (B7.5)

Fixed

236

ItemValue Related237

ItemTime Related238

Item

Responsibility for prime cost amounts (B8.1)

Fixed

239

Prime cost amounts (B8) 

ItemValue Related240

ItemTime Related241

Item

General attendance (B9.1)

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed

Fixed

242

Attendance on nominated and selected 
subcontractors (B9) 

ItemValue Related243

ItemTime Related244

Item

Special attendance (B9.2)

Fixed

245

ItemValue Related246

ItemTime Related247
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Item

Commissioning - Fuel, water and electricity  (B9.3)

Fixed

248

ItemValue Related249

ItemTime Related250

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax 
(VAT)

Fixed

251

Financial aspects (B10) 

ItemValue Related252

ItemTime Related253

Item

Payment of preliminaries (B10.2)

Fixed

254

ItemValue Related255

ItemTime Related256

Item

Adjustment of preliminaries (B10.3)

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities"

Fixed

257

ItemValue Related258

ItemTime Related259

Item

Payment certificate cash flow (B10.4)

Fixed

260

ItemValue Related261
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ItemTime Related262

Item

Protection of works (B11.1)

Fixed

263

General (B11) 

ItemValue Related264

ItemTime Related265

Item

Protection/isolation of existing/sectionally occupied 
works(B11.2)

Fixed

266

ItemValue Related267

ItemTime Related268

Item

Site security (B11.3)

Fixed

269

ItemValue Related270

ItemTime Related271

Item

Notice before covering work (B11.4)

Fixed

272

ItemValue Related273

ItemTime Related274

Item

Disturbance (B11.5)

Fixed

275

ItemValue Related276

ItemTime Related277

Item

Enviromental disturbance (B11.6)

Fixed

278
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ItemTime Related279

ItemValue Related280

Item

Works cleaning and clearing (B11.7)

Fixed

281

ItemValue Related282

ItemTime Related283

Item

Vermin (B11.8)

Fixed

284

ItemValue Related285

ItemTime Related286

Item

Overhand work (B11.9)

Fixed

287

ItemValue Related288

ItemTime Related289

Item

Instruction manuals and guarantees  (B11.10)

Fixed

290

ItemValue Related291

ItemTime Related292

Item

As built information  (B11.11)

Fixed

293

ItemValue Related294

ItemTime Related295

Item

Tenant installations (B11.12)

Fixed

296
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ItemValue Related297

ItemTime Related298

Item

Pre-tender information (B12.1)

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Fixed

299

Schedule of variables (B12) 

ItemValue Related300

ItemTime Related301

12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional:
Yes

12.1.2 Availability of construction documentation 
(B12.1.2)

Construction documentation is complete:

12.1.3 Interest of agents (B12.1.3)
No

12.1.4 Defined works area (B12.1.4)

The area of the works to be occupied by the 
contractor, any restriction on the area and 
the limit of access or exit will be pointed out 
to the contractor by the principal agent on 
handing over of the site

12.1.5 Geotechnical investigation (B12.1.5)  

The geotechnical report is available for viewing at the 
offices of the Principal Agent                                               
                                                                                Yes
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12.1.6 Existing premises occupied (B12.1.6)

[3.4] Specific requirements:
None

12.1.7 Previous work - Dimensional accuracy (B12.1.7)
[3.5] Details:

No additional details

No

12.1.8 Previous work - defects

[3.6} Details:
No additional details

12.1.9 Services - known (B12.1.9)

Existing services and points of connection 
are shown on the site plan and/or will be 
pointed out on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:
No trees to be damaged or removed except 

those
            specifically designated in writing by the Architect

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:
None

12.1.12 Enclosure of the works

[6.2} Specific requirements:
Areas where work is taking place shall at all 

times be blocked off by appropriate means
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12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular 
posts and braces. The board is to be painted 
ivory white and the bead and 12mm wide 
dividing lines dark green. All wording shall be 
inscribed in dark green as per the coat of arms 
for SA. All wording shall be inscribed in dark 
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6]      A notice board is required               (yes/no)           
NO

Specific requirements:                     

12.1.16 Water

[7.2] Option A (by contractor)               (yes/no)           
YES

12.1.17 Electricity

[7.3] Option A (by contractor)                (yes/no)          
YES
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12.1.18 Telecommunications

[7.4] Telephone                             (yes/no)                  
YES

Facsimile                              (yes/no)                  
YES

E-mail                                   (yes/no)                  
YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor)                  (yes/no)        
YES

            Option B (by employer)                     (yes/no)         
NO

12.1.20 Protection of existing/sectionally occupied 
works 

[11.2] Protection is required               (yes/no)                
YES

12.1.21 Special attendance

            The contractor must obtain information from all 
subcontractors at tender stage regarding special 
attendance that might be required and make 

allowance for each and every subcontract that 
requires special attendance

[9.2] Subcontractor (1) Details: 

            Subcontractor (2) Details:

            Subcontractor (3) Details:

12.1.22 Protection of the  works

[11.1] Specific requirements:
All work that requires protection during construction 
must be adequately protected up to practical completion 
by the contractor
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12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:
None

Item

Post-tender information (B12.2)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

302

ItemValue Related303

ItemTime Related304

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)           (yes/no)                
YES

Option B (calculated)               (yes/no)                  
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)             (yes/no)          
YES

Option B (detailed breakdown)         (yes/no)           
NO

12.2.3 Additional agreed preliminaries items

Details:
None
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Item

Other post tender infornation (B12.3)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

305

ItemValue Related306

ItemTime Related307

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION  C: SPECIFIC PRELIMINARIES

Item

Clause C1 - Contract drawings

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the the tenderer he shall, before 
submitting his tender, obtain clarification in writing from 
the principal agent

Fixed

308

ItemValue Related309

ItemTime Related310

Item

Clause C2 - General Preambles

The  "Model Preambles for Trades (2008 Edition)" and 
Supplementary preambles as specified in the trades is 
deemed to be included herein and shall be read in 
conjuction with the bills of  quantities and be  referred to 
for the full decriptions of work to be done and materials 
to be used.

Fixed

311

ItemValue Related312

ItemTime Related313
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Item

Clause C3 - Site instructions

All site instructions issued on site shall be recorded in 
writing within seven (7) calendar days in site instruction 
book (A4 size and triplicate carbon format), which is to 
be provided and maintained by the contractor. The said 
site instruction book shall be kept on site at all times for 
the exclusive use of recording site instructions only

Site instructions may be issued by the architect or any of 
the consultants only. Copies of the site instructions are 
to be submitted to the architect and quantity surveyor 
within seven (7) calendar days of such recording in the 
site instruction book

Fixed

314

ItemValue Related315

ItemTime Related316

Item

Clause C4 - Trade Names

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed

317

ItemValue Related318

ItemTime Related319

Item

Clause C5 - Overtime

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorized and indicated in writing, prior to 
the execution thereof, that costs for such overtime will to 
be borne by the employer

Fixed

320
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ItemValue Related321

ItemTime Related322

Item

Clause C6 - As-built drawings

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records

Fixed

323

ItemValue Related324

ItemTime Related325

Item

Clause C5 - Labour record

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day

Fixed

326

ItemValue Related327

ItemTime Related328

Item

Clause C6 - Plant record

At the end of each calendar week the contractor shall 
provide the principal agent with a written record, in 
schedule form, reflecting the number, type and capacity 
of all plant, excluding hand tools, currently used on the 
works

Fixed

329

ItemValue Related330

ItemTime Related331
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Item

Clause C7 - Non-cession of monies

The contractor shall not cede nor assign his rights or 
claims to any monies due or to become due to him 
under this contract

Fixed

332

ItemValue Related333

ItemTime Related334

Item

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed

335

ItemValue Related336

ItemTime Related337
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Item

Clause C9 - Viewing of the school areas

The site is situated in a school area and the tenderer 
must arrange with the Principal or other responsible 
school staff to obtain permission to enter the site for 
tendering purposes

Fixed

338

ItemValue Related339

ItemTime Related340

Item

Clause C10 - Commencement of Works in School 
Areas

As the works falls within a school area the contractor 
must give the Principal or other responsible staff 
member notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor’s account

Fixed

341

ItemValue Related342

ItemTime Related343

Item

Clause C11 - Entrance Permits to School Areas

As the works falls within a school area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Principal, or chief 
security officer

Fixed

344

ItemValue Related345

ItemTime Related346
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Item

Clause C12 - Security Check of Personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from
the works for security reasons, the contractor shall do 
so forthwith and shall thereafter ensure that such person 
or persons are denied access to the works and the site 
and/or to any document or information relating to the 
works

Fixed

347

ItemValue Related348

ItemTime Related349

Item

Clause C13 -  HIV/Aids Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be
incorporated under this Section of the bills of 
quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Fixed

350

ItemValue Related351

ItemTime Related352
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Item

Clause C13.1 - Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed

353

ItemValue Related354

ItemTime Related355

Item

Clause C13.2 - Awareness Workshop

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed

356

ItemValue Related357

ItemTime Related358

Item

Clause C13.3 - Posters, booklets, videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed

359

ItemValue Related360

ItemTime Related361
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Item

Clause C13.4 -  Access to Condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed

362

ItemValue Related363

ItemTime Related364

Item

Clause C13.5- Monitoring 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed

365

ItemValue Related366

ItemTime Related367
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SECTION NO. 2

BILL NO 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

REMOVAL OF EXISTING WORK

2m2
Glass from steel windows including cleaning out rebates 
and preparing for new glass.

1

Taking out/off and removing glass and mirrors

4NoRemoval of wooden door size 813 x 2032mm2

Removal of doors,windows,fiitings etc.

12NoReplace window stays,handles and pegs3

SERVICING OF DOORS AND WINDOWS

4NoRemove door striker plate and replace with new4
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4NoTighten loose door striker plate5
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SECTION NO. 3

BILL NO 1

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness.  The minimum thickness at outlets, channels, 
etc shall be 50mm

Lightweight concrete

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

0.2m3Ramps1

25MPa/19mm concrete

4m3Aprons cast in panels2

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

6No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

72m2Aprons and Pavings to falls4

Finishing top surfaces of concrete smooth with a wood 
float

SMOOTH FORMWORK (DEGREE OF 
ACCURACY III)

80m
Edges,risers,ends and reveals not exceeding 300mm 
high or wide circular to(not?)exceeding 1m radius

5

Smooth formwork to sides
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SECTION NO. 3

BILL NO 2

WATERPROOFING

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

DAMPPROOFING OF WALLS AND FLOORS

350m2To roofs1

Prime with one coat bitumen primer and one layer 4mm 
fully bonded waterproof membrane comprising two 
bitumen layers reinforced with woven spunbonded 
polyester fabric and coated with polyethelene film for 
heat bonding, laid with 100mm side and 150mm end 
laps
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SECTION NO. 3

BILL NO 3

ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

Profiled metal sheeting is available in various 
thicknesses

Usually Z275 spelter galvanising is used in inland areas 
and Z600 spelter galvanising for coastal areas.  
However galvanised sheeting is generally not used in 
coastal areas

When the pitch of troughed roof covering is less than 5 
degrees or if dustproofing is required then the 
description of roof coverings "with side laps sealed" is to 
be used

Where roof coverings are fixed on top of rigid board 
insulation to purlins etc they are to be described as such

Note that besides galvanised steel, sheeting is also 
available in corten steel, stainless steel, copper and 
aluminium

User note

35m2Roof covering with a 12 degree pitch1

IBR 0,6mm Z600 spelter galvanised corrugated steel 
sheets, fixed to timber  purlins. 
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SECTION NO. 3

BILL NO 4

CARPENTRY AND JOINERY

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

DOORS ETC

4No

40mm Single panel stable door 813 x 2032mm high with 
rebated meeting rails, each leaf of 200mm wide top rail, 
stiles and bottom rail and 40 x 100mm brace, filled in 
with ?mm tongued and grooved V-jointed one side 
vertical boarding with tongued and grooved joints to rails 
and stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint

1

Wrought meranti doors hung to steel frames

6No

40mm Single panel stable door 813 x 2032mm high with 
rebated meeting rails, each leaf of 200mm wide top rail, 
stiles and bottom rail and 40 x 100mm brace, filled in 
with ?mm tongued and grooved V-jointed one side 
vertical boarding with tongued and grooved joints to rails 
and stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint

2

Semi-Solid core flush doors with concealed hardwood 
edges and finished both sides with 3.2mm tempered 
hardboard suitable for painting and hung to steel door 
frames

74m

15 X 225mm Fascia and barge board screwed to timber 
trusses(elsewhere) with two brass screws at maximum 
1200mm centres and jointed with and including standard 
aluminium half round cover strips at all joints.

3

EAVES,VERGES, ETC

-59-

Carpentry and Joinery
Bill No.  4
Section No.  3

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity RateUnit

RENOVATIONS TO MATHOPE ECD

SECTION NO. 3

BILL NO 5

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 900mm. 
Where these dimensions are more than 900mm such 
portions of ceilings have been included in the 
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components
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Circular bulkheads shall be given separately

User note

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Openings

183m2

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres generally in one direction and 38 x 
38mm branders and cross branders at joints and edges 
of boards

1

6mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel  jointing strips over joints

2No

Extra over ceiling for 600 x 600mm trap door of 50 x 
76mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

92m76mm Coved cornices3

Gypsum plasterboard cornices
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RENOVATIONS TO MATHOPE ECD

SECTION NO. 3

BILL NO 6

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

6No
75mm Three lever upright mortice lockset with satin 
chrome furniture

1

LOCKS
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4No

75mm Two lever upright mortice lockset with satin 
chrome furniture

2

DOOR STOPS

4No
38mm Diameter rubber door stop plugged and screed to 
wall or door

3

Approved
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RENOVATIONS TO MATHOPE ECD

SECTION NO. 3

BILL NO 7

STRUCTURAL STEELWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions

0.20t

5000 Litres Welded square steel water tank stand 1500 
wide x 3000mm high overall,formed of 80 x 80 x6mm x 
7.4kg/m equal angle columns, IPE 100 X 55mm X 
8.1kg/m I Ssection Beam,76 x 50 x 20 x 2mm cold 
formed lipped channels top floor members, 30 x 6mm 
thick flat bar cross bracing and 40 x 40 x 6mm equal 
angle tie beams at 1500mm centres including holes and 
bolting steel beams and steel columns cast into 800 x 
800 x 700mm concrete bases

1

STEEL WATER TANK STAND

0.20t

Welded horizontal balustrading to walkways of flat 
section continuous top and bottom rails with vertical 
hollow section standards framed through bottom rail and 
filled in between top and bottom rails with vertical hollow 
section balusters

2

STEEL 
STAIRS,BALUSTRADING,HANDRAILS,CAT 
LADDERS, FLOORING,ETC
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RENOVATIONS TO MATHOPE ECD

SECTION NO. 3

BILL NO 8

METALWORK

User note

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

STEEL GATES

6No

Single gate formed of 40 x 60 x 2mmhollow section 
framing all round mitred and welded at angles with two 
40 x 6mm flat section horizontal intermediate rails with 
ends welded to framing and with six 19mm diameter rod 
vertical bars framed through intermediate rails with ends 
welded to framing (hinges,locking 
devices,etc,elsewhere): size 900 x 2032 high

1

Welded screens and gates to ?

12No
Burglar Proofing to residential window size 1500 x 
1200mm high

2

Burglar Proofing
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RENOVATIONS TO MATHOPE ECD

SECTION NO. 3

BILL NO 9

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, "?" geofabric filter 
blanket over stone, 300mm earthfilling over and disposal 
of surplus material on site

French drains

Descriptions of proprietary type septic tanks shall be 
deemed to include excavation, bedding and jointing, 
concrete base slabs, jointing to drains and backfilling, 
compaction, etc all in accordance with the 
manufacturer's instructions and disposal of surplus 
material on site

Septic tanks
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Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash 
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc

Outer edges of sinks, basins, baths, urinals, etc are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 63mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with 
"Plasson" or "Alprene" compression fittings

High density polyethylene (HDPe) pipes and fittings
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Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with "Fast-fuse" heat welded thermoplastic or where so 
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

"Polycop" polypropylene pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be "Cobra Watertech" type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Where fittings have reducing ends or branches they are 
described as "reducing" and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings

Paper wrapping to pipes

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere)

Disinfection of water pipework

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied in the appropriate 
widths and with ?% overlaps

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including mastic, tape, "Layflat" sheeting, securing of 
same, etc

"Densyl" petrolatum anti-corrosion tape as manufactured 
by Denso SA (Pty) Ltd.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200L : Medium-pressure pipelines 
SABS 1200LD : Sewers 
SABS 1200LE: Stormwater drainage 

Pipe trenches, etc shall be backfilled in accordance with 
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB : 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be Class B bedding
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Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of ?% Mod AASHTO density and disposal 
of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

DRIP TRAYS, TANKS, ETC

1No
5000 Litre circular tank 1.82m diameter x2.255m high, 
approximately 3m above ground level

1

Vertical SG1 polyethylene drinking water tanks with 
black lining internally

2No5kg "?" dry chemical powder fire extinguisher2

FIRE APPLIANCES ETC
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BILL NO ?

GLAZING

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

14m2Panes not exceeding 0,1m21

3mm Clear float glass

m2Panes exceeding 0,1m2 and not exceeding 0,5m22

m2Panes exceeding 0,5m2 and not exceeding 2m23

2m2Panes not exceeding 0,1m24

4mm  ? obscure glass

m2Panes exceeding 0,1m2 and not exceeding 0,5m25

m2Panes exceeding 0,5m2 and not exceeding 2m26
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RENOVATIONS TO MATHOPE ECD

BILL NO 21

PAINTWORK

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

Unless otherwise described all paintwork on ceilings 
shall be deemed to be in the '' white'' colour group and 
paintwork on all other components shall be deemed to 
be in the ''pastel'' colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

m2Walls1

One coat alkali resistant primer, one coat superior 
quality acrylic emulsion paint for interior and exterior use 
and one coat pure acrylic smooth ripple paint applied 
with a stipple roller

ON EXTERNAL FLOATED PLASTER SURFACES
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m2Walls2

One coat alkali resistant primer and two coats extremely 
durable UV-resistant washable pure acrylic emulsion 
sheen paint with teflon

ON INTERNAL GYPSUM PLASTER SURFACES

m2Ceilings and beams (''White colour Group)3

One coat primer and two coats low odour premium 
quality highly washable and stain resistant acrylic 
emulsion paint for interior use

ON PLASTERBOARD SURFACES

m2Partitions4

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use

ON FIBRE-CEMENT BOARD SURFACES

m2
Fascias and barge boards, including priming metal 
jointing strips

5

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior and exterior use

ON METAL SURFACES

m2Roofs6

One coat alkyd based zinc phosphate primer, one coat 
alkyd based universal undercoat and two coats superior 
quality universal enamel paint, on steel

m2Doors7

m2Door frames8

m2Windows9

m2Eaves gutters10

mRainwater downpipes not exceeding 300mm girth11

ON WOOD SURFACES
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m2Doors12

Three coats superior quality polyurethane suede varnish

mSkirtings, rails, etc not exceeding 300mm girth13

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON INTERNAL FLOATED PLASTER SURFACES

m2Walls14

One coat low odour premium quality highly washable 
and stain resistant acrylic emulsion paint, on work in 
sound condition

m2Ceilings and beams (''White'' colour Group)15

ON EXTERNAL FLOATED PLASTER SURFACES

m2Walls16

Two coats extremely durable UV-resistant washable 
pure acrylic emulsion sheen paint with teflon, on work in 
poor condition

m2Ceilings and beams (''White'' colour Group)17

ON FIBRE-CEMENT BOARD SURFACES

mFascias and barge boards not exceeding 300mm girth18

Two coats extremely durable UV-resistant washable 
pure acrylic paint, on work in poor condition

ON METAL SURFACES

m2Door frames19

Spot priming bare metal surfaces, one coat alkyd based 
universal undercoat and two coats superior quality 
universal enamel paint, on work in poor condition

m2Windows20

m2On steel gates21

-74-

Paintwork
Bill No.  11
Section No.  3

Carried Forward R



Brought Forward R

RENOVATIONS TO MATHOPE ECD

ON WOOD SURFACES

m2Doors22

Spot priming bare wood surfaces, one coat alkyd based 
universal undercoat and two coats superior quality 
universal enamel paint, on work in poor condition

mSkirtings, rails, etc not exceeding 300mm girth23
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GATES

1NoSteel palisade sliding gate including paint1

Steel Palisade Gate

40 000.00Item
Fencing work to be done on site by contractor but the 
extent not specified 

2
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SECTION SUMMARY - BUILDING

Bill
No

Page
No

Amount

56Concrete, Formwork and Reinforcement1

57Waterproofing2

58Roof Coverings3

59Carpentry and Joinery4

61Ceilings, Partitions and Access Flooring5

63Ironmongery6

64Structural Steelwork7

65Metalwork8

70Plumbing and drainage9

71Glazing10

75Paintwork11

76External Work12
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Page
No

FINAL SUMMARY

Section
No

Amount

51PRELIMINARIES1

54ALTERATIONS2

77BUILDING3

R
MATHOPE Sub total (VAT excl.) CARRIED TO 
CLUSTER SUMMARY
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FINAL CLUSTER SUMMARY 

 

 

 

 



APPOINTMENT OF CONTRACTOR FOR THE REPAIRS AND MAINTENANCE OF MPHATA SEDIBA PRE-SCHOOL, LUNGHILE DAY CARE, 
MAANKATENG CRECHE AND MATHOPE CRECHE IN CAPRICORN AND MOPANI DISTRICT  
CONTRACT No. LDPWRI-B/20390 

 

 

 
  

 
 

FINAL SUMMARY-CLUSTER 1 
 
APPOINTMENT OF CONTRACTOR FOR THE REPAIRS AND 
MAINTENANCE OF MPHATA SEDIBA PRE-
SCHOOL,LUNGHILE DAY CARE,MAANGKATENG CRECHE 
AND MATHOPE CRECHE IN CAPRICORN AND MOPANI 
DISTRICT THROUGH THE FRAMEWORK CONTRACT 
CATEGORY C 
 

    

     
Amount 
R      c 

 1 

MPHATA SEDIDA PRE-SCHOOL–FINAL SUMMARY (VAT 

EXCL.)     

 2 LUNGHILE DAY CARE – FINAL SUMMARY (VAT EXCL.)     

 3 MAANKGATENG CRECHE – FINAL SUMMARY (VAT EXCL.)     

 4 MATHOPE CRECHE – FINAL SUMMARY(VAT EXCL.)     

       

  SUB TOTAL A- CLUSTER 1 ECD’S   
 

R  

       
       

       
       

  VALUE ADDED TAX     

       

  
Allow 15% of Sub-Total A 
 
 
 
 

  R  

  TOTAL CARRIED TO FORM OF TENDER   R 
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PART C3.1: SPECIAL NOTES TO BIDDERS 
 

The following special conditions are for compliance and attention to bidders: 
1.2. LDPWR&I reserve the right to call interviews with short-listed bidders before final selection. 

1.3. LDPWR&I reserve the right to conduct supplier due diligence prior to final award or at any time 

during the contract period. This may include surprise site visits. 

1.4. LDPWR&I reserve the right to appoint the bidder that proves to be fully capable and qualified to 

handle and execute the job. 

1.5. The proposals submitted must be in line with the detailed specification. 

1.6. LDPWR&I reserve the right to cancel or withdraw this bid if: 

i. Due to changed circumstances, there is no longer a need for this services; or 

ii. Funds are no longer available to cover the total envisaged expenditure; or  

iii. No acceptable bids are received; or 

iv. There is a material irregularity in the Bid process. 

1.7. In the case of sub-contracting or joint venture agreement, LDPWR&I will enter into a single contract 

with the principal bidder.  

1.8. Bidders who are not registered on Central Supplier Database (CSD) must register before 

submission of bids. 

1.9. Any completion of the bid document in pencil or erasable ink will not be acceptable and will 

automatically disqualify the submitted bid. 

1.10. Successful bidder will be required to sign and enter into a formal contract upon the award. 

1.11. Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is only 

a minimum specification, a bidder shall make provision for a complete solution that will deliver 

the required service efficiently and cost-effectively. 

1.12. Bid documents must be submitted physically to the closing address as reflected on the Request 

for Quotations. 

1.13. Quotations received after the closing date and time will not be accepted for consideration. 

1.14. This request for bid document contains confidential information about LDPWR&I, which has 

been provided to supply potential bidders with the data necessary to provide a holistic 

response.  

1.15. No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any 

party, in any manner whatsoever without the prior written permission of LDPWR&I. 

1.16. Any reproduction or transmission of information contained in this document except for the sole 

purpose of responding to this bid is strictly prohibited. 

1.17. References to LDPWR&I must not be made in any literature, promotional material, and 

brochures or sales presentations without the express written consent of LDPWR&I. 
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1.18. The client reserves the right not to award more than one project per bidder, should the highest 

bidder already been awarded a project, the second highest scoring bidder will be considered 

 

1.19. Attachments for Specific Goals Points  

I.  Persons who had no franchise in national elections prior to 1983 and 1993- (attach 

director’s certified copy of South African ID &CK as proof) 

II.  Promotion of women owned enterprises- (Attach Director’s certified copy of South 

African ID&CK) 

III.  Disabled persons- (Attach letter/medical certificate from healthcare professional) 

IV.  Promotion of SMMEs- (Attach financial statement as proof for SMME turnover) 

V. Enterprise located in Limpopo Province- (Attach proof of enterprise address/lease 

agreement as proof of enterprise residential address) 

VI. Promotion of Youth- (Attach Director’s certified copy of South African ID&CK) 
VII. South African owned enterprises- (Attach Directors certified copy of South African ID 

as proof + Company registration documents) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 


