

CANCELLED BIDS FOR 2025/2026 FINANCIAL YEAR

Bid no.	Description	Closing date	Reasons
LDPWRI-B/20626	Appointment of a Turnkey Contractor for the Refurbishment of the Limpopo Provincial Legislature Office Buildings at Lebowakgomo Government Complex. (Once Off) CIDB GRADING: 7GB OR HIGHER	14 April 2026	Wrong specification
LDPWRI-P/20658	ACQUISITION/ PROVISIONING OF OFFICE ACCOMMODATION FOR THE DEPARTMENT OF EDUCATION. (HLANGANANI CIRCUIT OFFICE) FOR A PERIOD OF 09 YEARS AND 11 MONTHS	21 JULY 2026	Wrong specification
LDPWRI-R/20774	APPOINTMENT OF SERVICE PROVIDER FOR THE DECOMMISSIONING OF FUEL TANKS AND LAND REMEDIATION ACROSS 05 DISTRICTS FOR A PERIOD OF 24 MONTHS	18 JUNE 2026	Non responsive
LDPWRI-PROF/20627	RELOCATION FROM LEBOWAKGOMO TO JANE FURSE: QUANTITY SURVEY SERVICES	07 APRIL 2026	To be implemented internally
LDPWRI-PROF/20628	RELOCATION FROM LEBOWAKGOMO TO JANE FURSE: ARCHITECTURAL SERVICES	07 APRIL 2026	To be implemented internally

LDPWRI- PROF/20630	RELOCATION FROM LEBOWAKGOMO TO JANE FURSE: MECHANICAL SERVICES	07 APRIL 2026	To be implemented internally
LDPWRI- PROF/20605	RELOCATION FROM LEBOWAKGOMO TO JANE FURSE: CIVIL AND STRUCTURAL SERVICES	07 APRIL 2026	To be implemented internally
LDPWRI- PROF/20629	RELOCATION FROM LEBOWAKGOMO TO JANE FURSE: ELECTRICAL ENGINEERING SERVICES	07 APRIL 2026	To be implemented internally
LDPWRI-P/20648	ACQUISITION/PROVISIONING OF OFFICE ACCOMMODATION FOR THE DEPARTMENT OF TRANSPORT AND COMMUNITY SAFETY (BA-PHALABORWA TRAFFIC STATION) IN LIMPOPO PROVINCE FOR PERIOD OF FIVE (05) YEARS.	17 SEPTEMBER 2026	Missing Pages.