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PART T1 : TENDERING PROCEDURES

A1 Tender Notice and Invitation to Tender

LDPWR&I invites tenders for the COMPLETION OF HEALTH SUPPORT COMPLEX AT THABAMOOPOQ
PSYCHIATRIC HOSPITAL IN LEBOWAKGOMO (CAPRICORN DISTRICT) FOR THE DEPARTMENT OF
PUBLIC WORKS,ROADS AND INFRASTRUCTURE, for a period of 24 months.

It is estimated that tenderers should have a CIDB contractor grading designation of 7GB or higher,

Only tenderers who meet the minimum requirements are eligible to submit tenders

A compulsory clarification meeting with representatives of the Employer will take place at Thabamoopo
Psychiatric Hospital as per Tender Advert starting at as per Tender Advert.

The closing time for receipt of tenders is as per Tender Advert on as per Tender Advert Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Tenders must only be submitted on the tender documentation that is issued including priced bills of
guantities.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.
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T1.2 Tender Data

Clau
se
num
ber

Tender Data

3.1 | The Employer is Limpopo Depariment of Public Works, Roads and Infrastructure, Roads and Infrastructure

3.2 | The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T4.1 - Tender notice and invitation fo tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
PART C2: Special Notes to Bidders
Part C3: Pricing data
C3.1 - Provisional Bill of Quantities
C3.2 - Electrical Installation
C3.3 — Mechanical Installation
C3.4 - Civil Works

3.3 | The employer's agentis :

Name: MSK Architects

Address: P O Box 412, Manlyn, 0063
Tel: (012) 348 5680

Fax: (012) 361 5894

E-mail: mkazhila@icloud.com

3.4 | The language for communications is English
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3.5 | Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a coniractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B} or 25(7A} of the
Construction Industry Development Regulations, for a 7GB cr higher class of construction work, are eligible to have
their tenders evaluated.

Joint ventures are eligible tc submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

the lead partner has a contractor grading designation in the GB class of construction work; and

the combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum
tendered for a 7GB class of construction work.

3.6 | The arrangements for a compulsory clarification meéting are as stated in the Tender Notice.

3.7 | Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 copies.

3.8 | Atender security in line with the JBCC is required and shall remain valid for a period from site handover until issue of
final payment from the successful contractor.

3.9 | The employer's details and address for delivery of tender offers and identification details that are to be shown on each
tender offer package are:

Location of tender hox: DEPARTMENT OF PUBLIC WORKS,ROADS AND INFRASTRUCTURE
Physical address: Corner River street and Blaauwberg Street (Former Public Works,Roads and Infrastructure)
Identification details: Tender reference number, Title of Tender and the closing date and time of the tender

3.10 | The tenderer is to submif the latest CSD Report

3.11 | The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

3.12 | The tender offer validity period is 120 days.

3.13 | Access shall be provided for the following inspections, tests and analysis:
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O

PROPOSAL AND METHODOLOGY
¢ Project Proposal/Approach = 10

e Project Schedule/programme Gantt Chart(Acceptable Scheduling Software) = 5 20
+ (Cash-flow Projections =5
SAFETY, HEALTH AND ENVIRONMENTAL POLICY (SHEQ)
» Bidder has submitted no information or inadequate information to determine scoring level=0 10
» The bidder has misunderstood certain aspects of the scope of work and does not address
safety and health issues related to the works —i.e. there is no cognisance to the safety of the
learners, teachers and workers and the impact of their work on the environment=5
* The safety, health and environment approach provided deal with the critical aspects of the
project, such as demolishing, refurbishment and risk associated with the works. Cognisance is
taken dealing with safety of the workers, leaners and teachers when conducting their works
such as barricading of the area, conducting safety talk with the affected parties=10
TOTAL 100

N.B To qualify for final evaluation on all infrastructure projects, the bidder must obtain a minimum score

of 70% on functionality.

1.3

NOTE: In order for the Tenderer to claim points for Experience under Functionality, the Tenderer must also aftach the

following proof for each of the completed projects to Form T2.1:
» Copy of Appointment Letter for current and completed projects, and

+ Copy of Completion Certificate for completed projects.
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Second stage — Compliance fo administrafive requirements
Failure to comply with the following administrative requirements may disqualify the bidder

Bidders will be evaluated on the following administrative compliance:

v

Submit Power of attorney / authority for signatory

Submit Full CSD Report

Submit Joint Venture Agreement (If applicable)

In case of a JV — A JV or Both Parties CSD Report must be submitted

Submit Fully Completed Compulsory Declaration Form

Alterations to the bid document or submission of a copy of the original bid document is not allowed
Completion of the Bid Document must be done with a non-erasable black pen '
Non completion of form of offer

Submission of Fully Completed and Priced Bill of Quantities

¥V V V V V V¥V Vv Y

Third stage — Evaluation in terms of the 80/20 Preference Point System:
Responsive tenders which have achieved the minimum gualification score for functionality will be evaluated further,
using the 80/20 preference point system.

Step 1: Calculation of points for Price

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted higher prices
will score lower points for price on a pro-rata basis. The formula to be used for calculating points scored for price is
the following:

Ps=80 (l - Pr_fmJ
P min
Where
Ps = Points scored for price of the bid or tender under consideration
Pt = Price (Rand value) of bid or tender under consideration
Pmin= Price (Rand value) of the lowest acceptable bid or tender

Points scored must be rounded off to the nearest 2 decimal
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Step 2: Calculation of points for B-BEBEE status level of contributor

Points shall be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below

Point System

Scormg of B BBEE STATUS LEVEL OF CONTRC I'OR (20 pomts)

' 1NuMBERoFPost

20
18
16
14

oN|RkO|®

Non-compliant contributor

A bid shall not be disqualified from the bidding process if the bidder does not submit a certificate substantiating the B-
BEBEE status level of contribution nor is a non-compliant contributor. Such a bidder will score zero {0) out of a
maximum of 20 points for B-BBEE.

The points scored for price shall be added to the points scored for B-BBEE status level of contribution to obtain the
bidder's total points scored out of 100.

Award of contract to bids not scoring the highest number of points

(a) A contract must be awarded to the bidder who scored the highest total number of points in terms of the 80/20
preference point system.

(b} In exceptional circumstances a contract may, on reasonable and justifiable grounds, be awarded to a bidder that
did not score the highest number of points. The reasons for such a decision must be approved and recorded for
audit purposes and must be defendable in a court of law.

Evaluation of bids that scored equal points

(a) In the event that two or more bids have scored equal total points, the successful bid must be the one that scored
the highest points for B-BBEE.

{b)If two or more bids have equal points, including equal preference points for B-BBEE, the successful bid must be the

one scoring the highest score for functionality.

(c) In the event that two or more bids are equal in all respects, the award must be decided by the drawing of lots.

4 4Risk assessment

The bidder must be evaluated for risk as set out by the department before considering the
recommendations

The tendering Service Provider’s experience and performance on comparable projects
during the past 5 years. Aspects to be regarded as “comparable” includes (but may be
exfended according to circumstances): size of projects (measured against monetary value, or
other project quantifying parameters), nature of projects (building, engineering, high/low rise,
etc.), locality/area of execution (site-specific influences, knowledge of local conditions, efc.),
complexity of project, projects for similar client deparfment irrespective of end purpose of
buildings/facilities created or in progress of being created and fime scales of projects (normal,
fast track, efc.) and stage of its/their development.

fAn opmron will be formed by each of the members of an evaluation panel according fo his/her assessment of the
experience and performance of the tendering Servrce Provider from information submitted with the fender

17 0017
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(in written-, report- and/or brochure format), and upon further investigations/reference checks that may be performed,
for which purpose the tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to contact references not
mentioned by the tendering Service Provider. Members of the evaluation panel will discuss their respective risk
perceptions in order to reach consensus, failing which the specific risk will be put to the vote. No risk assessment will
be performed for this criterion in the absence of refevant information with the tender and will therefore render the
tender as unacceptable and excluded from further consideration.}

4.4.1. Bidders submitting two or more offers on the same bid under different names without declaring
interest / equity ownership shall be disqualified.

442 Bidders submitting two or more offers on the same bid under the same company name, the highest
offer will not be considered.

443 The Department reserves the right to consider bid prices that are above the budget.

4.4.4 Proper completions and signing of all prescribed paris of the bid form is a compulsory requirement.
Any bid offer that do not provide all the required information completely and in a form that is
required, may be regarded as non-responsive.

4.4.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser

4.46 Registration in the relevant grading designation or class of works in the CIDB database or any
other database of relevant regulatory authorities is a compulsory requirement.

4.4.7 All the companies that have formed a joint venture or consortium must be registered with the
CIDB.

4.4.8 The department of Public Works, Roads and Infrastructure will consider inactive or suspended
contractor status with the CIDB as non-registration and therefore any company with such status
will not be considered for bid evaluation. It remains the onus of the contractor to ensure that the
company CIDB status updated and comply with CIDB.

4.4.9 It is a condition of this bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the bidder's tax obligations.

4.4:10 Only the original bid form stamped by the Department of Public Works, Roads and Infrastructure
will be accepted. All Pages of the Bid Form must be submitted in full as it is an essential part for
the bid evaluation.

4.4.11 The bidder shail not make any alterations or additions to the bid document, except to comply with
the instructions issued. Any necessary or corrected errors made by the bidder shall require the
sighatories of the company or firm to initial on all such alteration. Erasure and the use of masking
fluid are prohibited.

4.4.12 The Head of Department shall upon awarding of the bid at the rand value of R2 million and above,
require the bidder to provide a surety, securities and/or guarantees from an accredited financial
institution prior to the signing of the contract and commencement of works.

4.4.13 The bidder shall be entitled to a maximum of 21 days to secure such sureties as stated in clause
14.0 of the JBCC Principal Building Agreement. Failure to provide with a surety, securities and/or
guarantees from an accredited financial institution within the stipulated period shall, upon
notification in writing by the Head of Department, nullify the award/acceptance letter of the bidder

R

18 0013
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4.414 The special conditions of contract take precedent on any of the conditions of contract that are to
be applied.

4.4.15. The bidder shall familiarise him/herself with the relevant conditions of contract for the awarded bid
and signing of such contracts before commencement of works.

4.4.16 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Clearance Certificate. Note that in all construction projects the joint venture or
consortium members must be registered with the Construction Industry Development Board. No
other Joint Venture Agreement will be considered except the one incorporated in the bid form.

4.4.17 This bid is subjected to the conditions and practices of the JBCC and where applicable, the special
conditions of contract.

4.4.18 It remains the responsibility of the contractor to ensure compliance io Occupational Health and
Safety Act, 1993 (Act no. 85 of 1993); Best Practice Labour-Based Methods and Technologies
Employment Intensive Construction Works; Conditions of Employment for Special Public Works,
Roads and Infrastructure Programmes in terms of the Basic Conditions of Employment Act of
1997, Labour Relations Act 1995 (Act no. 66 of 1995} and all the relevant regulations pertaining to
these acts.

4.4, The Department of Public Works, Roads and Infrastructure, Roads and Infrastructure
rescrves the right not to award the bid to the bidder with the lowest price, to alter the terms
and conditions of the bid and to cancel the bid at any time during the contract period.

Jepartment Special SMME’s:
Jo.1 It is a requirement of this contract that participation in the contract must he granted to local

SMME companies. Local is defined as "having their head office within the Limpopo Province
boundaries”. A SMME company should be a registered company, and must also be registered with
CIDB. The minimum target for local SMME participation shall be 15% of the Tender Sum. This can
be achieved through either one or more local SMME companies.

Information in this regard needs to be provided by the contractor on forms RDP2(E),RDP
2(E1),RDP2(E2),etc. Commitments to this goals will be a condition of award.

The department also reserves the right to terminate the contract when the contractor dees not
honour his commitments in this regard during construction. -

Jepartment Special Labour Content: _

40.2 The minimum Labour content for this project shall be 10% OF THE WORKS.

Note: All unskilled labour shall be sourced from the LOCAL COMMUNITY where LOCAL
COMMUNITY means those in the immediate vicinity of the project. The contractor’s own
skilled personnel will not be counted towards the said 10%.
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b LIMPOPO

FROVINCIAL GOVERIMENT
T U A

AXTMERT OF
PUBLIC WORKS, ROADS
AHD IRFRASTRUCTURE

PART T2: LIST OF RETURNABLE DOCUMENTS

T2.1 Returnable Schedules required for tender evaluation purposes
The tenderer must complete the following returnable schedules as relevant:

T2.1A Certificate of authority

T2.1B Record of Addenda to Tender Documents

T2.1C Proposed amendments and qualifications

T2.1D Compulsory Declaration

T2.1E Preferencing Schedule: Broad Based Black Economic Empowerment Status
T2.4F Joint venture agreement {where applicable)

SBD1 - INVITATION TO BID

SBD 3.1 - PRICING SCHEDULE - FIRM PRICES

SBD 4 - DECLARATION OF INTEREST

SBD 6.1 - PREFERENCE POINTS CLAIM FORM

SBD 6.2 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT
LOCAL CONTENT DECLARATION - SUMMARY SCHEDULE

SBD 8 - DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
SBD S - CERTIFICATE OF INDEPENDENT BID DETERMINATION

DECLARATION OF SUBCONTRACTING ARRAGEMENTS

OHS SPECIFICATIONS

THE CONTRACT
Part C1: Agreements and Contract data

C1.1 Offer portion of Form of Offer and Acceptance

Part C3: Pricing data

C3.1 Provisional Bill of Quantities
C3.2 Electrical Installation

C3.3 Mechanical Installation

C3.4 Civil Works
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CERTIFICATE OF AUTHORITY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for the relevant category.

A B . . c D . CIEse
Company Partnership Joint Venture | Sole Proprietor Corporation
A. Certificate for company
O T , chairperson of the board of directors of
..eui...., hereby confirm that by resolution of the board (copy
attached) taken on .................20...., Mr/Mrs............................acting in the capacity
OF et e tee e ee e e e eea e etinerenan e .uWa@S  aUthorised to  sign  all documents in

connection with this tender and any contract resulting from it on behalf of the company.

As witness

o IO O OO
Chairman

b O PRPPPPRRN
Date

B. Certificate of partnership
We, the undersigned, being the key partners in the business ftrading as

hereby authorise Mr/MIS.....ccooviiiii , acting in the capacity
Of e to sign all documents in connection with the tender for
CONTACE. .. o eveees et e e eee it see et e e seeee ees e e en 0. @0 @NY contract resulting from it on
our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This cerificate is to be completed and signed by all of the key partners upan whom rests the direction of the
affairs of the Partnership as a whole.
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T21A
C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
MEMES. ..o e ey authorised signatory of the company

rerereeneenee - sacting in the capacity of lead partner, to sign all documents in connection
with the tender offer for Contract.........c.coovieriiciiivici e ennne. . @nd any other contract

resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE,
NAME & CAPACITY

D. Certificate for sole proprietor

f ottt ees et err e e et titeee cnaeenare e aeeoneny RETEDY cONfirm that | am the sole owner of the

(3T Tt TR 1= To Yo R T T PP UT SRR

As Witness:

E. Certificate for Close Corporation
We, the undersigned, being the key members in the business trading

=L OO OPRRP hereby authorise
MEMIS... it e cvneen e AGHNG in the capacity
o ) U P , to sign all documents in connection with the
tender for Contract.......coooooii i and any contract resulting from it on
our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all the key members upon whom rests the direction of the
affairs of the Close Corporation as a whole
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T21A
Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

il

23 0023



T2.1B

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer's handling of material
deviations and qualifications.

Page Clause or item | Proposal
Signed Date
Name Position
Tenderer
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T2.1C

Compulsory Declaration

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect
of each partner must be completed and submitted.

Section 1; Enterprise Detalls

Name of
enterprise:
Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Saction 2: Particulars of companies and close corporations

Company / Close Corporation registration
number

Section 3: SARS Information

Tax reference number

VAT registration number: State Not Registered if not registered for VAT

Section 4: CIDB registration number

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference
number

Section 6: Particulars of principals

principal: means a natural person who is a pariner in a partnership, a sole proprietor, a director of a
company established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a
close corporation registered in terms of the Close Corporation Act, 1984, (Act No. 69 of 1984),

Full name of principal [dentity number Personal tax reference
number

Attach separate page if necessary
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T2.1D
Preferencing schedule: Broad Based Black Economic Empowerment Status

Preamble

Section 10(b) of the Broad-Based Black Economic Empowerment Act of 2003 (Act No. 53 of 2003) states that “Every
organ of state and public entity must take into account and. as far as is reasonably possible. apply any relevant code of
good practice issued in terms of this Act in developing and implementing a preferential procurement policy:”

A number of codes of good practice have been issued in ferms of Section 9(1) of the B-BBEE Act of 2003 including a
generic code of good practice and various sector codes. The sector codes vary the metrics, weightings and targets used in
the generic code of good practice fo establish the overall performance of an entity and its B-BBBEE status. The B-BBEE
stafus needs fo be assessed in accordance with the applicable code.

1 Conditions associated with the granting of preferences

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Status in accordance with the
requirements of section 2 in respect of the applicable code as af the closing time for submissions, failing which their claims
for preferences will be rejected.

2 Sufficient evidence of qualification
2.1 Exempted micro enterprises
Sufficient evidence of gualification as an Exempted Micro-Enterprise is a .

a) a registered audifor's cerlificate or similar certificate issued by an accounting officer as contemplated in the Close
Comporation Act of 1984 in respect of the entity's last financial year or a 12 month period which overfaps with its current
financial year; or a certificate issued by a verification agency and which is valid as af the closing date for submissions;
or.

b) a sworn affidavit - B-BBEE Exempted Micro Enterprise (see www.thedli.gov.za/qazzettes/Affidavit EME. pdf

2.2 Enterprises other than micro exempted enterprises
Sufficient evidence of B-BBEE Stafus is:

a) an original or certified copy of the certificate issued by a verification agency accredited by the South African National
Accredifation System {SANAS) or registered auditors approved by Independent Regulatory Board for Auditors (IRBA)
and which is valid as at the closing dafe for submissions; or.

b) a sworn affidavit — B-BBEE Qualifying Small Enterprise (see
www.thedti.qov.za/gazzettes/BBEE QUALIFYING SMALL ENTERPRISE. pdf)
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T2.1E

3 Tender preferences claimed

The scoring shail be as follows:
B-BBEE status determined in accordance with the % max points for preference
referencing schedule for Broad-Based Black Economic
Empowerment
Form not completed or no-compfaint contributor 0
Level 8 contributor 10
Level 7 contributor 20
Level 6 contributor : 30
Level 5 contributor 40
Level 4 contributor ' 50
Level 3 contributor 80
Level 2 or contributor 90
Level 1 contributor 100

4 Declaration

The tenderer declares that

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the closing date
for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)
Generic code of good practice

Other—SPeCify . . . .t e
¢) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and are fo the
best of my belief both frue and correct
The undersigned, who warrants that he / she is duly authorized1

to do so on behalf of the tenderer confirms that he / she understands the conditions under which such preferences are
granted and confirms that the tenderer satisfies the conditions pertaining to the granting of tender preferences.

Lo T Y- 1 7 OO O T P O P PP PO PO TS PPP PP PP

INGITIE * soooeeeesosves oo eees et st seee et aeearos s ean e eeeseme a2 ar bRt b e R et 2
Duly authorised to sign 0n behalf OF ! ..o evrvrneaas

Telephone ! ... et

Y APPSO U DAEE [ et e

Name of Witness . . .. ... oo inn e Signature of Witness ... ... ... ..
Note: 1) Failure fo complete the declaration will lead to the rejection of a claim for a preference

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the tender
submission to be eligible for a preference
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T2.1E

SAFCEC JOINT VENTURE AGREEMENT

JOINT VENTURE AGREEMENT made and entered info by and between:

.............................................................................................................................. of

of the first part;

and

.............................................................................................................................. of

of the second part,

PREAMBLE

WHEREAS the Parties have formed a Joint Venture in order fo submit tenders to the
.................................................................................................... for the construction of
........................................................................................................................... (hereafter
referred to as the "works”).

NOW THEREFORE, IT IS AGREED AS FOLLOWS:

1.  FORMATION OF JOINT VENTURE
1.1 The Parties hereby associate themselves into and as a Joint Venture in accordance with the

provisions of this Agreement under the style or firm name of ...
28
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JOINT VENTURE.

1.2 The Parties hereto agree and undertake that they will not disclose the contents of this Agreement to
persons with whom they may have any dealings directly or indirectly arising from the conclusion of
this Agreement and the operation and establishment of the Works.

1.3 Notwithstanding that the parties | may be jointy and severally bound fo fthe
........................................... , should the Joint Venture be awarded the contract by the
..................................................................... for the construction of the Works, nothing herein
contained shall be interpreted as giving rise to a general partnership between the parties or limiting the
rights or powers of either party to camy on its separate business for its sole benefit.

2. OBJECT AND MOTIVATION
The sole object for which this Joint Venture is established and the sole business of the Joint
Venture is to negotiate for and conclude a contract for the execution of the Works and to carry out such
Works to finality, all in accordance with the terms of this Agreement.

3. PROFITS AND LOSSES

3.1 The profits and losses of the Joint Venture shall be bome by ................... and ...ooooeeeenns In the
proportions ....... %and ......% respectively (hereinafter referred to as "the Specified Proportions®),

3.2 In addition to any other provisions contained in this Agreement, the functions, duties, obligations
and responsibilities of ...........c.cecvveiiiinns and e under this Joint Venture
agreement and in the execution of the Works will be to provide all bridging finance, guarantees and
resources necessary to successfully carry out the project in proportion to the specified proportions,
in which proportions all profits, losses, costs, liabilifies and assets and any other responsibilities,
whether pecuniary or otherwise, shall be shared equally, as far as possible.

4 DURATION
The operation of this Agreement shall be deemed to have commenced on the ....... Dayof .......... 200...,
and shall terminate, except insofar as the provisions of Clauses 5 and 6 apply, upon the happening of
any of the following events, whichever shall be earlier:

4.1 Award of the Contract by ..c..vveviercciincs for the construction of the Works to an
outside party or parties, or

4.2 In the case of contract award, at the time the confract is terminated and all rights and obligaticns of
the parties in connection with such contract and in connection with this Agreement have ceased,

but in no case before the conclusion of any maintenance period in the contract and the cancellation

andfor refund of all guarantees and bonds. The Joint Venture existence shail also be deemed fo
continue insofar as the Joint Venture is responsible for latent defects under the contract.
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5. EXCLUSIVITY
The Parties agree and undertake in favour of each other that neither of them shall, except in
accordance with the intention expressed in this agreement, be associated in any manner, either directly
or indirectly, with any investigation, negofiation, tender or proposal for the performance of or incidental
to the execution of the Works and including any variation by way of addition or omission from the
scope of the Works or the extension to the Works, nor invest in any company, enterprise or partnership
in any manner related thereto, either as previously agreed by the Management Committee in writing.

6. PRE-CONTRACT COSTS

6.1 All costs incurred by the Parties prior fo the ...... day of .ooevveriieens 200...., shall be for their
own account.
6.2 Costs incurred by the Parties after the ..... day of .....cccvvevennee. 200... and approved by the

Management Committee, shall be bome by the Parties in the Specified Proportions.

7. MANAGEMENT COMMITTEE

7.1 The day-to-day affairs of the Joint Venture shall be under the contro! of a Management Committee
which shall consist of one representative of each of the parfies. Within the terms of this agreement
and the contract, if awarded, each such member shall have full authority to bind the party and/or
parties he represents in all matters relating fo the affairs of the Joint Venture.

No party fo this agreement may bind the other party hereto without the prior consent of such other party,
nor may the Management Committee bind the Joint Venture or any party beyond the terms of this
agreement or the contract without the prior written consent of both parties.

The parﬁes hereto shall be obliged immediately upon signature of this Agreement, to appoint their
representatives and the first meeting of the Management Committee will. be held immediately
thereafter. The parties shall be obliged at all times to maintain a representative on the Management
Committee. }

7.2 Each representative on the Management Committee shall be entitled to appoint, and from time to
time remove and replace, an alternate who shall, at any meeting of the Management Committee at
which the representative whom he répresents is absent, be vested with all rights and powers and
subject to all obligations of the representative whom he represents.

7.3 The Chairman at meetings of the Management Committee shall be a representative from

.................... and .....coeeeveereeneennenn. fespectively on a six months rotation basis commencing with

74 Meetings of the Management Committee shall take place at such times and places as the

Committee shall determine, provided that the Chairman shall be obliged to convene a meeting of

the Management Committee not later than 10 days after being required to do so by any one of the parties
to this agreement. Not less than five days notice of any meeting of the Management Committee
shall be given to the representafives thereof and their alternates. N

7.5 Decisions of the Management Committee shall be unanimous, provided that If the representatives
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or the alternates fail to agree on any decision, the meeting at which that decision is sought shall be
adjourned for a period of 24 hours and should the representatives then not agree on the course of
action fo be taken the matter shall be referred to the Executive Board for a decision. The decision
of such Executive Board shall be placed before a further adjoumed meeting, which shall take place
no later than 72 hours after the initial adjourned meeting, and shall bin the Management Committee
which shall adopt such decision without variation.

7.6 Subject to 7.7 below, decisions o the Management Commitiee may be reached telephonically,
telegraphically, by facsimile or in writing.

7.7 Decisions of the Management Committee, whether at a meeting or otherwise, shall be recorded in
written minutes which shall be distributed by the Chairman, for the time being to the members of
the Management Committee not later than seven days after those decisions have been taken.
Such minutes shall be deemed to have been affirmed unless dissented from not later than seven
days after they are deemed to hiave been received by the dissenter.

7.8 The Management Committee may, as it wishes, decide fo increase the number of its members for
or invite other parties to attend any of its meetings. Such co-opted members or observers shall not
have a vote,

7.9 The Management Committee shall have the power to delegate such of its powers and duties as it

may determine in the best interests of the parties.

7.10 No remuneration shall be paid by the Joint Venture to the parties’ representatives on the
Management Committee in their capacities as such.

7.11 The administrative function regarding the operafion of the Management Committee shall be fulfilled
by the Chairman.

8 POWERS OF THE MANAGEMENT COMMITTEE AND DIRECTION OF THE PROJECT

MANAGER
The functions, responsibilities and powers of the Management Committee shall be:

8.1 To appoint the Project Manager who shall be nominated by .........cccoe and o,
and who shall attend all meetings of the Management Committee for the implementation of its
policies and act only in accordance with its directives and its established procedures. The Project
Manager shall be removed in terms of 10 hereof and his successor(s) shall be nominated by

.......................... and..........eceenrenn..... And approved by the Management Committee.

8.2 Toformulate and dictate to the Project Manager overall policy in regard to the following:

8.21  The general day-fo-day management of the affairs of the Joint Venture.

8.2.2  Representation of the Joint Venture in dealing with the Resident Engineer/Engineer/Client and

third parties on matters affecting the Joint Venture as a whole.

8.23  Co-ordination of the acfivities of the parties.

824  Preparation by agreement with the parties and supervision of the programme of the Works.

825  Ensuring that the responsibility of each of the parties in regard to technical and contractual
matters is preserved.
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8.3 To make such provisions as are necessary to enable the Project Manager to perform his tasks.

8.4 To approve the balance sheets and accounts of the Joint Venture.

8.5

8.6

8.7

8.8

89

8.9.1

892

893

894
895

8.9.6

To approve the tender submiited by the Joint Venture and to approve or withhold approval for and
amendment proposed thereto.
To approve the appointment of legal advisers and auditors where such appointments are
necessary.
To determine the nature and extend of any additional duties and functions of each of the parties in
relation to this Joint Venture.
To determine the terms and conditions of employment of personnel as well as emoluments
seconded by the parties to the Joint Venture.
Subject to the terms and conditions of this agreement, fo determirie and approve:
The amount and type of working capital requirements of the Joint Venture.
All borrowings, guarantees and like obligations undertaken by the parties to the Joint Venture.
The insurance {o be taken out by the Jeint Venture.
The nature, method and amount of all claims.
When and in what amount fo distribute dividends to the parties hereto, save that any decision
in terms of which the Joint Venture will undertake further work outside of the original scope of
the contract or any variation or amendment of this agreement of the contract, shali require the
unanimous agreement of the parties before becoming effective and binding the Joint Venture.
The approval and appointment of all sub-contractors.

9 THEEXECUTIVE BOARD

8.1

The Executive Board shall consist of one representative of each of the parties who shall be the
Chief Executive Officer of each Joint Venture partner or their nominated deputy but shall not be the
same representative as appointed to the Management Committee in terms of Clause 7.1 hereof.
The Executive Board shall be the mediation authority of the Joint Venture which shail decide on all
issues which are referred to it by the Management Committee as well as on all issues where the

Management Commiitee is nof unanimous,

9.2 Decisions of the Executive Board, whether original decisions or decisions taken after referral from

the Management Committee shall be implemented by the Management Committee as per Clause

9.3 Decisions of the Executive Board shall be unanimous,
9.4 Effect shall be given to a resolution arrived at unanimously.

32 0032



8.5 Inthe event of the Executive Board not being unanimous in its decision the matter is to be referred
to arbitration in terms of Clause 16 hereof.

9.6 Subject to 9.7 as read in conjunction with 7.7 and, provided that they are unanimous, decisions of
the Executive Board may be reached telephonically, telegraphically or in writing. If reached
telephonically or otherwise orally such decision must be confirmed in writing within 24 hours.

9.7 The Minutes of meetings of the Executive Board shall be handled mutatis mutandis in the manner
per Clause 7.7.

9.8 The administrative functions regarding the operation of the Executive Board shall be fulfiled by the
Chairman of the Management Committee, who shall not be entifled to a voice or a vote at

Executive Board meetings.

10 PERSONNEL

10.1 The Project Manager shall be appointed as provided in Clause 8.1 hereof.

10.2 The person nominated to the office of Project Manager shall be subject to removal from such office
by decision of the Management Committee.

10.3 Al the remuneration and emoluments of employment of the Project Manager shall be an expense
of and paid by the Joint Venture, provided that a party shall be entitied by notice in writing delivered
to the other parties fo elect that the person to be nominated by it to fill the offices of project Manger
shall be seconded to the Joint Venture in which event the remuneration and emoluments which
would otherwise have been paid to such persons while filling such offices shall be paid te the
member responsible for their nomination or otherwise as such member shall direct and subject to
such payment being duly and promptly paid to the member or its nominee, the member will hold
harmless and keep indemnified the Joint Venture and the other members from ail actions,
proceedings, claims and demands by such persons or otherwise howsoever in respect of such
remuneration and emoluments, The remuneration and emoluments to be paid and allowed by the
Joint Venture to the Project Manager shall be determined from time to fime by the Management
Committee and borne by the parties hereto in the Specified Propositions.

10.4 The members of the Management Committee and Executive Board and their proxies and
alternates a shall not be employees of the Joint Venture and shall not be entitled to claim any
salary or remuneration from the Joint Venture by virtue of such appointments unless the
Management Committee shall otherwise decide in writing.

105 o shall be appointed as Secretaries to the Joint Venture. Save for matters
pertaining to the works and the contract, .............ccoeein Shall be consulted on all matters of an
adminisfrative and financial nature arising in connection with the business of the Joint Venture
where their particular experience, knowledge, facilities and skills in matters of this nature shall be
considered to be of benefit to the Joint Venture,
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11 FINANCING
11.1 Working Capital

11,11 Banking accounts shall be opened in the name of the Joint Venture with banks and at such
places as may be determined by it, and the parties shall be responsible for the payment in the
Specified Properties of such sums to the credit of such baking accounts as shalt from time to
time be required by way or working capital for the Joint Venture.

11.1.2  Any amounts from time to time advanced by the parties to the Joint Venture in terms of this
agreement shall be placed to the credit of their respective capital accounts in the Joint Venture.

11.1.3 The hanking accounts referred to in sub-clause 11.1.1 hereof shall be operated, and cheques
thereon shall be drawn in accordance with the instructions to the bankers in question.
Withdrawals from these banking accounts shall be effected on the authority of persons
nominated thereto by the Management Committee.

11,14  Should any party fail to make payment to the Joint Venture of any amount which it is obliged to
pay in terms of sub-clause 11.1.1 hereof, after the expiry of a period of seven days from the
date of nofice requiring it to make such payment, the party to default shall be liable for payment
of interest to the other parties on the amount so withheld at the rate of Prime Bank rate charged
by Joint Venture Bankers per annum should such other parties have advanced the aforesaid
sum.

11.1.5 All revenue derived by the Joint Venture from the contract shall forthwith be deposited to the
credit of the banking accounts referred to in sub-Clause 1.1.1 hereof.

11.1.6 The amount for the time being standing fo the credit of the Joint Venture's banking accounts
shall be applied:

11.1.6.1 In discharging the obligations of the Joint Venture in accordance with their tenor; provided that
the Management Committee shall be entitled to require the payment of any fiability prior to its
due date if such anticipated payment will result in the allowance by the creditor in question of an
advantageous discount to the Joint Venture for prompt payment;

11.1,6.2 As to any surplus of funds for the time being in the said banking account, subject fo the
agreement of the parties as payment to the parties in the Specified Proportions or in proportion
to their participation of the time being in the Joint Venture, save that any such surpius shall first
be utilised for the purpose of eliminating or reducing any disproportion in the rafios of the
parties respective capital accounts.

11.2 Capital and Advances

11.2.1  The amount of capital required by the Joint Venture to aftain its object (and which includes all
loans, guarantees, indemnities, reserves) shall be determined from time to time by the
Management Committee, and upon being so determined shall forthwith be contributed by the
parties to the Joint Venture in the Specified Proportions.

11.2.2  If at any time any parly to the Joint Venture shall, due to an emergency or with the consent in
writing of the other parfies advance any sum of meney or to incur any liability on behaif of the
Joint Venture over and above its due contribution to capital, then where money has been
advanced, the same shall be a debt due from the Joint Venture to the party advancing the
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money, and shall be repayable on thirty days' notice and shall bear interest at Prime Bank rate as
charged by Joint Venture's bankers per annum from date of advance to date of payment. Where a
party has incurred a confingent liability on the above basis, the other parties shall, within thirty days of
being requested to do so in writing, relieve such party of its obligations thereunder to the extent that the
obligations of the parties are in the Specified Proporfions.

12. ACCOUNTS

12,1 The Joint Venture shall cause proper books of account and complete records to be kept as are
customary in the Republic of South Africa relating to all the assets and liabilities of the Joint
Venture and expenses incurred or income received by the Joint Venture.

Such book and records shall not be related to the affairs of the parties individually. The said books of
account and records, together with all letters, papers or writings concerning or belonging to the Joint
Venture shall be kept at site and such other place from fime to fime as determined by the Management
Committee, and each of the parties to the Joint Venture shall at all imes have free access and the right
to inspect and copy the same.

12.2 Within thirty days of the end of every quarter during the continuance of the Joint Venture, the Joint
Venture shall fumish to the Management Commiftee all necessary documents such as balance
sheets, profit and loss accounts, bank balances and comparisons with budget and forecasts of
cash flow and profits as are necessary fo keep the Management Committee informed of the
financial affairs of the Joint Venture. Every such profit and loss account and balance sheet shall be
agreed o and signed by the members of the Management Committee on behalf of the Joint
Venture members, and when so signed, shall be binding on all the parties, except that if any
manifest error therein be detected and pointed out by any party to the others at any time after such
signature, such error shall forthwith be rectified.

12.3 After the completion of the contract and the release of all bonds, guarantees and obligations given
for the performance of the parties in the Joint Venture, the joint Venture shall procure the
preparation and auditing of a final balance sheet and profit and loss account, which shall be
approved by the Management Committee, and from which the final profit and loss sustained by the
Joint Venture shall be ascertained, and distributed to or contributed by the parties in proporiion to
their participation in the Joint Venture. This clause shall not be construed as prohibiting the interim
distribution of profits or contribution towards losses in the discretion of the Management

Commiftee.

13. WINDINGUP
Upon the determination of the Joint Venture in accordance with the provisions of this agreement, a full and
general account shall be taken of the assets and liabilities of the Joint Venture and of the transactions
and dealings thereof, and with all convenient speed, such assets shall be sold and realised and the
proceeds applied in paying and discharging such liabiliies and the expenses of and incidental to the
winding-up of the Joint Venture affairs and thereafter in paying to each Joint
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Venture member its share of such proceeds in the Specified Proportions. The Joint Venture
members respectively undertake to do all such things as may be necessary so as to give effect to the

above.

14, BREACH

14.1 If a party ("the guilty party") shall commit a breach of any material provision of this agreement, and
fail to remedy the same within.a period of thirty (30) days after the receipt by it of written notice
requiring it to do so, or be placed in liquidation or under judicial management, whether provisionally
or finally, or propose any compromise with its creditors, the other parties ("the aggrieved parties”)
shall have the right, without prejudice to any of its other remedies arising from such breach,
forthwith to terminate this agreement, in which event:

14.2 The guilty party's interest in the joint venture shall be taken over by the remaining parties. The
aggrieved parties shall, in addition, have the right, if it so requires, to take over the capital account
of the party in default. '

Such capital account shall be valued on the basis of the nett assets revealed in an audited balance sheet
and profit and loss account prepared as at the end of the month in which the default or other breach
occurred; provided that the profit and loss account shall take inte account the Joint Venture's
share in the valuation of the work in progress, as shown in the Joint Venture accounts, at the date of
preparation of the balance sheet and profit and loss account, after providing for any known or
contemplated future losses to be incurred on the work undertaken or to be undertaken by the Joint Venture
and provided further that should upon the completion of the contract or contracts, the provision for losses
made in the valuation or work in progress as aforesaid prove to be incorrect, such provisions shail
be adjusted. Provided the aggrieved parties have proved that the tender rates as escalated from time to
fime were inadequate, the guilty party shall be liable to the extent of the participation of such party for
all losses incurred on the whole of the contract, including any losses incurred subsequent to the
termination of the agreement in accordance with these provisions, but such party shall not be entitled to
share in any profits earned subsequent fo such termination.

14.3 The aggrieved parties shall have the right to recruit in its employment personnel seconded to the
Joint Venture by the guilty party and, as a stipulation in favour of such personnel, the guilty party
waives any claims it might otherwise have had against such personnel arising from their summary
termination of their employment with the guilty party.

14.3 Al plant hired by the guilty party to the Joint Venture shall remain on hire to and under the control of
the aggrieved parties until the completion of the contract, or until the aggrieved parties shall release
such plant from the operation of this sub-clause. Payment shall be made thereof monthly.
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18. DISPUTES

15.1 Having regard to the high degree of good faith which must exist between the parties, the parfies
agree to do their utmost to ensure that the disputes between them are settled equitably and
amicably and where possible without resort to arbitration.

15.2 In the event of any differences or dispute of whatever nature arising from this agreement (which
shall include any failure to agree on any matter which requires the parties’ agreement for the
purposes of implementation of this agreement) or any other matter related thereto which cannot be
settled by direct negotiation between the parties, such differences or dispute shall be referred to
arbitration in terms of Clause 16 hereof.

16 ARBITRATION

16.1 Save as hereinafter provided, any dispute at any time between any of the parties hereto in regard
to any matter arising out of this agreement or its interpretation or rectification shall be submitted to
and decided by arbitration.

16.2 The arbitration referred to in 16.1 shall be held -

16.21 Al

16.2.2 In a summary manner, i.e. on the basis that it shall not be necessary to observe or carry out

gither -

16.2.2.1 the usual formalities or procedure (e.g. there shall not be any pleadings or discovery); or

16.2.2.2 the strict rules of evidence.

16.2.3 Immediately and with a view to its being completed within twenty-one business days after it is

demanded;

16.24 Otherwise (but subject to © (d} and (e} under the provisions of the Arbitration Act No. 42 of

1965 or the Republic of South Africa as amended from time to time).

16.3 The Arbitrator shalf be, if the question in issue is -

16.3.1  Primarily an accounting mafter, an independent accountant,

16.3.2  Primarily 2 legal matter, a practising Senior Counsel of not than five years standing as such;

16.3.3  Any other matter, an independent person unanimously agreed upon between the parties and

failing agreement appointed by the President for the fime being of the South African Federation
of Civil Engineering Contractors.

16.4 If agreement cannot be reached within seven business days after the arbitration has been
demanded as to whether the question in issue falls under 16.3.1, 16.3.2 or 16.3.3, then a practising
Senior Counsel of not less than five years' standing as such agreed uporn between the parties, and
failing agreement appointed by the President for the time being of the ..........c.c.coiiii Society
of Chartered Accountants as soon as possible thereafter, shall determine whether the question in
issue falls under 16.3.1, 16.3.2 or 16.3.3 so that an arbitrator can be appointed and the arbitration
can be held and conciuded, if possible, within the prescribed period of twenty-one days.
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16.5 The arbitrator shall decide the matters submitted to him according o what he considers just and
equitable in the circumstances and, therefore, the strict rules of law need not be observed or be
taken into account by him in arriving at his decision.

16,6 The parties irrevocably agree that the decision in those arbitration proceedings -

16.6.1  shall be binding on them,

16.6.2 shall be carried into effect;

16.6.3 can be made an order of any court of competent jurisdiction.

17. CONFIDENTIALITY
17.1 All matters relating to this agreement, any negotiations and the contract for the construction of the
Works resulting therefrom shall be regarded by the parties hereto as being highly confidential, and
shall not be disclosed without prior written consent of the management Committee o any party,
person or entity who or which is not a signatory to this Agreement, except where such disclosure is
necessary for the fulfilment of this Agreement.
No party shall at any time hereinafter use any technical information, save that in the public domain, acquired
from the other parties hereto except for the purposes of fulfilment of the contract.
17.2 No party shali have the right to advertise, or otherwise permit, the dissemination of publicity
concerning its participation in the Joint Venture unless:
17.2.1 the relevant material shall make due reference to and acknowledgement of the work of he other
parties;
17.2.2 the relevant material shall, for its dissemination is within the confrol of the party in question,
have been approved by the other parties, which approval shall not be unreasonably withheld.

18. ASSIGNMENT

18.1 No party shall cede, assign or in any other way make over any of its rights or obligations under this
agreement without the written consent of the other parties except insofar as such assignment or
alienation is to any wholly-owned subsidiary company of that party.

18.2 In the event of such assignment or alienation taking place, the initial party shall jointly and severaily

and in solidum guarantee the obligations or the assignee towards the remaining parties.

19 GENERAL

19.1 No party shall have a claim against the other parties arising out of a failure to secure the contract,
except insofar as the parties are liable to bear the joint venture expenses in the Specified
Proportions.

19.2 Any changes and supplementary provisions concerning this agreement shall require the written
approval of all the parties hereto.

19.3 Variations not effective unless in writing

No variation, modification or waiver of any provision of this agreement, or consent to any departure
thérefrom, shall in any event be of any force or effect unless unanimous and confirmed in writing
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and signed by the parties; then such variation, modification, waiver or consent shall be effective only in
the specific instance and for the purpose and to the extent for which made or given.

19.4 Additions fo the Joint Venture
No additional parties shall be admitted to the Joint Venture unless the parties fo this agreement

unanimously agree and subject to the Conditions of Contract for the Works. All sub-confractors must
be approved by the Management Committee in accordance with procedures fo be established by the
said Commitee.

19.5 Company formation
Should the parties at any time unanimously agree to form a cornpany to take over the interest of the
Joint Venture in the contact and the assets of the joint Venture, the parties undertake fo enter into a
Shareholders Agreement embodying insofar as it is reasonably possible and practicable the terms hereof
and, in addition, including therein a provision affording each parly a right of pre- emption to any
shares in the company which the other may from time to time vish to dispose of. For the Works the
formation of a company shall be subject to the General Conditions of Conract for the Works.

196  Domicilium

1961 The parties hereto respectively choose domicilium citandi et executandi for all purposes of and

in connection with this agreement as follows:

.......................................................................................
.......................................................................................
.......................................................................................

.......................................................................................

19.6.2 The parties hereto shall be entitied to change their domicilium from time to time, and any such
change shall only be effective upon receipt of notice in writing by the other parties of such
change. -

19,63 All payments to be made pursuant to this agreement, and all notices, demands or
communications intended for any party, shall be made or given at such party's domicilium for
the time being, and if forwarded by prepaid registered post, shall be deemed to have been
made or given seven days after the date of posting unless proved to the contrary.

19.7 Currency

All amounts referred to in this agreement and all monies payable fo or by the parties to the Joint
Venture in connecticn with the Joint Venture shall be both calculated and paid in currencies from time to
time and at places to be agreed by the Management Committee.

19.8 Governing Law

This agreement shall be construed in accordance with and governed by the laws of Republic of South
Africa. The English language version of this agreement shall prevail.
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19.9 All correspondence between the parfies in regard to this agreement and the contract shall be in the English language.

19.10 Each party shall bear its own costs incurred in the preparation and negotiation of this agreement.

19.11 This agreement over-rides any previous agreement or arangements concluded between the parties in regard fo the
works and contract. Notwithstanding the provisions of Clause 19 hereof, the parties agree that any variations to the
provision of this agreement and any decisions in terms of which this Joint Venture will undertake further work outside
the original scope of the contract referred to earlier, shall require the unanimous agreement of the parties before
becoming effective and binding on the parties.

19.12 in the interpretation of this agreement, works in the singular shall include the plural and vice versa as the context may
require. The headings fo clauses shall not be considered part thereof nor shall the words which they contain be taken into

account in the interpretation of any clause.
THUS DONE AND SIGNED AT ..ocoooriecnviiiisnsnennns THIS oeireeeeeced DAY OF i 20..........

For and behalf of:

.............................................................

THUS DONE AND SIGNED AT ... THIS o DAY OF....coiiiiiiiiicens 20........

For and behalf of;

.............................................................
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() - [SUPPLY CHAIN MANA Eﬁr

26 -09- SBD1

PART A _
INVITATION TO BID AlL
"YOU'ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME:OF DEPAKT OVINCE il B
As Per T -

BID NUMBER: | LDPWRI-BIO70513 | CLOSING DATE: Advert” CLOSING TIME: 11H00
COMPLETION OF HEALTH SUPPORT COMPLEX AT THABAMOOPO HOSPITAL IN
LEBOWAKGOMO (CAPRICORN DISTRICT) FOR THE DEPARTMENT OF PUBLIC

DESCRIPTION | WORKS,ROADS AND INFRASTRUCTURE,

- BID RESPONSE DOCUMENTS MAY‘BE DEPOSITED IN THE BID BOX SITUATED: AT CORNER RIVER STREET AND BLAAUBERG STREET,
* LADANA (FORMER PUBLIC WORKS)

DEPARTMENT OF PUELIC WORKS,ROADS AND INFRASTRUCTURE

P_hysjcal ad_dress: 43 Church street at Works Towers, Polokwane, 0700

- éiDDIN_G-II’ROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACTPERSON | MOLOTO MV CONTACT PERSON MASWANGANYI TB

TELEPHONE

NUMBER 015 284 7142 TELEPHONE NUMBER 0152847123

FACSIMILE NUMBER | N/A FACSIMILE NUMBER NJA

E-MAIL. ADDRESS molotoMV@dpw.limpopo.gov.za E-MAIL ADDRESS maswanganyith@dpw.limpopo.gov.za
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE

NUMBER CODE NUMBER

CELLPHONE

NUMBER

FACSIMILE NUMBER | CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER

SUPPLIER TAX CENTRAL

COMPLIANCE COMPLIANCE OR SUPPLIER

STATUS SYSTEM PIN: DATABASE

- No: MAAA

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]

LEVEL SWORN AFFIDAVIT

VERIFICATION

CERTIFICATE [ Yes I No [] Yes [INo

A B:BBEE STATUS

LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs} MUST BE SUBMITTED IN
‘ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED ARE YOU A FOREIGN BASED

REPRESENTATIVE SUPPLIER FOR THE GOODS | []Yes [INo
IN SOUTH AFRICA C1Yes [CINo ISERVICES WORKS

FOR THE GOODS OFFERED? [IF YES, ANSWER THE QUESTIONNAIRE
/SERVICES WORKS | [IF YES ENCLOSE PROOF] BELOW]

OFFERED?

VQ_U‘EST_IONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [INO
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DOES THE ENTITY HAVE ANY SOURCE CF INCOME IN THE RSA? ] Yes £INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ yes CINO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW,

FART B
TERMS AND CONDITIONS FOR BIDDING

1. - - BID-SUBMISSION:
11. BIDS MUST BE DELIVERED BY THE STIPULATED TIVE TO THE CORRECT ADDRESS. LATE BEDS WILL NOT BE ACCEPTED FOR

CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT {GCC) AND, [F APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT. .

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBDT).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WIWW.SARS.GOV.ZA,

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TGS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID [NVALID.

SIGNATURE OF BIDDER: e e e

CAPACITY UNDERWHICHTHIS BID IS SIGNED: e e,
(Proof of authority must be submitted e.g. company resolution)

DATE: i
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SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES {INCLUDING PRICES SUBJECT

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder.........cooiiii i e e veaane Bid NUMDBEL ...t i e e e eeees

Closing Time 11:00 Closing date.........ccoccooo i,

OFFER TO BE VALID FOR......... DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

- Required by: e

- At

- Brand and model e e

- Country of origin

- Does the offer comply with the specification{s)? *YES/NO
- If not to specification, indicate deviation(s) ...
- Period reguired for delivery e
*Delivery: Firm/not firm
- Delivery basis
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.
= “al| applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund

contributions and skills development levies.

*Delete if not applicable
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SBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship with persons employed by the state,
including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes a price quotation,
advertised competitive bid, limited bid or proposal). In view of possible allegations of favouritism, should the resulting bid,
or part thereof, be awarded to persons employed by the state, or to persons connected with or related to them, it is
required that the bidder or hisher authorised represenfative declare histher position In relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; andfor

- the legal person on whose behalf the bidding document is signed, has a relationship with personsfa person whe arefis involved in
the evaluation and or adjudication of the bid(s), or where it is known that such a relationship exists between the
person or persons for or on whose behalf the declarant acts and persons who are involved with the evaluation and
or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

2.1 Full Name of bidder or his or her representativel .......ceev v

2.2 1dentity NUMDEE .oooriiiieriei i st et s e s b

2.3 Position occupied in the Company (director, trustee, shareholder®): ...

24 Company Registration NUMDEI ......voviiiiiiiiiii i e

2.5 Tax Referance NUMDBI: ... iieriienierrrer s sniii bbb s sy s sib s nae s ey

2.6 VAT Registrafion NUMbBEr ...c..oceviviriiiiiiii s o e

26.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference numbers and, if

applicable, employee / persal numbers must be indicated in paragraph 3 below.

“State” means -
(a)  any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No. 1 of 1998},

{b)  any municipality or municipal enfity;

{c)  provincial legislature;

{d) national Assembly or the national Council of provinces; or
(e} Parliament.

»Shareholder” means a person who owns shares in the company and is acfively involved in the management of the enterprise or
business and exercises control over the enterprise. :

2.7 Are you or any person connected with the bidder YES/NO
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presently employed by the state?
271 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:
Name of state institution at which you or the person
connected to the bidder is employed :

Position occupied in the state institution:

Any other particulars:

........................................................................

........................................................................

........................................................................

272  Ifyou are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you aftached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority. where
applicable, may result in the disqualification of the bid.

2.7.2.2  Ifno, furnish reasons for non-submission of such proof:

...............................................................................

28 Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

28.1  Ifso, furnish particuiars:

.............................................................................
.............................................................................

29 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person

employed by the state and who may be involved with

the evaluation and or adjudication of this bid?

2.9.1If so, furnish particulars.

........................................................................

Are you, or any person connected with the bidder,

aware of any relafionship {family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

........................................................................

........................................................................

Do you or any of the directors / trustees / shareholders { members
of the company have any interest in any other related companies
whether or not they are bidding for this confract?
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2.11.1 i so, furnish particulars:

........................................................................................

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Tax | State Employee
Reference Number Number I Persal
Number
4 DECLARATION
|, THE UNDERSIGNED {(NAME).....ccci vt s i s

" CERTIFY THAT THE INFORMATION FURN!ISHED IN PARAGRAPHS 2 and 3 ABOVE 1S CORRECT.
] ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH

23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE

FALSE.
Sgnawre Date
s o
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains generai information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1.2

1.3

1.4

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes
included) and therefore the .............. preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (defete
whichever is not applicable for this tender).

Points for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

The maximum points for this bid are allocated as follows:
R " - POINTS

B-BBEE STATUS LEVEL OF CONTRIBUTOR

Total points for Price and B-BBEE must not it
exceed

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor fogether
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of
the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

{(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE  Status  level
certificate issued by an autherized body or person;,

2) A sworn  affidavit as
prescribed by the B-BBEE Codes of Good Practice;

3) Any other requirement
prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1)} of the Broad-Based Black Economic
Empowerment Act;

(i) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
- i Pt — Pmi
}k=801—£z—£293) or Ps=901-————$93]
Pmin P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin= Price of lowest acceptable bid
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7.141

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of *)oints ' Number of points
Contributor ~ (90/10 system) (80/20 system)
1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1

B-BBEE Status Level of Contributor: . = ........ (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

fyes|] Ino | |

If yes, indicate:

i} What percentage of the contract will be subcontracted...............ccoocon %
iiYThe name of the sub-contractor.............coooo
iii) Thi B-BBEE status level of the sub-contractor...............cooeoeninii
iv) Whether the sub-contractor is an EME or QSE

Tick applicable box

YES NO

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms
of Preferential Procurement Regulations,2017:
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Designated Group: An EME or QSE which is at last 51% owned | EME QSE
by: v «J

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative ownhed by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMIPANY TN ... et et e e e e e r b e e e

8.2 VAT registration NUMDET:... ... .c.ovi it i e e
8.3 Company registration NUMbBEI ... e
8.4 TYPE OF COMPANY/ FIRM

O  Partnership/Joint Veniure / Consortium
O One person business/sole propriety
O Close corporation

0 Company
0 (Pty) Limited
[TICK APPLICABLE BOX]}

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

0  Manufacturer

0 Supplier :

O  Professional service provider

O  Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7 Total number of years the company/firm has been in business:........................ .

8.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs
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o

1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

i) The information furnished is true and correct,

iy The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES
TR OSSR N S SIGNATURE(S) OF BIDDERS(S)
) DATE: oeeoeeeeereeee e eer e eee s
Commmmmmmmmmmmmm—— ADDRESS coooeeeeeeeeee e eeeeeeeen e v
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SBD 6.2

DECLARATION CERTIFICATE FCR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)]. ‘

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion of local
production and content.

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local
production and content is of critical importance, such bids must be advertised with the specific
bidding condition that only locally produced goods, services or works or locally manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]*100

Where
x is the imported content in Rand
y is the bid bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the
bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:lwww.thedti.gov.zalindustrial development/ip.jsp at no cost.
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1.6 A bid may be disqualified if —

2.

2.1

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule)
are not submitted as part of the bid documentation; and

(b} the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E)
have been audited and certified as correct.

Definitions

. “bid” includes written price quotations, advertised competitive bids or proposals;

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3

. “contract” means the agreement that resulis from the acceptance of a bid by an organ of state;

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the

2.5.

2.6.

2.7.

2.8.

2.9.

3.

Department of Trade and Industry in line with national development and industrial policies for local
production, where only locally produced services, works or goods or locally manufactured goods
meet the stipulated minimum threshold for local production and content;

“duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief
Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or
senior member / person with management responsibility(close corporation, partnership or individuat).

“imported content” means that portion of the bid price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or its
subcontractors) and which costs are inclusive of the costs abroad (this includes labour or intellectual
property costs), plus freight and other direct importation costs, such as landing costs, dock duties,
import duty, sales duty or other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported content,
provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as determined
by the Department of Trade and Industry; and

“sub-contract” means the primary coniractor's assigning, leasing, making out work to, or employing
another person to support such primary contractor in the execution of part of a project in terms of the
contract.

The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows: :

Description of services, works or goods Stipulated minimum threshold

Two piece branded overalls(Work Suits) 100%

Branded cricket hats 100%

T-Shirts 100%

| eather Boots 100%

Piastic Gloves 100%

Nose & Face Masks 100%

4. Does any portion of the services, works or goods offered
have any imported content?
(Tick applicable box)

[ ves | | NO | |
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4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Were the Local Content Declaration Templates {(Annex C, D and E} audited and certified as cotrect?
(Tick applicable box)

| ves | | no | |

5.1. Iif yes, provide the following particulars:

(d) Email address: ..o

(Documentary proof regarding the declaration will, when required, be submifted to the satisfaction

of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH NANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

INRESPECTOF BID NO. ...t

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2  Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on hitp://www.thdti.gov zafindustrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of the
contract.

I, the UNAErSIgNEed, ........c.ccveirierirrrrre e ee st sns s (UIL NAMES),

do hereby declare, in my capacity @8 ...........c.ooiiiiiiiiii

o OO VPO OUP PP PR (name of bidder entity), the
following: .

(a) The facts contained herein are within my own personal knowledge.
(b} | have satisfied myself that:

(i} the goods/servicesiworks to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct.

(¢) The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

(d) 1 accept that the Procurement Authority / Institution has the right to request that the local content

be verified in terms of the requiremenis of SATS 1286:2011.
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(e) | understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data that

are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority /
Institution imposing any or all of the remedies as provided for in Regulation 13 of the Preferential
Procurement Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA),

2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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{1}
02}
{D3)
(D4}
{05}
fDs}

Tender No.

Tender description:

Designated Products:

Tender Authoclty:

Tendering Entlty pame:

Tender Exchange Rate:

Pula

A. Exermnpted imported content

AnnexD

' : . Imported Content Declaration - Supporting Schedule to Annex C ’

o mma—

Forign

el ]

Note; VAT to be excluded from
all calculations

SATS 1286.201)

Alllocally
currency Tender
Tender item " I Local value of | Frelghtcoststo |  incurred | Total landed Exempled imported
no's Description of imparted content Local [s? valueasper | Exchange imparts portofentry | landing costs | cost exc VAT Tender Qty value
. Commerclal Rate
& dutles
Involce
D7} o8] (D3] {D15) {011} (D12} (013} {014) (D15} 018} (D17 {D18,
{pig) Total exempt Imparted value| RO
This total must coreespond with
Annex C-C21
B. imported directly by the Tenderer on of imparted co
c::’r’:f":v Alt locally
Tender Item " Tender Rate | Local value of | Freight coststa Incurred | Total landed
no's Destription of Imported content Unlt of [+ Pr value as per of Exchange Imperts port of entry | landing costs | cost exd VAT Tender Gty| Total imported vaku
Commercial
& duties
Involce
{020) {021) (D22) {023) {D24) (D25} {D28) {D27) {D28) {D29) D30} {D31)
{D32) Total Imported value by tenderer RC
C. Imported by a 3rd party and supplied to the Tenderer on of imported o
c::"’;f:v Al locally
. Tender Rate | Local value of | Frelght coststo |  incurred | Totallanded Quantity
; o "
Descriptlon of Imported content Unit of Local pp value as per of Exthange Imports portof entry | Tanding costs | cost excl VAT Imported Total imported valw
Commercial
& dutles
Invoice
{D33) {024} D35} {036} {037) {038) (033) {D40} D41} 042 {D43) {Da4}
{D45) Total imported value by 3rd party R{
. on of {0 Summary of
D. Other foreign currency payments payiments
Local supplier
Qverseas Forelgn currency value | Tender Rate Local value of
Type of payment making the heneficiary pald of Exthange payments
payment
fD46) {247} {D43) {D45) (D50} {D51)
{652) Total of forelgn currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex 8

Date:

{D53) Total of imported content & foreign currency payments - {D32), {D45) & (D52} abave:

This total must correspond with

Annex C - €23
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SATS 1286.2011
Annex E

Local Content Declaration - Supporﬁng cheduje to Annex C

g;j 1T'encd!er :o. ot Note: VAT to be excluded from all calculations
ender description: .

(E3) |Designated products:
(E4) |Tender Authority:
{E5) |Tendering Entity name:

acal Prod
oods, Services and Description of items purchased Local suppliers Value
G
(E6) (E7) {£8)
{E9} Totallocal products {Goods, Services and Works) RO

(E11) SRRETRLIEIIIGTERY (Rental, depreciation & amortisation, utility costs, consumables etc.)
{3 IR Administration overheads and mark-up (Marketing, insurance, financing, interest etc.}

{E13) Total local content

This total must correspond with Annéx c-C23

Signature of tenderer from Annex B

Date:
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

0 a member of any municipal O an employee of any depariment,
council national or provincial public entity or
O a member of any provincial constitutional institution within the
legisiature meaning of the Public Finance

nagement Act of 1989 (A 1
O a member of the National 2’;‘1959) ent AC (Act No

Assembly or the National

Council of Province C a member of an accounting authority

of any national  or provincial public

0 a member of the board of entity
directors of any municipal .
entity D an employee of Parliament or a

g an official of any provincial legislature

municipality or municipal
entity

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or | Status of service
organ of state and position held (tick appropriate
column)
Current | Within last
-| 12 months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member: a person's spouse, whether in a marriage or in a customary union according to indigenous law,
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth,

marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is
currently or has been within the last 12 months been in the service of any of the following:
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O a member of any municipal
council

0O a member of any provincial
legislature

0 a member of the National
Assembly or the National
Council of Province

0 a member of the board of
directors of any municipal
entity

O an official of any
municipality or municipal
entity

a

an employee of any provincial
department, national or provincial
public enfity or constitutional
institution within the meaning of the
Public Finance Management Act,
1999 (Act 1 of 1999)

a member of an accounting authority
of any national  or provincial public
entity

an employee of Parliament or a
provincial legislatura

Name of family member

Name of institution, public office, board or
organ of state and position held

Status of service

(tick appropriate
column)

Current | Within last
12 months

*insert separate page if necessary

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners terminated during the
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make

payment in terms of the contract.

O Yes O No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)
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Section 10: Declaration

The undersigned, who warranis that he / she is duly authorised to do so on behalf of the tendering entity
confirms that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise in an attachment hereto, are to the best of my belief both true and correct, and:

i) neither the name of the tendering entity or any of its principals eppears on:

a) the Register of Tender Defauliers established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury's Database of Restricted Suppliers (see www.treasury.gov.za)

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (inciuding a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative
work outside such employment {attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing parameters,
intentions to submit a tender or not, the content of the submission (specification, timing, conditions of contract
etc) orintention to not win a tender,

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work thaf
could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer's tax compliance
status to the Employer and when called upon fo do so, obtain the written consent of any subcontractors who
are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS to do likewise.

T Tr e - T PO PSR PSPPI NP
=T YoY: 1 [o11 TRV T Ty USSP YOU RPN

Iy L L L2 =T L RRREOTETS

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in
posts on the establishment of departments) from performing or engaging remunerative work outside his or
her employment in the relevant department, except with the written permission of the executive authority of
the department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will
prohibit an employee of the public administration (i.e. organs of state and all nationa! departments, national
government components listed in Part A of Schedule 3 to the Public Service Act, provincial depariments
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including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments
listed in schedule 2 of the Public Service Act, and provincial government components listed in Part B of
schedule 3 of the Public Service Act) or persons contracted to executive authorities in accordance with the
provisions of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs
of state from conducting business with the State or to be a director of a public or private corapany conducting
business with the State. The offence for doing so is a fine or imprisonment for a period not exceeding 5
years or both. It is also a serious misconduct which may resuit in the termination of employment by the
employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance
Management Act of 2003 requires that organs of state and municipal entities not award a confract to a
person who is the service of the state, a director, manager or principal shareholder in the service of the state
or who has been in the service of the state in the previous twelve months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires @ municipality or municipal entity
to disclose in the notes to the annual statements particulars of any award made to a close family member in
the service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt
Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of
the price, consideration or other moneys stipulated or otherwise provided for in any contract and the
manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including
agreements between parties in a horizontal relationship which have the effect of substantially preventing or
lessening competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering.
Section 5 also prohibits restrictive vertical practices. Any restrictive practices that are suspicicus will be
reported to the Competition Commission for investigation and possible imposition of administrative penalties.
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SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

1 This Standard Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.
4 In order to give effect to the above, the following questionnaire must be completed and

41

submitted with the bid.

Question
Is the bidder or any of its directors listed on the National Treasury's Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

{Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.qov.za) and can be accessed by
clicking on its link at the bottom of the home page.

Yes

No

411

If so, furnish particulars:

42

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes | No
court outside of the Republic of South Africa) for fraud or corruption during the [] 1
past five years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated Yes | No
during the past five years on account of failure to perform on or comply with O O
the contract?

4.4.1 | If so, furnish particulars:

SBD 8
CERTIFICATION

I, THE UNDERSIGNED {FULL NAME).....ccviceiimmimmirmrccstamsanisaerrass e nanannn
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of ail bids” invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an asscciation of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).* Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes
accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper
conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the exacution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging {or coflusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire gocds and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

SBDY
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

{Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. I have read and | understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect,

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the biddér to
determine the terms of, and to sign the bid, on behalf of the bidder,

5. For the purposes of this Cerlificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response fo this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(€) provides the same goods and services as the bidder andfor is in the same line of

business as the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium® will not be construed as coflusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consuiltation,
communication, agreement or arrangement with any competitor regarding:

{a) prices;

{b) geographical area where product or service will be rendered (market aflocation)

{c) methods, factors or formulas used to calculate prices;

{d) the intention or decision to submit or net fo submit, a bid;

{e) the submission of a bid which does not meet the specifications and conditions of the
bid; or

H bidding with the intention not to win the bid.

8. In addition, there have been no consuitations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legisiation.

Signature Date

Position Name of Bidder
Js914w 2
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DECLARATION OF SUBCONTRACTING ARRANGEMENTS

The Limpopo Department of Public Works, Roads and Infrastructure, Roads & Infrastructure is tasked with
achieving government socio- economic transformation and development initiatives through iis procurement spend.
The department therefore endeavours to promote such Initiatives through its procurement, by means of one or a
combination of the following, in terms of the Preferential Procurement Policy Framework Act {(PPPFA), 2000:
Preferential Procurement Regulations (PPR), 2017:

1.  Application of Subcontracting as a Condition of Tender, in line with the PPPFA: PPR 2017;
1.1 The basis and conditions for sub-contracting as a condition of tender, is further detailed under item 1.1
below.,

The Tenderer if successful in this bid offer, will be required to provide the Signed Subcontracting Agreement(s) and
Supporting Documents, in line with the information detailed in this Returnable within 60 calendar days of the site
handover. Failure to adhere to this will result in the immediate cancellation of the acceptance of offer (appointment
letter).

Additional information to subcontracting requirement in terms of Regulations 4 or 9 PPR 2017:

i It is the responsibility of the tenderer to select competent subcontractors that meet all the requirements of
the tender. The fact that the Department/Employer may make a list of potential subcontractors available as
registered on the National Treasury CSD or on a CIDB database does not result in any liability of the
Department/Employer or a warranty that the listed suppliers are competent.

iii. Subcontractors may not be allocated work which contradicts any regulations, regulatory body and/or
compliance requirements relevant to the work being sub-contracted for i.e. requirements by CIDB
Regulations, accreditations and registrations to professional / regulatory institutions in the case of
professional services etc. :

iii.  The tenderer will be responsible for all due diligence on the selected subcontractors and will be held liable
for any non-performance.

iv.  With reference to the Preferential Procurement Regulations 2017, Regulation 6(5), 7(5) and 12(3}); “A
person awarded a contract may not subconfract more than 25% of the value of the confract to any other

enterprise, that does not have an equal or higher B-BBEE status level of contributor than the person

concerned.”
e “Unless the contract is subcontracted to an EME that has the capability and ability to execute the
subcontract’.

s  Orthe tenderer may not be awarded points for B-BBEE status level of contribution.

V. Tenderers are to complete and submit a Schedule of Proposed Subcontracting Arrangement(s)), also
stipulating the percentage and equivalent Rand value to be subcontracted.

vi. Tenderers are to provide, on award within 60 calendar days of the site handover, formal proof of Signed
Subcontracting Agreementi(s) together with the following documentation for each of the relevant, as a
minimum:

~ Supporting Documents to Subcontracting Agreement/s

Certified Copy of valid B-BBEE Certificate/ Affidavit.

Copy of valid/ active CIDB registration in the case of construction work.

Copy of valid/ active registration to applicable regulatory institutions (where stipulated) in the case of
professional services work.

A valid and active Tax Compliance Status Pin issued by SARS.

Submission of National Treasury Central Supplier Database (CSD) Summary Report.
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Note: It is incumbent and expected that the Tenderer will apply the same due care and diligence in selecting and
managing its sub-contractors / joint venture partner as would have been the case in their own appointment.

1. SUBCONTRACTING AS A CONDITION OF TENDER

: - In'line with the Preferential. Procurement Policy-Regulations:2017,
- Subcontractmg may ‘only be to One ora g ombmanon f the followm'
B - Treasury CSD and CIDB

CATEGOR]ES FOR SUBCON TRACTING

F “A tenderer subcontractmg a minimum of 30% of the value of the contract to one or a
I ~} combination of the designated categories below:

11 | An EME or QSE which is at least 51% owned by black people; or

Regulatlonr9 e

12 | an EME or QSE which is at least 51% owned by black people who are youth; or

13 an EME or QSE which is at least owned by black people who are women; or

14 an EME or QSE which is at least 51% owned by black people with disabilities; or
.| an EME or QSE which is 51% owned by black people living in rural

o E5 1 orunderdeveloped areas or townships; or

_{f_;l 6' a cooperative which is at least 51% owned by black people; or

i L. 7.. an EME or QSE which is at least 51% owned by black people who are military veterans; or

‘1.8 | an EME or QSE.

Tenderers are formally required to allow for subcontractmg of the allocated work as set. out in
thie Scope of 30% of the Tender Value offered.

1.1 BASIS AND CONDITIONS FOR SUBCONTRACTING AS A CONDITION OF TENDER The basis
and conditions for sub-contracting as a condition of tender is detailed as follow:

1.1.1 The advancement of certain designated groups in terms of Regulation 4 PPR 2017;

4.1.2 The advancement of suppliers or enterprises in the geographical area or Province where the project

site is located;

1.1.3 All requirements stipulated under clauses 1 and 1.1 of this Returnable, must be read in
conjunction with the information documented within this Declaration on Item 3 — Schedule of

Proposed Subcontracting Work.
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2.1

2.2

2.3

2. SUBCONTRACTING AFTER AWARD OF TENDER

Subcontracting

A person awarded a contract may only enter into a subcontracting arrangement withthe
approval of the organ of state.

A person awarded a contract in relation to a designated sector, may not subcontract insuch a
manner that the local production and content of the overall value of the contractis reduced to
below the stipulated minimum threshold.

A person awarded a contract may not subcontract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level of contributor
than the person concerned, unless the contract is subcontracted to an EME that has the
capability and ability to execute the subcontract.
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3. SCHEDULE OF PROPOSED SUBCONTRACTING WORK

The tenderer is required to complete the table. below indicating the nature and extent of work to be
subcontracted and value and percentage of work to the fender amount. The total percentage of the value of
work to be subcontracted must be to a minimum of 30% or more of the tender amount. Failureto comply with the
30% minimum value of the work to be subcontracted will lead to the disquaiificationof the tender.

NATURE AND EXTENT  [SUB-CONTRACTORS CONTRACT | SUB-CONTRACTORS

OFWORK VALUE PERCENTAGE (%)
OF CONTRACT
VALUE

TOTAL SUBCONTRACT VALUE
&PERCENTAGE IN RELATION
TO CONTRACT VALUE

I, THE UNDERSIGNED (FULL NAME OF AUTHORISED PERSON)}

.............................................................................................

--------------------------------------------------------------------------------------------------------------

FORMALLY CONFIRM THAT THIS TENDER SUBMISSION IS FULLY COMPLIANT AND ADHERES
IN FULL,TO ALL THE REQUIREMENTS STIPULATED IN THIS BID IN ITS ENTIRITY.

| ACCEPT THAT, FAILURE TO COMPLETE AND SUBMIT THIS DECLARATION ON
SUBCONTRACTING ARRANGEMENTS AND SCHEDULE OF PROPOSED SUBCONTRACTING

WORK WILL RESULT IN THE DISQUALIFICATION OF MY TENDER SUBMISSION.

| ACCEPT THAT, FAILURE TO SUBMIT THE SIGNED SUBCONTRACTING AGREEMENTS AND ITS
SUPPORTING DOCUMENTS ON AWARD, IN ACCORDANCE WITH THE REQUIREMENTS OF THE BID, WILL
LEAD TO THE CANCELLATION OF THE CONTRACT.

SIGNATURE: DATE:
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THE CONTRACT

C1.1 FORM OF OFFER AND ACCEPTANCE

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

COMPLETION OF HEALTH SUPPORT COMPLEX AT THABAMOOPO PSYCH!ATRIC HOSPITAL
IN LEBOWAKGOMO (CAPRICORN DISTRICT) FOR DEPARTMENT OF PUBLIC WORKS,ROADS
AND INFRASTRUCTURE

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the fender schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form of
Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT
PRICE)

RaNd (in WOTS); R ..ovuveeeeeicciiin it sarrs st se s ee s he sae s ee s cr et ns s as s rns sn et e

{infigures) R....ovi i e

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

For the Tenderer;

for (brief description of Contract)

Name and address of organization

failure to sign the form of offer will render the tender “non-responsive”
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Acceptance
By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
tenderer's offer shall form an agreement between the employer and the fenderer upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract are contained in:

PART C1 Agreements and contract data, (which includes this agreement)

PART C2 Pricing data

PART C3 Scope of work

PART C4 Site information
and drawings and documents or parts thereof, which-may be incorporated by reference into Parts C1
to C4 above.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this agreement. No amendments to or deviations from
said documents are valid unless contained in this schedule, which must be signed by the authorised
representative(s) of both parties.
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data at,
or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those ferms shall constitute a repudiation of this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one copy of the fully signed original docurnent, including the schedule of deviations
(ifany). Unless the tenderer (now contractor) within five days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the parties.

For the Employer
SIGNALUE coerreeeee et e s e e

IITIE  ooioriteeetersesaeeetseeessssasessssesnsanasas s sasssenstansosrsssorasseseanssbnssesasesnnnsnsansnssasssshensssnsansnssnssnssnssnesenessnnes

CAPACIY  cievereerr et e e e LS bbb

Name and address of organization

Signature and Name of Witness
T To 1= 5= RO OO OO OO TP YD POV PS TSP TO I PR
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender,

2. A Tenderer's covering letter shall not be included in the final contract document. Should any
matter in such, letter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of, offer and acceptance, the outcome of such
agreement shall be recorded here,

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties
becomes an obligation of the contract shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements and recorded
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here, shall also be incorporated into the final draft of the Contract,

T BUDJECE .o e

DIBEAIIS 1oveee e v cer e et et e e e e b r e e e e e e s
2 SUDJEOL ©eeeit it et e e e e e e e e

7= =11 PR
By the duly authorised representatives signing this schedule of deviations, the employer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the tender data and addenda thersto as listed in the tender
schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this agreement.

For the Tenderer: For the Employer

............................................... Witness Signature
............................................... Witness Name

Confirmation of Receipt

The Tenderer, {(now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

11113 U UPUUPOPRRN (o -\ ')

Of coiriiireieiicii e aee e (Monthy)
20..... (year)
b {place)

For the Confractor:

..................... S|gnature e e e

Name

Capacny

Signature and name of witness:

FAL-H
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item
No

Department of Public Works, Roads and Infrastructure

SECTION NO. 1

BILL NO 1

PRELIMINARIES

PRINCIPAL BUILDING AGREEMENT

The agreement shall be the Principal Building
Agreement prepared and published by the Joint Building
Contracts Committee, 5th edition code 2101 July 2007
(including State Provisions) (The JBCC Series 2000
Agreement), and is taken to be incorporated herein.

PRELIMINARIES

The preliminaries shall be the JBCC Preliminaries for
use with the JBCC Principal Building Agreeemnt, code
2103 May 2005 (including State Provisions) (The JBCC
Series 2000 Agreement), and is taken fo be
incorporated herein. The tenderer is deemed to have
referrred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or alternatives are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause.

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

Gluantity

Rate

Limpopo Province
Capricorn District
LDPW-B/070513

Amount

0083



Department of Public Works, Roads and Infrastructure

FULL INTENT AND MEANING OF CLAUSES

Tenderers shall be deemed to have referred fo the
aforementioned documents for the full intent and
meaning of each clause. These clauses are hereinafter
referred to by the heading and clause number only.
Where standard clauses or alternatives are not
applicable to this contract such modifications,
~corrections or supplements as are necessary are given
under each relevant clause heading or within the
relevant Schedule. Where an item is not relevant {o this
specific contract such item is marked "N/A" signifying
"Not applicable”.

PRICING OF CLAUSES

Tenderers shall allow opposite each clause for any cost
involved with complying with such clause. Any clauses
left unpriced shall be deemed to be coverad by rates
and prices elsewhere incorporated throughout these
Bills of Quantities.

PAYMENT CATEGORIES

Should 'Alternative A', as set out within clause 10.3 of
the JBCC 2000 Preliminaries, be used for the
adjustment of preliminaries then each item priced is to
be allocated to one or more categories by the insertion
of the letter "F", "V" or "T", as the case may be, against
the price in the rate column. These letters shall indicate
the relevant categories as follows :

"B - A fixed amount, ie which shall not be varied

"W" - An Amount which shall be varied in proportion
to the contract value

"T" - An amount which shall be varied in proportion to
time

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

Limpopo Prevince
Capricorn District
LDPW-B/070513
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11

Department of Public Works, Roads and Infrastructure

SECTION A : JBCC PRINCIPAL BUILDING

AGREEMENT

DEFINITIONS

Definitions and interpretation

OBJECTIVE AND PREPARATION

Offer, acceptance and performance

Documents

Design responsibility

Employer's agents

Site representative
See also clause 4.1 section B

Compliance with regulations

Ciause 1.0

Ciause 2.0

Clause 3.0

Clause 4.0

Clause 5.0

Clause 6.0

See also clause 20.0 and 21.0 of Section C

Works risk

Indemnities

Works insurances

Liability insurances

Clause 7.0

Clause 8.0

Clause 9.0

Clause 10.0

Clause 11.0

Carried to Collection

Saction No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

ltem

item

ltem

ltemn

ltem

ltem

ltem

[tem

ltem

ltem

item

0085

Limpopo Province
Capricorn District
LDPW-B/070513




12

13

14

15

16

17

18

19°

20

21

22

23

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513
Effecting insurances
Clause 12.0 ltem
State Provisions
Clause 13.0 ftem
Security
Clause 14.0 ltem
EXECUTION
Preparation for and execution of the works
Clause 15.0 ltem
Access to the works
Clause 16.0 ltem
Contract instructions
Clause 17.0 ltem
Setting out of the works
Clause 18.0 liem
Assignment
Clause 19.0 ltem
Nominated sub-contractors
See clause 21.0 and the scope of works under Notes
to
Tenderers
Clause 20.0 ltem
Selected sub-contractors _
Clause 21.0 ltem
Employer's direct contractors
Clause 22.0 ltem
Contractor's domestic sub-contractors ‘
Clause 23.0 tem
Carried fo Collection R
Section No. 1
" Preliminaries
Bill No. 1
Preliminaries
Completion Health Support Complex
Thabamoopo Hospital .
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24

25

26

27

28

29

30

31

32

33

34

35

COMPLETION

Practical completion

Works completion

Final completion

Latent defects liability period
Sectional completion

Revision of date for practical completion

Penalty for non completion

PAYMENT

Interim payment to the contractor
Adjustment to the contract value
Recovery of expense and loss
Final account and final payment

Payment to other parties

Department of Public Works, Roads and Infrastructure

Clause 24.0
To be advised

Clause 25.0
To be advised

Clause 26.0
To be advised

Clause 27.0

Clause 28.0

Clause 29.0

Clause 30.0

Clause 31.0

Clause 32.0

Clause 33.0

Clause 34.0

Clause 35.0

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

jtem

item

ltem

[tem

N/A

ltem

ltem

ftem

ltem

item

ltem

ftem

0087

Limpopo Province
Capricorn District
LDPW-B/D70513
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37

38

39

40

41

Department of Public Works, Roads and Infrastructure

CANCELLATION
Cancellation by employer - contractor's defauit

Clause 36.0
Cancellation by employer - loss and damage

Clause 37.0
Cancellation by contractor - employer's default

Clause 38.0
Canceliation - cessation of the works

Clause 39.0
DISPUTE
Dispute seftiement

Clause 40.0
CONTRACT VARIABLES
THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule, as necessary for tender
purposes,

is given hereunder.

Pre tender information
Clause 41.0

Clause

41.1 CONTRACTING AND OTHER PARTIES

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

ltem

ltem

ltfem

Iltem

ltem

ltem

0088

Limpopo Province
Capricorn District
LDPW-B/070513




41.1.1 Employer: Department of Public
Works
Postal address: Private Bag X9490
Polokwane
Code: 0700
Telephone: (015) 284 7000
E-mail: setatim@dpw.limpopo.gov.za
Dornicilium: 43 Church street
Work Towers
POLOKWANE
0700

41.1.2 Principal Agent: MSK Archifects
Agent's service: Principal Agent

Postal address: P.Q Box 412
Menlyn

Code: 0063

Telephone: {012) 348 5680

E-mail: mkazhila@icloud.com

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure

00883

Limpopo Province
Capricorn District
LDPW-B/070513




41.1.4

(5.1)

41.1.4

(5.1)

41.1.4

(5.1

Agent (2): Y M Cassim & Associates
Incorporating

Agent’s service: Quantity Surveyor

Postal address; P O Box 3690
Mokopane

Code: 0600

Telephone: {015) 297 1762

E-mail: vongani@cubicpro.co.za

Agent (3): Katarena Consulting Engineers

Agent's service: Mechanical Engineers

Telephone: {015) 291 2632

Fax: (086) 451 9521
E-mail: john@katarena.co.za
Agent (4): Ingali Consulting Engineers

Agent's service: Electrical Engineer

Postal address: P O Box 1266
Polokwane

Code: 0700
Telephone: (015) 297 0359
Fax: (015) 297 0938

E-mail: nicovdlinde@ingcali.co.za

Carried to Collection

Section No. 1
Preliminaries

Bill No.

1

Preliminaries
Completion Health Support Complex
Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

0050



41.1.4 Agent {5): Infraburo

(5.1)

41.2

412.1
(1.1)

and

41.2.2

41.23
(22.1)

Agent's service: Civil & structural Engineer

Postal address: P O Box 5579
Polokwane

Code: 0700

Telephone: {015) 291 2491

Fax: {015) 295 7753
E-mail; willies@infraburo.co.za
CONTRACT DETAILS

Works description

Construction of the Health Support Complex
External works

Site description
(1.1)  Thabamoopo Hospital is approximately
58km South of Polokwane

Works or installations by direct contractors

Electrical Installation
Mechanical Installation

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabhamoopo Hospital

Department of Public Works, Roads and Infrastructure

0091

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure

41.2.4 Specific options that are applicable to a State
organ only

{13.1) Where so:

(1.1 (1) Legislation applicable to the interest
rate

(11.2#) (2) Lateral support insurance to be
effected by the contractor

(31.4.2#) (3) Payment will be made for materials
and
goods

(40.43%) (4) Dispute resolution by litigation

(26.1.2#) (5) Extended defects liability period
applicable to the following
elements

41.2.5 Possession of the site is intended fo be given
on
(1.1, 15.2.1) To be advised

41.2.6 Period for the commencement of the works
after the contractor takes possession of the
site

working days
To be advised

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-10-

0092

Limpopo Province
Capricorn District
LDPW-B/070513
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Department of Public Works, Roads and Infrastructure

41.2.7 Intended date of practical completion and the
(15.3.2) penalty per calendar day for:
{24.3.1, 30.1)

The works as a whole

Date

Penalty amounts = 0,05% of Contract
Amount

{1.1, 28.1)
The works in sections
Date

Penalty amounts N/A

41.2.9 The law applicable to this agreement shall be
that of (1.1)
Republic of South
Africa

41.3 INSURANCES

41.3.1 Contract works insurance to be effected by
(8.4, 10.1, 10.2)
Contractor
For the amount of R contract value
With a deductible of R 10,000
Carried to Collection

Section No. 1
Preliminaries
Bill No. 1
Preliminaries

Completion Health Support Complex
Thabhamoopo Hospital

11-

ltem

0093

Limpopo Province
Capricorn District
LDPW-B/O70513
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44

Department of Public Works, Roads and Infrastructure

41.3.2 Supplementary insurance is required
(10.13, 10.2)

41.3.3 Public liability insurance to be effected by
(11.1#, 12.1)
Contractor

For the amount of R 1,000,000

With a deductibie of R 5,000
414 DOCUMENTS

41.4.1 Waiver of the contractor's lien or right of
continuing possession is required
(3.3, 15.1.3, 31.16.2#)

41.4.2 Construction documents copies to be supplied
to the (3.7) contractor free of charge
Number of....3

41.4.3 Bills of quantities/Lump sum document
schedule of rates drawn up in accordance with
(1.1)  the Standard System of Measuring Buiiding
Work Sixth

Edition (as amended issued by the Association
of

South African Quantity Surveyors)

41.4.4 On acceptance of the fender the bills of
quantities/iump sum document
(15.1.1) is to be submitted within working days

Number of

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-42-

ltem

ltem

0094

Limpopo Province
Capricorn District
LDPW-B/070513
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46

Department of Public Works, Roads and Infrastructure

41.4.5 JBCC Engineering General Conditions are to
(3.4) be included in the contract documents
No

41.4.6 The contract value is to be adjusted using
escalation

adjustment indices
(31.5.3, 32.13)

(1.1)  Where JBCC CPAP is to be used
To be advised base
month

Alternative Indices (if
applicable)

41.4.7 Details of changes made to the provisions of
JBCC

standard documentation
{3.10)

No changes made to the JBCC preliminaries
(Refer to

clause 13 for state provisions which differ from
the

normal JBCC contract)

SECTION B : JBCC PRELIMINARIES

1.0 DEFINITIONS AND INTERPRETATION

Definitions and interpretation
Clause 1.0

2.0 SUPPLEMENTARY DOCUMENTATION

Checking of documents
Clause 2.1

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex

.1 Thabamoopo Hospital

13-

ltem

ftem

0095

Limpopo Province
Capricorn District
LDPW-B/O70513




47

48

49

50

51

52

53

54

55

56

57

58

59

Provisional bills of quantities

Availability of construction documentation

Interest of agents

Priced documents

Tender submission

3.0 THE SITE

Defined works area

Geotechnical investigation

Inspection of the site

Existing premises occupied

Previous work - dimensional accuracy

Previous work - defects

Services known

Services unknown

Department of Pubiic Works, Roads and Infrastructure

Clause 2.2

Clause 2.3

Clause 2.4

Clause 2.5

Clause 2.6

Clause 3.1

Clause 3.2

Clause 3.3

Clause 3.4

Clause 3.5

Clause 3.6

Clause 3.7

Clause 3.8

Carried to Collection

Saction No. 1

Preliminaries

Bill No. 1

Preliminaries ‘
Completion Health Support Complex
Thabamoopo Hospital

-14-

N/A

Item

ltem

ltem

ftem

ltem

ltem

ltem

N/A

Item

ltem

ftem

ltem

0096

Limpopo Province
Capricorn District
LDPW-B/070513
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61

62

63

64

65

66

67

68

<1e]

70

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Protection of trees
Clause 3.9 ltem
Articles of value
Clause 3.10 item
Inspection of adjoining properties
Clause 3.11 ltem
4.0 MANAGEMENT OF CONTRACT
Management of the works
Clause 4.1
ltem
Programme for the works
Clause 4.2 ltem
Progress meetings
Clause 4.3 ltem
Technical meetings
Clause 4.4 ltem
5.0 SAMPLES AND SHOP DRAWINGS
Samples of materials
Clause 5.1 ltem
Workmanship samples
Clause 5.2 ltem
Shop drawings
Clause 5.3 ftem
6.0 TEMPORARY WORKS AND PLANT
Deposits and fees
Clause 6.1 Item
Carried to Collection R
Section No. 1
Preliminaries
Bill No. 1
Preliminaries
Completion Health Support Complex
Thabamoopo Hospital
-15-

0097
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72

73

74

75

76

77

78

79

80

81

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

Enclosure of the works

Clause 6.2 Item
Advertising

Clause 6.3 ttern
Plant, equipment, sheds and offices
(Refer to notes to tenders)

Clause 6.4 ltem
Main notice board
Two main noticeboards shall be provided {refer to on-
site consuitants for size)

’ Clause 6.5 ltem

Subcontractor notice board
Two subcontractor's noticeboards shali be provided
(refer to on-site consultants for size)

Clause 6.6 ftem
7.0 TEMPORARY SERVICES
Location

Clause 7.1 ltem
Water

Clause 7.2 ltem
Electricity

Clause 7.3 ltem
Telecommunication equipment

Clause 7.4 ltem
Ablution facilities

Clause 7.5 ftem
8.0 PRIME COST AMOUNTS
Responsibility for prime cost amounts

Clause 8.1 [tem

Carried to Collection R

Section No. 1
Preliminaries
Bill No. 1
Preliminaries
Completion Health Support Complex
Thabamoopo Hospital

-1B-

00938
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83

84

85

86

87

88

8¢9

90

91

Department of Public Works, Roads and Infrastructure

9.0 ATTENDANCE ON NOMINATED/SELECTED

SUBCONTRACTORS
General attendance
: Clause 9.1
Special attendance
Clause 9.2
Commissioning - fuel, water and power
Clause 9.3
10,0 FINANCIAL ASPECTS
Statutory taxes, duties and levies
Clause 10.1
Payment of preliminaries
Clause 10.2
Adjustment of preliminaries
Clause 10.3
Payment certificate cash flow
Clause 10.4
Contractor infarmation supply
Clause
10.5
11.0 GENERAL
Protection of the works
Clause 11.1
Protection/isolation of existingfsectionally occupied
works
Clause 11.2
Carried to Coilection
Section No. 1
Preliminaries
Bill No. 1
Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

47-

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

Iter

item

0099

Limpopo Province
Capricorn District
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93

g4

95

96

97

98

Site security

The contractor shall take all appropriate measures for

general site security

Notice before covering work

Disturbance

Works cleaning and clearing

Vermin

Overhand work

12.0 SCHEDULE OF VARIABLES

Clause 11.3 Item
Clause 11.4 ltem
Clause 11.5 ltem
Clause 11.6 ltem
Clause 11.7 Item
Clause 11.8 ltem

Information necessary for completion of those clauses
contained in the schedules, as necessary for tender
purposes, is given hereunder after clauses 12.1.1 to

12.1.21and 12.2.21012.2.3

Pre Tender Information

Clause
{(and reference)

12.1.1  Provisional bills of quantities
(2.2) The quantities are provisional

Carried to Collection

Section No. 1
Preliminaries
Bill No. 1

Preliminaries

Completion Health Support Complex

Thabamoopo Hospital

Clause 12.1 ftem

Yes

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LLDPW-B/070513

0100



12.1.2
(2.3)

12.1.3
(2.4)

1214
(3.1)
of the

confined
like

12.1.5
(3.2)

12.1.8
(3.4)

12.1.7
3.7)

12.1.8
(3.9)

12.1.9
(3.11}

12.1.10
(6.2)

Department of Public Works, Roads and Infrastructure

Availability of construction documentation
Construction documentation is not complete

No
Interests of agents

Details

Defined works area
Tenderers shall establish by personal viewing

site conditions any restrictions imposed by

work areas, limited means of access and the

Geotechnical investigation results

Existing premises occupied

Services known

Protection of trees

Inspection of adjoining properties

Not Applicable

Enclosure of the works

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1

Preliminaries
Completion Health Support Complex
Thabamoopo Hospital

-19-

0101

Limpopo Province
Capricorn District
LDPW-B/070513




12.1.11
(6.4.3)

12.1.12
(6.5)

12.1.13
(6.6)

12.1.14
(7.2)

12.1.15
(7.3)

12.1.16
(7.4)

12117
(7.9)

12.1.18
(9.2)

within the

Offices

Main notice board

Subconfractor notice board

Water
Alternative selected:

Electricity
Alternative selected:;

Telecommunucation equipment
Alternative selected:

Ablution facilities
Alternative selected:

Special attendance

Specific requirements shall be as detailed
items relevant to each particular
subcontract as incorporated hereinafter in these bills of

guantities

12.1.19
(11.1)

12.1.20 Protection of existing/sectionally occupied

works
(11.2)

Protection of the works

Protection is required

Carried to Collection R

Section No. 1
Preliminaries

Bill No. 1

Preliminaries
Completion Health Support Complex
Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Yes

No

20-

0102
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Department of Public Works, Roads and Infrastructure

12.1.21 Disturbance
{11.5)

Post Tender Information
Clause 12.2

Clause
(and reference)

12.2.1 Payment of preliminaries
(10.2)  Alternative selected:

A

12.2.2 Adjustment of preliminaries
(10.3)  Alternative selected:

A

12.2.3  Additional agreed preliminaries items

Details:

SECTION C : SPECIFIC PRELIMINARIES

Part C contains specific preliminary items which apply to
this contract except where marked NA ( not applicable)

The following items will apply to this confract except
where NA (not applicable) appears against an item

Carried to Collection

Section No. 1

Preliminaries

Bili No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

21-

ltem

0103

Limpopo Province
Capricorn District
LDPW-B/070513
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101

c1 SUPPLEMENTARY DOCUMENTATION

As built drawings

The position of construction breaks and the extent of
individual concrete pours are to be recorded by the

contractor on the structural engineer's drawings and are
to be submitied fo the principal agent and the structural

engineer for their records.

Site instructions

Site instructions issued on site are to be recorded in

triplicate in an instruction book which is to be maintained

on site by the contractor.

G2 FINANCIAL ASPECTS

C2.1 Dayworks

“Where in the opinion of the quantity surveyor any extra

work cannot properly be measured or valued, the
contractor will be allowed daywork prices therefor

calculated upon the costs defined hereunder together

with the stated percentages. The total thus arrived at

shall be the total amount recoverable by the contractor

for performing such work.

The cost to the contractor or subcontractor of materials,

being the net cost (at current market prices) actually
paid for such materials after the deduction of cash
discounts or if materials are supplied from the
contractor's or subcontractor's stock then the cost of

such materials shall be based upon the current market
price plus the cost of delivery to site; to which net cost

10 per cent thereof shall be added.

Hourly based rates for labour shall be the current

market rates for labour based upon standard working

hours and shall be applied in respect of the time spent
by workers directly engaged on the particular dayworks
including any operators operating mechanical plant and

transport and erecting and dismantling other plant.

Section No. 1
Preliminaries
Bill No. 1

Preliminarias

Carried to Collection

Completion Health Support Complex

Thabamoopo Hospital

-22-

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

ltem

ltem
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Department of Public Works, Roads and Infrastructure

Time lost due to inclement weather shall be excluded
from the time charged.

The rates for mechanical plant shall be commercial hire
rates current at the time of executing the daywork and
shall include fuel and insurance costs.

The above rates shall cover head office charges; site
staff including site supervision; third party and
contractor's public liability insurance; contractor's
workmen's compensation and unemployment insurance
fund contributions; use, repair and sharpening of non-
mechanical hand tools; use of erected scaffolding,
staging, trestles and the like; use of tarpaulins,
protective clothing, artificial lighting, safety and welfare
facilities, storage and the like as may be available on
the site; and profit.

Supporting vouchers reflecting the time spent and
materials used each week shall be delivered for
verification to the quantity surveyor not later than twenty
one days after the end of the week concerned. Should
the contractor fail fo submit the vouchers within this
time, the quantity surveyor shall determine a fair price
for the work.

C2.1 Overtime

The additional costs of overtime work shall be for the
employer's account only when prior written agreement
thereto is given by the principal agent.

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-23-

ltem

ltem

0105
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Department of Public Works, Roads and Infrastructure

c3 MATERIALS AND WORKMANSHIP

C3.1_ Testing of windows to ensure
watertightness

As the windows are fixed they shall be glazed and
prepared so that each window can be tested for
watertightness with water sprayed on by means of a 20
mm hosepipe using adequate pressure. If the pressure
proves to be inadequate, in the opinion of the principal
agent, then the pressure in the hosepipe shall be
boosted by means of compressed air or other approved
means. Each window section shall be tested under the
supervision of the clerk of works and approved before
final acceptance of the fenestration.

C3.2 Guarantees

The contractor shall obtain written guarantees where
called for, addressed to the employer, from the firms
supplying the materials or doing the work and deliver
such guarantees to the principal agent.

The guarantees shall state that workmanship, materials
and installation are guaranteed for a specified period
reckoned from the date of practical completion of the
works and that any defects in the workmanship,
materials and installation that may arise during that
period shall be made good at the expense of the firm
doing the work upon written notice from the principal
agent or the employer to do so.

C4 _ GENERAL

C4.1 _ Copyright

The ownership of the copyright in and to: all drawings,
specifications, models and documents of any nature
delivered to the contractor or produced by or on behalf
of the contractor in connection with the works; and, the
artistic character and/or artistic design of the works,
shall remain vested in and/or is hereby assigned to the
employer by the contractor.

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

D4

Limpopo Province
Capricorn District
LDPW-B/070513

item
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Department of Public Works, Roads and Infrastructure

Cs MAINTAINING OF LAWS, BY-LAWS AND
REGULATIONS

The contractor shall, after taking possession of the site,
acquaint himself regarding the content and maintaining
of the Occupational Health and Safety Act, including all
other related laws, by-laws and regualtions. Contractor
fo maintain the said laws on a continuous basis and will
be monitored by site inspections from time to time.
Should the contractor fail to make such arrangements or
any provision in cost for health and safety regulations to
the site, any additional costs will be for the contractor's
account. (See Clause 7.0 under Section A: JBCC
Principal Building Agreement)

C6 HIV/AIDS AWARENESS

It is required of the Contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed fo be
incorporated under this Section of the Bills of Quantities.
Provision for pricing of HIV/AIDS awareness is made
under items B10.1 to B10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned
specification are deemed to be priced hereunder, as the
said items represent the only method of measurement
and no additional items or extras fo the contract in this
regard shall be entertained.

The Contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. in the event
partial or total non-compliance, the
Representative/Agent, notwithstanding the provisions of
Clause A 23 of "Section A" or any other clauses to the
contrary, reserves the right to delay issuing any
progress payment certificate until the Contractor
provides satisfactory proof of compliance. The
Contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

Carried to Coflection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-05-

ltem

Item

6i07
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Capricorn District
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C7___ AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2003 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993), as well as all new occupational
health and safety acts requirement regarding the
compiiance of Covid 19

it is reguired of the contractor to thoroughly study the
latest Health and Safefy Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or {otal non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained. .

Carried to Colleciion

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-26-

Hem

0108
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PART A-OHS ACT COMPLIANCE-IMPLEMENTATION
OF THE HEALTH AND SAFETY - Construction health
& safety documentation

Clause C8.1.1 - Prepare and compile H&S plan as per
site specification Health and safety

Specifications (Section C3, Scope of Work), OHS Act &
Regulations

Fixed
Value Related
Time Related

Clause €8.1.2 - Allow for the preparation and
compilation of the site specific health and safety file, and
a health and safety working file

Fixed
Value Related
Time Related

Clause C8.1.3 - Appointment of a Registered
Construction health and safety officer for the duration of
the Contract as per Section 8(5) of the Construction
Regulations 2014

Fixed

Value Related
Time Related

PART B-OHS ACT COMPLIANCE-IMPLEMENTATION
OF THE HEALTH AND SAFETY - Personal Protective
Clothing & Equipment

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-27-

liem

item

ltem

Item

ltem

Item

Item

ltem

ltem
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Clause C8.2.1 - Foot protection (steel tce cap, gum
boots, etc)

Fixed
Value Related
Time Related

Clause C8.2.2 - Clothing (Overalls Depicting
Contractors Company name/identification)

Fixed
Value Related
Time Related

Clause C8.2.3 - Glove (leather, PVC, Acid Resistant,
efc) [tem

Fixed
Value Related
Time Related

Clause C8.2.4 - Head Protection: Hardhats with air
vents Colour Coded - Supervisory (Red) Labour (Green)

Fixed
Value Related
Time Related

Clause C8.2.5 - Ear protection (earmuifs with 30%
protective value) item

Fixed

Value Related

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

_28-

Hem

lteam

ltem

ltem

ltem

ltem

item

ltem

ltem

ltem

ltem

item

{tem

Item
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Time Related ltem

116 | Clause C8.2.6 - Eye Protection (Face Shield, Goggles,
Spectacles, efc).

Fixed ltem
Value Related Iltem
Time Related ltem

117 | Clause €8.2.7 - Visibility (luminous high visibility safety
vests/ jackets/ bibs/ etc)

Fixed ltem
Value Related ltem
Time Related ltem

118 ‘Clause C8.2.8 - Harness{double stranded safety
harness with pylon hooks)

Fixed ltem
Value Reiated tem
Time Related Item

118 | Clause C8.2.9 - Porfable ladders A-frame, extendable,
length, material, etc.

Fixed Itemn
Value Related ltem
Time Related item
Carried to Collection R

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

29 0111
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Clause C8.2.9 - Portable ladders A-frame, extendable,
length, material, etc.

Fixed
Value Related
Time Related

Clause €8.2.10 - Barricading/ Demarcation (Supply,
install & Removal) Demarcation perimeter (fence,
shade netting, corrugated iron, shutter board, hard
Barricade etc)

Fixed
Value Related

Time Related

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-30-

ltem

ltem

Item

lteam

ltem

ltem
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PART C-OHS ACT COMPLIANCE-IMPLEMENTATION
OF THE HEALTH AND SAFETY - Occupational
medical surveillance

122 | Clause C8.3.1 - Entry Medical Examinations by a
SASOHN registered Occupational Health Nurse or a
SASOM registered Occupational Medical Practitioner

Fixed ltem
Value Related Item
Time Related ltem
123 | Clause C8.3.2 - Exit Medical Examination
Fixed ltem
Value Related ltem
Time Related Item
124 | Clause C8.3.3 -Provision of a first aid kit
Fixed ltem
Value Related ftem
Time Related ltem

125 | Clause C8.3.4 - Provision of a fire-fighting measures

Fixed item
Value Related ltemn
Time Related ltem
Carried to Collection R
Section No. 1
Preliminaries
Bill No. 1
Preliminaries
Completion Health Support Complex
Thabamoopo Hospital
-31-

0113
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PART D-OHS ACT COMPLIANCE-IMPLEMENTATION
OF THE HEALTH AND SAFETY Education, training,
signage

Clause C8.4.1 - Health and safety induction site access
cards

Fixed
Value Related
Time Related

Clause C8.4.2 - Basic First Aid training level one

Fixed
Value Related
Time Related

Clause €8.4.3 - Health and Safety representative

Fixed
Value Relateq
Time Related
Clause C8.4.4 - Construction (firefighting. General

information, prohibitory, mandatory, warning, hazchem,
pheoto luminescent, etc)

Fixed

Value Related

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-32-

ltem

ltem

ltem

ltem

ltem

[{tem

Item

ltem

item

ltern

ltem
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Time Related

Clause C8.4.5 - Health and Safety information display
board in site office (emergency evacuation flow diagram,
emergency contact numbers, electrical, general, etc)

Fixed
Value Related
Time Related

Clause C8.4.6 -Health and safety charts (OHS Act,
Basic Conditions of Employment Act)

Fixed
Value Related
Time Related

PART E - OHS AC COMPLIANCE -
IMPLEMENTATION OF THE HEALTH AND SAFETY
Covid-19 Compliance management

Clause C8.5.1 - Covid - 19 related signage and posters

Fixed
Value Related

Time Related

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-33-

ltem

ltem

ltem

ltem

ftem

ltem

ltem

ltem

ltem

ltem
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133 | Clause C8.5.2- 2 x 3ply cloth masks
Fixed ftem
Value Related item
Time Related ltem
134 | Clause C8.5.2- hand sanitizers with 70% alcohol
content
Fixed ltem
Value Related ltem
Time Related [tem
135 | Clause C8.5.3 Decontamination agent / surface
sanitizers
Fixed ltem
Value Related ltem
Time Related ltem
136 | Clause C8.5.4 Surgical Gloves (for security and
cleaning team)
Fixed ltem
Carried to Collection R
Section No. 1
Preliminaries
Bill No. 1
Preliminaries
Completion Health Support Complex
Thabamoopo Hospital

34 0116
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Value Related
Time Related

Clause C8.5.5 Non-contact thermometers

Fixed
Value Related
Time Related

Clause C8.5.6 Physical barriers to ensure social
distancing (Compliance to Section 22 of the Covid-19
OHS Directive)

Fixed
Value Related
Time Related

C9 POSTERS, BOOKLETS, VIDEOS, ETC

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educationa! videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS
Specification

C10 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in acordance with the HIV/AIDS Specification

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-35-

ltem

ltem

ltem

Item

ftem

ltem

ltem

ltem

ftem

[tem
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C11___ MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the Representative/Agent with access to information
including making available all reports, thoroughly
completed and reflecting the correct information, for the
duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

C12__HIGH RISK INSURANCE

C12.1_High Risk Insurance

The execution of this Contract involves work in a
geological area classified as a "High Risk Area" that is
subject to highly unstable subsurface conditions that
might result in catastrophic ground movement evident by
sinkhole or doline formation

C12.2 Damage to the works

The Contractor shall, from the date of the letter of
acceptance until date of the issue of the First Delivery
Certificate, bear the full risk of and hereby indemnifies
and holds harmless the IDT against any damage to
and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned in
subclause C25.1 above. The Contractor shall take sucH
precautions and security measures and other steps for
the protection and securityof the Works as he may deem
necessary.

When so instructed by the Principal Agent, the
Contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the Works and to rebuild, restore, replace
and/or repair the Works, at the Contractor's own costs.

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-36-

Limpopo Province
Capricorn District
LDPW-B/070513

Item

ltem

ltem

0118



144

145

146

Department of Public Works, Roads and Infrastructure

C12.3 Injury to Persons or Loss of or damage to
Properties

The Contractor shall be liable for and hereby
indemnifies and holds harmless the IDT against any and
all liability, loss, claim or proceeding arising at any time
during the Contract Pericd whether arising in common
law or by Statute, consequent upon personal injuries to
or the death of any person whomsoever resulting from,
arising out of or caused by a catastrophic ground
movement as mentioned in subclause C25.1 above

The Contractor shall be liable for and hereby
indemnifies the Employer against any liability, loss,
claim or proceeding conseguent upon loss of or damage
to any moveable, or immovable or personal property or
property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or
person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned in
subclause C25.1 above, which occurred during the
Contract Period.

C12.4 Adeguate Insurance

It is the responsibilfy of the Confractor te ensure that he
has adequate insurance to cover his risk and liability as
mentioned in subclause C25.1, C25.2 and C25.3. Such
losses or damages may be recovered from the
Contractor or by deducting the same from any amounts
still due under this Contractor or under any other
contract presently or hereafter existing between the
Department and the Contractor and for this purpose all
these contracts shall be considered one indivisible
whole.

C13__ HEALTH AND SAFETY STANDARDS

The Contractor to comply with all requirements of the
Occupational Health and Safety Act 85 of 18983 and
Canstruction Reguiations as published under
Government Notice R1010 in Government Gazette
25207 of 18 July 2003. (See Clause 7.0 under Section
A)

Carried to Collection

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-37-

ltem

ltem|

ltem
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Section No. 1
Bill No. 1
Preliminaries

COLLECTION

Total Brought Forward from Page No.

Carried Forward

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamocpo Hospital

-38-

Department of Public Works, Roads and Infrastructure
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Section No. 1

Bill No. 1

Preliminaries

COLLECTION

Paée Amount
No
Brought Forward R

Total Brought Forward from Page No. o | -
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23 | -
24 |1 h
s | T -
6 | T -
27 | T N
22 | | N
20 | T h
o || T N
s | T N
2 (T -
S h
s | T B
s | T h

Carried Forward R

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Suppert Complex

Thabamoopo Hospital

-30-

0121



Section No. 1
Bili No. 1
Preliminaries

COLLECTION

Total Brought Forward from Page No.

Carried fo Final Summary

Section No. 1

Preliminaries

Bill No. 1

Preliminaries

Completion Health Support Complex
Thabamoopo Hospital

-40-
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SECTION NO.2
BILL NO. 1

ALTERATIONS

For preambles see "Model Preambles for Trades (2008
Edition)" and Supplementary preambles as specified in
the Trades

REMOVAL OF EXISTING WORK:

NATURE OF WORK: Tenderers are advised to visit the
site and to satisfy themselves as to the nature and
extent of the work to be done and provide in their
tenders any items not specifically mentioned which they
may deem necessary for the proper completion of the
work.

DIMENSIONS The Contractor is advised to take all
dimensions affecting the existing buildings on the site,
as he will be held solely responsible for all new work
being of the correct size.

PIPES, ETC Special care is to be taken not to interfere
unnecessary with any supply pipes or other piping that
may be met with and found necessary to disconnect or
cut, are to be effectively stopped off and any new
connections that may be necessary are to be made with
proper fittings and to the satisfaction of the Principal
Agent to whom due notice must be given of any
alterations to the existing services.

PROTECTION In taking down and removing existing
work the utmost care is to be observed to avoid any
structural or other damage to the remaining portions of
the buildings. The Contractor must also protect all work
not removed such as walls, fioors, doors, windows or
other joinery loose and fixed fittings and electrical
appliances, etc. from damage during the progress of the
work and provide all necessary materilas for doing so.
The Contractor will be held solely responsible for any

Carried fo Collection

Section No. 2

Alterations

Bill No. 1

Alterations

Completion Health Support Complex
Thabamoopo Hospital

41-

Quantity

Rate

0123

Limpopo Province
Capricorn Disfrict
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Amount
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damage to persons or property and for the safety of the
structure throughout the whole of this Contract and must
make good at his own expense any damage that may
oceur.

OLD USABLE MATERIALS from the
alterations/demolitions are to become the property of the
Client. Old materials for re-use are to be carefully
removed, stored and protected from injury including
making good any damaged or defective parts as
required before fixing. Old reusable materials are to be
handed over to the Client are to be carefully removed
and neatly stacked on site where directed. The
remainder of the old materials and all rubbish to be
immediately carted away and the site left clean and
unencumbered.The Contractor should allow for
removing of rubble from site on daily basis, failing which
the client might stop the construction until the site has
been cleaned. None of the old stock bricks from the
pulling down are to be re-used for any new work.
Materials to be handed over to the Client should be kept
safely and handed over to the School Governing Body
or the school principal who shall sign for all materials
received.

MATERIALS, ETC The materials to be used and work to
be done to be similar in all respects fo that described for
new work insofar as they concur. All work in making
good is to be properly jointed to the existing.

Unless otherwise stated, all usable material from the
demolitions should be kept safely and handed over o
the hospital who shall sign for all material received.

DEMOLITIONS, ETC.

Breaking down and removing concrete etc
Strip footing m3

Breaking down and removing_brickwork etc

One brick walls m2

Carried to Collection

Section No. 2

Alterations

Bill No. 1

Alterations

Completion Health Support Complex
Thabamoopo Hospital

-42-

28

615
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FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93%
Mod AASHTO density

Backfilling to trenches, holes, etc (for demolished strip
footing)

Carried to Collection

Section No. 2

Alterations

Bill No. 1

Alterations

Completion Health Support Complex
Thabamoopo Hospital

-43-
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Section No. 2
Bill No. 1
Alterations
COLLECTION
Page Araount
No
Total Brought Forward from Page No. 41
42
43
Carried to Final Summary R
Section No. 2
Alterations
Bill No. 1
Alterations
Completion Health Support Complex
Thabamoopo Hospital

-44-

0126
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SECTION NO 3
BILL NO 1

EARTHWORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be sandy
weathered granite, therefore "earth", but possibly
interspersed with "hard rock"

Excavation for working space in_rock

Notwithstanding clause 11 page 8 of the Standard
System of Measuring Building Work, excavation for
working space in rock will be measured in cubic metres
to the extent executed and given as "exira over" bulk
excavation or french and hole excavation as the case
may be

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onio
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

Carried to Collection

Section No. 3

Buildings

Bill No. 1

Earthworks

Completion Health Support Complex
Thabamoopo Hospital

-45-

Quantity

Rate
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Carried to Collection

Section No. 3

Buildings

Bill No. 1

Earthworks

Completion Health Support Complex
Thabamoopo Hospital

-46-
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SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, eic

Stripping average 100mm thick layer of top soil and
stockpiling on site

EXCAVATIONS

Excavation in earth not exceeding 2m deep

Trenches
Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water

FILLING ETC

Carried to Collection

Section No. 3

Buildings

Bifl No. 1

Earthworks

Completion Health Support Complex
Thabamoopo Hospital

-47-

m2

m2

m3

m3

m3

m3

m3
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2,641

383

19

35

18

176

1,035
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11

12

13

14

15

Earth filling obtained from the excavations andior
prescribed stock piles on site, compacted to pacted to 93%
Mod AASHTO density

Under floors, steps, pavings, etc

Backfilling to trenches, holes, etc

Earth filling of C4 material supplied by the

contractor, compacted to 93% Mod AASHTO density

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Under fioors, steps, pavings, etc

Compaction of surfaces

Compaction of ground surface under floors efc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

SOIL POISONING
Soil insecticide to be executed with SABS

compliance by a firm of specialists s under a 10 year
guarantee

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

To bottoms and sides of trenches etc

Carried to Collection

Section No. 3

Buildings

Bill No. 1

Earthworks

Completion Health Support Complex
Thabamoopo Hospital

-48-

m3 469
m3 194
m3 235
m2 1,565
m2 1,565
m2 1,388
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Section No. 3
Bill No. 1
Earthworks
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 45
46
47
48
Carried Forward to Summary of Section No. 3 R
Section No. 3
Buildings
Bill No. 1
Earthworks
Completion Health Support Complex
Thabamoopo Hospital N

-49- 0131
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BILL NO 2

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests” of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Breeze concrete

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement {(12:1), the ash graded up to particles
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated

Carried to Collection

Section No. 3

Buildings

Bill No. 2

Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

-50-

Quantity

Rate

Limpopo Province
Capricorn District
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Amount
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Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as “left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formworks to soffits of solid slabs etc shall be deemed
to be slabs not exceeding 250mm thick unless otherwise
described

Formweork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
ete will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/20mm concrete

Surface blinding under footings and bases m3

REINFORCED CONCRETE

Carried to Collection

Section No. 3

Buildings

Bill No. 2

Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

51-

13

0133

Limpopo Province
Capricorn District
LDPW-B/0OT0513




10

11

12

13

25MPa/19mm concrete

Strip footings

Widen existing strip footing

Column bases

Surface beds cast in panels on waterprocfing.
Columns

Isolated beams

Slabs including beams and inverted beams

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float/steel trowel

Surface beds, slabs, etc

REINFORCED CONCRETE

25MPa/20mm concrete

Slabs including beams and inverted beams

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smocth formwork to sides

Beams

Rectangular columns

Carried to Collection

Section No. 3

Buildings

Bill No. 2

Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

-52-

Department of Public Works, Roads and Infrastructure

m3

m3

m3

m3

m3

m3

m3

m2

m3

No

me2

m2

Limpopo Province
Capricorn District
LDPW-B/070513

106

141

43

10

1,565

24

45

395

0134
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16

16

17

18

19

20

21

22

Department of Public Works, Roads and Infrastructure

Smooth formwork to soffits
170mm Thick soffits of slab
Isolated beams

Slabs with sloping soffits exceeding 250mm thick
propped up not exceeding 3,50m high extreme

Special formwork fo circular columns

450mm Diameter circular columns 3.72m high
Rough formwork to form
800mm Diameter opening through 100mm slab

SMOOTH FORMWORK (DEGREE OF
ACCURACY Ii)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

MOVEMENT JOINTS ETC

Expansion joints with biturnen impreanated softboard
between concrete and brickwork

10mm Joints not exceeding 300mm high along edges of
surface beds

Saw cut joints

3 x 30mm Saw cut joints in top of concrete
REINFORCEMENT

Mild_steel reinforcement to structural concrete work

8mm Diameter bars

Carried to Collection

Section No. 3

Buildings

Bill No. 2

Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

-§3-

m2

m2

m2

No

No

Limpopo Province
Capricorn District
LDPW-B/070513

12

339

141

25

23

35

12

0.47

0135



23

24

25

26

27

High tensile steel reinforcement to structural concrete
work

8mm Diameter bars

10mm Diameter bars
12mm Diameter bars
16mm Diameter bars

Fabric reinforcement

Type 193 fabric reinforcement in cancrete slabs etc

Carried to Collection

Section No. 3

Buildings

Bill No. 2

Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

-54-

Department of Public Works, Roads and Infrastructure

m2

0.27

0.34

0.11

1,565

0136

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No. 3
Bill No. 2
Concrete, Formwork and Reinforcement
COLELECTION
Page Amount
No
Total Brought Forward from Page No. 50
51
52
53 1"
54
Carried Forward to Summary of Section No. 3 R
Section No. 3
Buildings
Bill No. 2
Concrete, Formwork and Reinforcement
Completion Health Support Complex
Thabamoopo Hospital

-55-

0137



Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 3

MASONRY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Linings to concrete

Descriptions of linings to concrete, unless otherwise
described, shall be deemed to include wire ties

Hollow walls etc

Descriptions of hollow walls shall be deemed to include

wire ties and leaving every fifth perpend of the bottom
course of the external skin open as a weep hole

Reinforced brick lintels

Lintels shall bear at least 160mm onte adjacent walling.
Where such bearing cannot be obtained due to the
proximity of adjacent openings the lintel shall be
continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry

Completion Health Support Complex

. Thabamoopo Hospital

-56-

Quantity

Rate

0138

Limpopo Province
Capricorn District
L.DPW-B/070513

Amount




Department of Public Works, Roads and Infrastructure

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

"WINBLOK" MODULAR PRECAST CONCRETE
WINDOW SURROUNDS

General

window surrounds shall be built into brick walls and
pointed all round on both sides with 10 x 10mm square
recessed joints

Prices shall include for building in as single units or

combinations in patterns of two or more window units
and for bedding solid all round in mortar and pointing

Note

Aluminium infill windows, glazing and pointing with
sealing compound are measured elsewhere

SAMPLES

Samples of all masonry building units, shall consist of a
minimum of 6 units

PAVINGS

Quarry tiles, precast concrete, cement, terrazzo and
similar tiles

Tiles shall be of approved manufacture, welt burnt or
cured, and uniform and true in size, shape and colour

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry

Completion Health Support Complex
Thabamoopo Hospital

57-

0139

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure

Preparation of concrete fioor beds, slabs, etc for pavings

Concrete surfaces shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is
dislodged and swept clean of all loose matter. Surfaces
shall then be wetted and kept damp for at least six
hours before slushing with 1:2 cement/sand and while
still wet, pavings, etc. shall be laid on a 1:4 cement
mortar bed not exceeding 25mm thick. Sand shall be
clean, sharp river sand

Joinfing of pavings

Pavings, etc, shall, except for crazy paving, be laid with
continuous joints in both directions

FOUNDATIONS

Brickwork of NFX bricks {14 MPa nominal
compressive strength) in class 1 mortar

One brick walls

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

Travertine face bricks {PC Amount of R
5,000.00/1000 including delivery to site) pointed with

recessed horizontal and vertical joints

Extra over brickwork for face brickwork, including wire
ties

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls
Half brick walls in beamfilling

One brick walls

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry

Completion Health Support Complex
Thabamoopo Hospital

-58-

m2

m2

m2

m2

m2

751

4131

76

1,201
142

1,898

0140

Limpopo Province
Capricorn District
LDPW-B/070513




10

11

12

13

14

15.

16

17

Department of Public Works, Roads and Infrastructure

BRICKWORK SUNDRIES

Joint forming material in movement joints

12mm Fibre board built in vertically between brick skins
12mm Fibre board built in vertically through brick walls

Brickwork reinforcement
75mm Wide reinforcement built in horizontaily

150mm Wide reinforcement built in horizontally

"Allied Concrete"” prestressed fabricated lintels

110 x 75mm Lintels in lengths exceeding 200mm not
exceeding 1200mm

110 x 75mm Lintels in lengths exceeding 1200mm not
exceeding 1500mm

110 x 75mm Lintels in lengths exceeding 1500mm not
exceeding 1800mm

Turning pieces

115mm Wide turning pieces to lintels etc

Galvanised wire ties etc

4mm Diameter rocf tie 2m girth bent double with one
end fixed to timber and other end built into brickwork

"Winblok™ modular precast concrete window

surrounds etc finished smooth on exposed
surfaces, including bedding. jointing and pointing

590 x 590 x 260mm Type 16 and Type 17 window

Set of two 590 x 590 x 260mm Type 13 and type 15
window surrounds, 1200 x 600mm high overall, two
blocks placed side by side

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry

Completion Health Support Complex
Thabamoopo Hospital

-59-

m2

m2

No

No

No

Limpopo Province
Capricorn District
LDPW-B/070513

56

130

4,929

5,850

77

15

14

80

275

23

10

0141



18

19

20

21

22

23

24

25

26

27

Department of Public Works, Roads and Infrastructure

Sef of two 590 x 590 x 260mm Type 13 and type 15
window surrounds, 600 x 1200mm high overall, one
blocks placed on top of one block

Set of three 590 x 590 x 260mm Type 14 window
surrounds, 1800 x 600mm high overall, one row of three
blocks placed side by side

Set of three 590 x 580 x 260mm Type 11 window
surrounds, 800 x 1800mm high overall, one row of three
blocks placed on top of each block

Set of four 590 x 590 x 260mm Type 9 window
surrounds, 1200 x 1200mm high overall, one row of two
blocks placed on top on row of two blocks

Set of five 590 x 590 x 260mm Type 8 window
surrounds, 1200 x 1800mm high overall, one row of two
blocks placed on one row of two which is placed on the
ane block

Set of six 590 x 590 x 260mm Type 7 window
surrounds, 1200 x 1800mm high overall, three rows of
two block on top of each row

Set of six 590 x 590 x 260mm Type 4 window
surrounds, 1800 x 1200mm high overall, iwo rows of
three block on top of three blocks

Set of six 590 x 590 x 260mm Type 5 window
surrounds, 2400 x 1200mm high overall, one rows of
four placed on two blocks

Set of eight 590 x 590 x 260mm Type 3 window
surrounds, 2400 x 1200mm high overall, two rows of
four block placed on top of four blocks

Set of eight 590 x 530 x 260mm Type 6 window
surrounds, 1200 x 2400mm high overall, four rows of
two block placed on fop of two blocks

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry

Completion Health Support Complex
Thabamoopo Hospital

B0-

No

No

No

No

No

No

No

No

No

No

Limpopo Province
Capricorn District
LDPW-B/0OT0513

12

21

35

0142



28

29

30

31

32

33

34

Department of Public Works, Roads and Infrastructure

Set of fourteen 590 x 590 x 260mm Type 2 window
surrounds, 2400 x 2400mm high overall, Three row of
four blocks placed on twoe blocks

Set of sixteen 590 x 590 x 260mm Type 1 window

surrounds, 2400 x 2400mm high, Four row of four
blocks placed on top of each row

FACE BRICKWORK

Travertine face bricks {PC Amount R 5,000.00/1000
including delivery to site) pointed with recessed

horizontal and vertical joints
Extra over brickwork for face brickwork

Extra over brickwork in beamfilling for face brickwork
Fair raking cutting

Fair cutting and fitting around pipe not exceeding
100mm diameter (Provisional)

GRANITE

"Strata Natural Stone" granite "Rustenberg Black™
or similar approved with polished front, fixed to
joinery (elsewhere measured)

730mm wide x 30mm thick top fixed to timber counters
(Timber counters measured else where)

Carried to Collection

Section No. 3

Buildings

Bill No. 3

Masonry .

Completion Health Support Complex
Thabamoopo Hospital

61-

No

No

m2

m2

No

Limpopo Province
Capricorn District
LDPW-B/070513

1,532
142

330

105

16

0143



Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No. 3

Bill No. 3

Masonry

COLLECTION

Page Amount

No

Total Brought Forward from Page No. 56
sz | |
58 B
59 T
60 T
61 ’

Carried Forwérd to Summary of Section No. 3 R

Section No. 3

Buildings

Bill No. 3

Masonry _

Completion Health Support Complex

Thabamoopo Hospital

B2~

0144



ltem
No

Department of Public Works, Roads and Infrastructure

BILL NO 4

WATERPROOFING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Waiterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee by an approved applicator.
Waterproofing to roofs shall be laid to even falls to
outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Tarkon Black DPC"
embossed damp proof course

In walls

One layer of 250 micron "Tarkon USE Green"

waterproof sheeting sealed at laps with "Gunplas
Pressure Sensitive Tape”

Under surface beds

JOINT SEALANTS ETC

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

3 x 10mm In vertical expansion joints including raking
out expansion joint filler as necessary

Carried Forward to Summary of Section No. 3

Section No. 3

Buildings

Bill No. 4

Waterproofing

Completion Health Support Complex
Thabamoopo Hospital

63-

m2

m2

Quantity

173

1,565

1,808

Rate

0145

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 5

ROOF COVERINGS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of roof coverings are deemed to include for
straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES .

0.5mm "Klip-Lok" Z275 spelter galvanised high vield
steel ribbed sheeting with "Chromadek" finish on

one side, in single lengths fixed to steel purlins or
rails

Roof coverings with pitches not exceeding 25 degrees

PROFILED METAL SHEETING AND
ACCESSORIES

0.5mm "Klip-Lok" Z275 spelter galvanised high yield
steel accessories with Chromadek finish fo one side

fixed according to manufacturers specifications

Ridge capping (Code FK73) to be Brownbuilt Klip-Lok
700 550mm girth, three times bent along girth and
niotched on site to suit roof profile.

Gable trim (Barge flash) 580mm girth 3 times bent

Barge board 500mm girth screwed to purlin ends and
brickwork, and riveted to sheeting

Carried to Collection

Section No. 3

Buildings

Bill No. 5

Roof coverings

Completion Health Support Complex
Thabamoopo Hospital

-64-

Unit

m2

Quantity

1,829

102

202

327

Rate

0146

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




Valley gutter 550mm girth 4 times bent
ROOF LIGHT
ROOF AND WALL INSULATION

"Alucushion®" single-sided aluminium foil with
white polyethylene coating on other side {(Code :
2906)

4mm Insulation laid taut over steel purlins and fixed
concurrently with roof covering; including white PVC
coated straining wires at 383mm centres, all in
accordance to the manufacturer's specifications.

SHEET METAL FLASHINGS, LININGS,
COPINGS, ETC

0.7mm Galvanised sheet iron

Cover flashing 250mm girth

Carried to Collection

Section No. 3

Buildings

Bill No. 5

Roof coverings

Completion Health Support Complex
Thabamoopo Hospital

-65-

Department of Public Works, Roads and Infrastructure

m2

82

1,829

0147

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-Bf070513

Section No. 3
Bill No. 5
Roof coverings

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 64
65

Carried Forward to Summary of Section No. R
3

Section No. 3

Buildings

Bill No. 5

Roof coverings

Completion Health Support Complex
Thabamoopo Hospital

66 0148



@

Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 6

CARPENTRY AND JOINERY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof construction

Trusses are at maximum 1185mm centres. Roof
covering is of "Brownbuilt Klip-lok" sheeting on 76 x
50mm timber purling at 120mm centres. Ceilings are of
"Rhinodek Vinyl Gypsum" tiles on exposed tee
suspension system. Dimensions in the descriptions of
the roofs are nominal and actual measurements shall be
obtained from the architect and/or the site before design
or fabrication commences

Design, materials, etc are to conform with the latest
edition of SABS 0400 and amendments thereto and the
fire protection officer's requirements

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of screw and bolt holes

Fixing

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Carried to Collection

Section No. 3

Buildings

Bill No. 6

Carpentry and Joinery

Completion Health Support Complex
Thabamoopo Hospital

67-

Quantity

Rate

0148

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




Department of Public Works, Roads and Infrastructure

ltems described as "plugged” shall be deemed to
include screwing to fibre, plastic or inetal plugs at not
exceeding 600mm centres, and where described as
"holted", the bolts are measured elsewhere

Decorative laminate_finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS, ETC

Plate nailed timber roof construction including wall
plates, trusses, rafters, bearers, bracing, valley
boarding, gangplanks, smoke/fire baffies, bolts
metal connector plates, fixing to wire roof ties,
engineer's design fees, construction approval
certificates. etc {refer to roof plan and roof truss
drawings annexed to this document)

Roof construction to double pitched roofs, supplied and
erected complete in position with hipped ends, bracing,
gangboarding, puriins, eaves purlins, etc. for "Heaith
Support" buildings (Refer to architect's drawings
attached fo these bills of quantities)

Sawn softwood

38 x 114mm Wall plates
50 x 114mm Purlins

Wrot softwood CCA pressure freated

50 x 76mm Fascia beams

Sundries

Two coats creosote on sawn timbers (Provisional)

EAVES, VERGES, ETC

Carried to Collection

Section No. 3

Buildings

Bill No. 6

Carpentry and Joinery

Completion Health Support Complex
Thabamoopo Hospital

8-

No

m2

330

1,019

330

44

01

Limpopo Province
Capricorn District
LDPW-B/070513




"Everite" high density plain nutec-cement
12 x 225mm Fascias, including aluminium H-profile
jointing strips m 340
Carried to Collection R
Section No. 3
Buildings
Bill No. 6
Carpentry and Joinery
Completion Health Support Compiex
Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/O70513

-69-

0151



10

11

12

13

14

15

Department of Public Works, Roads and Infrastructure

DOORS, ETC

Semi solid core flush laminated doors with
commercial veneer on both sides hung to steel
frames

44mm Door 813 x 2032mm high
44mm Door 1300 x 2032mm high

44mm Double door 1500 x 2032mm high with 300 x
1525mm vertical view panel

Semi solid door with 19mm thick melamine board,

flush meeting_stiles hung to steel frames (For the
Service Ducts Doors)

44mm Double door 1500 x 2064mm high

Semi solid hard wood flush panel door with 150mm
undercut on both sides hung to steel frames

44mm Door 813 x 2032mm high

Hardwood flush back {Sepele Veneer) framed and
ledged with two panelled leaves with flush meeting
stiles hanged to steel frame

42mm Door 813 x 2064mm high

42mm Double door 1500 x 2064mm high

Extra for 300 x 1525mm opening to form viewing panel
consisting of 8mm clear laminated safety glass in and
including timber surround

Wrought meranti doors hung to steel frames
40mm Double door 1511 x 2032mm high

Carried to Collection

Section No. 3

Buildings

Bill No. 6

Carpentry and Joinery

Completion Health Support Complex
Thabamoopo Hospital

-70-

No

No

No

No

No

No

No

No

No

Limpopo Province
Capricorn Bistrict
LDPW-B/070513

47

13

18

26

0152



16

Department of Public Works, Roads and Infrastructure

Sliding folding door including frames. sliding gear,

ironmongery, 6mm clear foughened safety glass and
standard sealer finish

Door 6500mm x 3000mm high fixed to brickwork or
concrete Type 10

Carried to Collection

Section No. 3

Buildings

Bill No. &

Carpentry and Joinery

Completion Health Support Complex
Thabamoopo Hospital

-71-

No

0153

Limpopo Province
Capricorn District
LDPW-B/070513




Section No. 3
Bili No. 6
Carpentry and Joinery

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3

Buildings

Bill No. 6

Carpentry and Joinery

Completion Health Support Complex
Thabamoopo Hospital

-72-

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

Page

67
68
69
70

71

0154

Amount




ltem
No

Department of Public Works, Roads and Infrastructure

BILL NO 7

CEILINGS

NOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed” shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not

exceeding 600mm centres, and where described as
"holted", the bolts are measured elsewhere

CEILINGS, ETC
CEILINGS ETC

Insulation

50mm glass fibre insulation blanket to manufacturer's
specification, laid on ceiling.

éawn softwood
38 x 114mm Ceiling joists

"Rhinc" gypsum plasterboard comices

50mm Coved cornices

NAILED UP CEILINGS

Carried to Collection

Section No. 3

Buildings

Bili No. 7

Ceilings

Completion Health Support Complex
Thabamoopo Hospital

-73-

m2

Quantity

42

93

30

Rate

0155

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




10

Department of Public Works, Roads and Infrastructure

6mm_"Everite Nutec" fibre-cement_boards with H-
profile primed steel jointing cover strips over joints

Ceilings including 38 x 38mm brandering at 90deg to
trusses at maximum centres of 400mm by 32mm long
galvanised nails.

Extra over ceiling for opening for 610 x 610mm trap
door of 50 x 76mm wrought softwood rebated framing
with one 38 x 38mm sawn softwood cross brander
covered with ceiling board and fitted flush in opening

SUSPENDED CEILINGS

I3PB Gypsum DonnCeil Soundlite® Coral Fiberglass
ceiling tiles size 600 x 600mm x 15mm thick laid on

and including lay in exposed fee suspension ceiling
system including Donn® SQ/T38 galvanised main

tees, cross tees, hold-down clips, wedges, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm.

Horizontal ceilings suspended not exceeding 1m below
timber trusses (trusses mainly at approximately 1185mm
centres)

Horizontal ceilings suspended not exceeding 1m below
steel trusses (trusses mainly at approximately 1185mm
cenires)

Extra over ceilings for opening for 150mm diameter
downlighter (Provisional)

Extra over ceilings for opening for 600 x 600mm light
fitting (Provisional)

CORNICES

"Donn” cornices to suspended ceilings

"SM25" pre-painted cornices, nailed

Carried to Collection

Section No. 3

Buildings

Bill No. 7

Ceilings

Completion Health Support Complex
Thabamoopo Hospital

-74-

m2

No

m2

m2

No

No

Limpopo Province
Capricorn District
LDPW-B/070513

42

956

568

30

157

1,317

0156



Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No, 3
Bill No. 7
Ceilings
COELECTION

Page Amount
No

Total Brought Forward from Page No. 73

74

Carried Forward to Summary of Section No. 3 R

Section No. 3

Buildings

Bill No. 7

Ceilings

Completion Health Support Complex
Thabamoopo Hospital

7 0157



Item
No

BILLNO 8

FLOOR COVERINGS, PLASTIC LININGS,

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

FLOOR COVERINGS

Tarkett Linoleum 2m wide x 2.5mm thick fully

fiexible linoleum floor sheeting fixed with Contact
Adhesive and grooved joints hot welded with a fully

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn Disftrict

LDPW-B/070513

Quantity Rate Amount

flexible coloured weld to provide a continuous
finished surface including relling with 68kg three

section metal roller on completion, washing down

with neutral detergent and applying two coats water-

based floor dressing.

Turn-ups over and including PC20 cove piece and up
against walls not exceeding 300mm girth including
POLYCAP C48 capping strip glued fo wall as a finishing

SKIRTINGS, NOSINGS, ETC

"Marley FloorworX" or similar and approved vinyl
skirting fixed with Marley No. 71 solvent based

contact adhesive, spread with a brush onto both
material and working surface.

Marley Extruda 50 x 100mm high cove base vinyl
skirting (Code : MFES), fixed with adhesive

BUMP RAILS AND CORNER PROTECTORS

m2 1,121
m2 275
m 915

Carried to Collection ' R

Section No. 3

Floor coverings, Plastic linings, etc
Completion Health Support Complex
Thabamoopo Hospital

—76-
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DPepartment of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

“Marley Intrad™ uPVC corner protectors

70 x 70 x 2,2mm CP1200 corner protectors m 376

POLISH, SEALERS, ETC

Two coats wax polish on vinyl flooring m2 2,154

Carried to Collection R

Section No. 3

Buildings

Bill No. 8

Floor coverings, Plastic linings, etc
Completion Health Support Complex
Thabamoopo Hospital

- 0159



0160



Section No. 3
Bill No. 8
Floor coverings, Plastic finings, etc

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3

Buildings

Bill No. 8

Floor coverings, Plastic linings, etc
Completion Health Support Complex
Thabamoopo Hospital

-78-

Department of Public Works, Roads and Infrastructure

Page

76

77

0161

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




Item
No

Department of Public Works, Roads and infrastructure

BILL NO 9

IRONMONGERY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bilt

SUPPLEMENTARY PREAMBLES

Descriptions

items described as "plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:

BS Satin bronze lacquered CH Chromium plated

SC Satin chromium plated SE Silver enamelled
GE Grey enamelled AS Anodised silver AB
Ancdised bronze AG Anodised gold ABL
Anodised black PB Polished brass PL
Polished and lacquered PT Epoxy coated

SD Sanded

DOOR CLOSERS

“Union" or Similar approved

7325C Slide channel deor closer, fixed power EN2, fwo
speed control valves, adjustable arm height, min wall nib

47mm
No

744 Heavy duty door closer with regular arm, adjustable
back check, adjustable delayed closing with two speed
control valves and an adijustable arm height No

Carried to Collection

Section No. 3

Buildings

Biil No. 9

fronmongery

Completion Health Support Complex
Thabamoopo Hospital

-79-

Guantity

63

Rate

0162

Limpopo Province
Capricorn District
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Amount




Department of Public Works, Roads and infrastructure

756 Regular duty double action floor spring for timber
door with fixed power EN3 and two speed control valves

Carried to-Collection

Section No. 3

Buildings

Bill No. 8

Ironmongery

Completion Health Support Complex
Thabamoopo Hospital

-80-

No

12

0163

Limpopo Province
Capricorn District
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10

PUSH PLATES AND KICKING PLATES

"Union" or Similar approved

Irm HR_AL5023-836WA_UN Alm Kick / Push Plate
152x800x3mm

Irm HS_AL5023-684W_UN Alm Kick / Push Plate
152x630x3mm

rm HV_AL5023-838WA_UN Alm Kick / Push Plate
152x820x3mm

frm HX_AL5023-988W_UN Alm Kick / Push Plate
1562x985x3mm

LETTERS, NAMEPLATES, ETC

"Union" or Similar approved

150 x 150 x 2mm AL5066-E10AS engraved plate with
male pictogram

150 x 150 x 2mm AL5066-E11AS engraved plate with
femnale pictogram

150 x 150 x 2mm AL5066-E11AS engraved blate with
disable pictogram

LOUVRE DRAPES, CURTAINS, ETC

NET SUMS

Carried to Collection

Section No. 3

Buildings

Bill No. 9

[ronmongery

Complietion Health Support Complex
Thabamoopo Hospital

-81-

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

No 19
No 21
No 35
No 25
No 3
No 3
No 1

0164
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12

13

14

15

16

17

18

19

20

21

Department of Public Works, Reads and Infrastructure

The foilowing Net Sums are for work to be executed by
the contractor and which will be measured at completion
and priced at Bill rates and where Bill rates are not

applicable at rates to be agreed

Allow the net sum of eighty thousand rand (R 80,000.00)
for work in connection with the installation of curtains

BATHROONM FITTINGS

"Kimberly-Clark” or Similar approved

Code 405606 (2 roll) toilet roll dispenser, plugged
Code 425792 multi-fold paper towel dispenser, plugged
Code 925570 "Twinpack” soap dispenser, plugged

"Chairman Industries"” or Similar approved

32mm Diameter SR5 stainless steel shower side grab
rail, plugged

480 x 460mm XF fold-up shower seat, plugged
32mm Type 9 back grab rail 800mm long plugged
32mm Type 8 side grab rail 900mm girth plugged

"Steibel Eltron” or Similar approved

HTES Electric hand drier, plugged

SUNDRIES

"Union” or Similar approved
CZ8731SC floor mounted door stop, plugged

ALB722AS Aluminium hat & coat hook in anodised silver
finish

Carried to Collection

Section No. 3

Buildings

Bill No. 9

Ironmongery

Completion Health Support Complex
Thabamoopo Hospital
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No

No
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No
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14

100

19

0165



22

23

24

25

Department of Public Works, Roads and Infrastructure

"Wetrok Extra GT" rubber mats or Similar approved

1500 x 1200mm Door mat laid loese in mat surround

PINNING BOARDS, WRITING BOARDS,
PROJECTICN SCREENS, ETC

"Vitrex" or Similar approved

Pinning boards 2400 x 1200mm high fixed to brickwork
{Code 2307)

"2205" White writing board 2000 x 1600mm high with
chalk rail, plugged

KEY CABINET

"Cecil Nurse" or Similar approved

Key cabinet (Code KC 100)

Carried to Collection

Section No. 3

Buildings .

Bill No. 9

fronmongery

Completion Health Support Complex
Thabamoopo Hospital
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Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No. 3
Bill Nc. 9
ironmongery
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 79
80
81
82
83
Carried Forward to Summary of Section No. 3 R
Section No. 3
Buildings
Bill No. 8
Ironmongery
Completion Heaith Support Complex
Thabamoopo Hospital

-84-

0167



Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 10

METALWORK

NOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolis shall be deemed ts include nuts
and washers Descriptions of expansion anchors and
holts and chemical anchors and bolts shall be deemed
ta include nuts, washers and mortices in brickwork or
concrete Metalwork described as"holed for boli(s)" shall
be deemed to exclude the bolts unless ctherwise
described

Drawings
Tenderers are referred to architect's drawings annexed

to this document for full details of the windows, doors,
et

PRESSED STEEL DOOR FRAMES

1.6mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2032mm high
Frame for door 1000 x 2032mm high
Frame for door 1300 x 2032mm high

Frame for door 1500 x 2032mm high

| Carried to Callection

Section No. 3

Buildings

Bili No. 10

Metalwork

Completion Health Support Complex
Thabamoopo Hospital

-85-

No

No

No

No

Quantity

63
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Rate

0168

Limpopo Province
Capricorn District
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Amount




Department of Public Works, Roads and Infrastructure

1,6mm Double rebated frames suitable for one brick
walls

Frarme for door 813 x 2064mm high
Frame for double door 1500 x 2125mm high
Frame for double door 1500 x 2064mm high

NATURAL ANODISED ALUMINIUM LOUVRE
UNITS

"Winvent" louvre units fitted to winbloks with

silicone in strict accordance with the manufacturer's

instructions

Winlouvre fixed to winblok

STEEL ROLLER SHUTTERS ETC

Galvanised roller shutters fixed fo brickwork or concrete

Chain operated siatted roller shutter for 1500 x
2100mm high opening

Carried to Collection

Section No. 3

Buildings

Bill No. 10

Metalwvork

Completion Health Support Complex
Thabamoopo Hospital
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No
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Limpopo Province
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Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/O70513

Section No. 3
Bill No. 10
Metalwork

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 85
86

Carried Forward to Summary of Section No. 3 | R

Section No. 3

Buildings

Bill No. 10

Metalwork

Completion Health Support Complex
Thabamoopo Hospital

-87-

0170



item
No

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513
Quantity Rate Amount
BILL NO 11
PLASTERING

NOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

SCREEDS
Screeds on concrefe
21mm Thick on fioors and landings m2 1,500

GRANOLITHIC

Untinted_granolithic on concrete (decdree of

accuracy grade 1)
40mm Thick on floors m2 65

INTERNAL PLASTER

Cement plaster on brickwork
On walls m2 4,356

CORNER PROTECTORS, DIVIDING STRIPS,
ETC

3 x 25mm Flat section brass weather bar between
different fioor finishes m 75

Carried Forward to Summary of Section No. 3 R

Section No. 3

Buildings

Bill No. 11

Plastering

Completion Health Support Complex
Thabamoopo Hospital

88 0171



Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 12

TILING

NOTE: Tenderers are advised to study the Model
Preambies for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed fo include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall bedeemed fo include 1.3 plaster
bedding

WALL TILING

200 x 200 x 5Smm White glazed ceramic tiles fixed
with adhesive to plaster {plaster elsewhere)

On walls m2
On walls in isolated panels, splashbacks, efc m2
FLOOR TILING

400 x 400mm non slip porcelain floor tiles {(PC
Amount R 150.00/m?) on 26mm bedding on concrete
and flush pointed with tinted waterproof jointing
compound

On floors and landings in diagonal patiern m2

Carried Forward fo Summary of Section No. 3

Section No. 3

Buildings

Bill No. 12

Tiling

Completion Health Support Complex
Thabhamoopo Hospital

-89-
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Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 13

PLUMBING AND DRAINAGE

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets eic shall be deemed to
include wire balloon gratings

Exposed concreie surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley fops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster and descriptions
shall be deemed {c include therefor

uPVC pipes and fittinas

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with buty! rubber rings

Gratings. covers, efc

Gratings, covers, efc shall be as manufactured by
"Besaans du Plessis Foundries", unless ctherwise
described

Carried fo Colleétion

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital

-90-
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Rate
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Department of Public Works, Roads and Infrastructure

Sealing of edges
Outer edges of sinks, basins, urinals, etc are to be

sealed against adjacent surfaces with "Bayer 400F"
silicone

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigeots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
fron, all with similar push-in type joints

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class described. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (haif-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech” type. Capillary solder fittings
shall comply with 1SO 2016

Copper pipes are to be installed in accordance with the
latest revision of the code of Practice for Copper
Piumbing scldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copperflux
composition

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital

-91-
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Limpopo Province
Capricorn District
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Department of Public Works, Roads and Infrastructure

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 63mm, only the largest end or
branch size is given. Should the contractor wish to use
other fitlings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm, all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building or suspending not exceeding 1m
below suspension level

Disinfection of water pipework

All water pipework is to be disinfected in accordance
with SABS 1200L

Excavations

No claim for rock excavation will be entertained unless
the confractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Hard rock" shall be as defined in "Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers’
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following:

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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SABS 1200L : Medium-pressure pipelines
SABS 1200LD : Sewers
SABS 1200LE : Stormwater drainage

Pipe trenches etc shall be backfilied in accordance with

clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1to 5.3 and 7 of SABS 1200LB . Bedding

(Pipes)

Unless otherwise described bedding of rigid pipes shall

be class B bedding

Generai

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction

to a minimum of 93% Modified AASHTO density and

disposal of surplus material cn site

Descriptions of copper service pipes and flexible
connecting pipes shall be deemed to include

connections to taps, cisterns, etc and to steel pipes

Descriptions of we pans, slop hoppers, etc shall be

deemed to include for joints to soil pipes (pan
conneciors separately measured)

As-built drawings

Where required, the contractor shall at all times keep an
updated set of "as-built" drawings. At completion of the
contract the confractor shall hand these drawings to the
architect for reproducing onto the criginals for handing

over to the employer {Provisicn for allowance of as-built

drawings elsewhere)

SLEEVES FOR ELECTRICAL AND TELEPHONE

CABLES ETC

Carried to Collection R

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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10

11

Department of Public Works, Roads and Infrastructure

Class 6 uPVC pipes

110mm Pipes laid in and including trenches not
exceeding 1m deep

Set of two 110mm pipes laid in and including trenches
not exceeding 1m deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Long radius bend

Draw wires

1,6mm Galvanised steel draw wires in pipes

SOIL DRAINAGE

"Corflo" double walled radial ribbed uPVC pipes
with_infergral moulded cuff joints and rubber seal

M

rings

110mm Pipes vertically or ramped fo cleaning eyes eic
including excavation exceeding 1m deep not exceeding
2m deep

110mm Pipes laid in and including trenches not
exceeding 1m deep

110mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

Extra over "Corflo" double walled radial ribbed
uPVC pipes with integral moulded cuff joints and
rubber seal rings for uPVC fittings

110mm Bend
110mm Junction

110mm Access pipe

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Heaith Support Complex
Thabamoopo Hospital
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13

14

15

16

17

18

19

20

21

22

23

Department of Public Works, Roads and Infrastructure

110mm Access bend

uPVC gulleys

110mm Gulley not exceeding 750mm deep

Inspection chambers {covers elsewhere)

Inspection chamber 450 x 600mm x exceeding 750mm
and not exceeding 1000mm deep internally

Inspection chamber 450 x 600mm and exceeding
1500mm and not exceeding 1750mm deep internally

Covers, etc

450 x 600mm x 74kg Type B8A cast iron double seal
manhole cover and frame

SUNDRIES

Extra over excavation in earth for pipe trenches,
chambers, etc for excavation in hard rock

Concrete encasing to 110mm horizontal pipe
Concrete encasing to 110mm vertical pipe
Concrete encasing to 110mm vertical bend

457 x 457 x 50mm Precast concrete inspection eye
marker slab set in ground

110mm uPVC "ABC" cleaning eye including type 11B
cast iron cover and frame

Testing soil drainage pipe system

SANITARY FITTINGS ETC

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoaopo Hospital
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24

25

26

27

28

Department of Public Works, Roads and Infrastructure

"Franke" stainless steel

Franke Trendline Model 1200x535 DEB Grade 304
18/10 polished stainless steel double end bowl drop on
sink (Code: 312081), overall size 1200 x 535mm with
two 343 x 410 x 140mm deep bowls, fitted onto
cupboard {elsewhere specified) including PVC traps
{traps elsewhere specified)

White Vitreous China

510 x 405mm "Hibiscus” {code 7050) white vitreous
china rounded lavatory basin with two tapholes
supported on and incl. two bolts (code 8446720)

Vaal Sanitaryware vanity basin colour White with two
taphole (LHS) including integrated overflow and
chainstay hole, fixd to granite fop anc sealed with
sificone sealant (Granite tops elswhere)

White vitreous china "Daisy" semi-close coupled 90
degree outlet open rim washdown pan (code 774000)
and matching 9 litre cistern (code 710034) complete
with lid, fitments and flush pipe elbow and conversion
bend (code 710044} and "deluxe" toilet seat

Vaal Sanitaryware Protea Paraplegic vitreous china floor
mounted paraplegic washdown suite colour White
{Code: 750246) comprising 20° outlet pan (Code:
750200) and matching 9 litre cistern (Code: 710631),
including lid, fitments and purpose-made chromium
plated side flush lever and B2 economy double flap
thermoset seat.

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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29

30

31

32

33

34

35

36

37

38

WASTE UNIONS ETC

"Cobra Watertech"
Cobra Watertech 40mm chrome plated sink waste

(Code: 316) with 70mm diameter flange, 45mm long
shank, plug, chain and stay.

Cobra Watertech 32mm chrome plated basin waste
(Code: 308) with B2Zmm diameter flange, 80mm long
shank and plug.

Vanity basin fixed to granite fops

WASTE UNIONS ETC

"Cobra Watertech"

32mm 308CP basin waste union with 318CP standing
overflow fube

A0mm 316 CP bath or sink waste union
TRAPS ETC

"Cobra Watertech"

40mm 373 RB shower trap, including chromium plated
grating

32mm 340 CP bottle trap
40mm 360 CP bottle trap
TAPS, VALVES, ETC

"Cohra Watertech"

15mm 058CP extension piece with sliding wall flange

15mm 232/350FCP angle regulating valve and flexible
connecfion pipe

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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39

40

41

42

43

44

45

45

47

48

49

50

51

52

53

54

Department of Public Works, Roads and Infrastructure

15mm 1075CP fullway ballcock

15mm 1001/125RB fullway gate valve

20mm 1001/125RB fullway gate valve

25mm 1001/125RB fullway gate valve

32mm 1001/125RB fullway gate valve

15mm 186CP "Carina" shower mixer with cover plate
15mmm 404CP "Carina" basin set

15mm KP2.6CP "Vandalmaster" shower head
PB1.10RB vacuum breaker

PA3.132 "Masterflo 1" pressure reducing valve

lllscall

"ALO030" wall mounted sink water mixer15mm 1075CP
fullway ballcock

SANITARY PLUMBING

uPVC, soil and vent pipes

40mm Pipes
50mm Pipes
40mm Pipes chased into brickwork
50mm Pipes chased into brickwork

110mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds

Carried fo Collection

Section No. 3

Buildings

Bili No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

Extra over uPVC, soil and vent pipes for fittings

40mm BSP adaptor

50mm BSP adaptor

50mm Reducer

110mm Eccentric reducer

40mm Bend

50mm Bend

110mm Bend

40mm Junction

50rmm Junction

110mm Junction

40mm Access bend

50mm Access bend

110mm Access bend

40mm Access junction

50mm Access junction

110mm Access junction

110 x 110 x 50mm Access reducing junction
110mm Access double junction

110 x 50 x 50mm Access reducing double junction

110mm Air vent cowl

Carried to Collection

Secfion No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Compiex
Thabamoopo Hospital
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76

77

78

79

80

81

82

83

84

85

86

87

88

Department of Public Works, Roads and Infrastructure

110mm Stubstack
Sundries

Testing waste pipe system

WATER SUPPLIES

Class 6 uPVC pressure pipes with solvent welded

joints

90mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over class 6 uPVC pressure pipes for fitiings
with solvent welded joints

90mm Bend

Class 0 copper pipes with capillary couplings

15mm Pipes
22mm Pipes
28mm Pipes
35mm Pipes
50mm Pipes
15mm Pipes chased into brickwork

22mm Pipes chased into brickwork

Extra over class 0 copper pipes for capitlary fittings
15mm Fittings
22mm Fittings

28mm Fittings

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital
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89

Q0

o1

92

93

94

895

96

97

o8

99

100

35mm Reducer

35mm Elbow

50mm Elbow

35mm Tee

50mm Tee

35mm Reducing tee
50mm Reducing fee
35mm Threaded adaptor

50mm Threaded adaptor

Copper overflow and service pipes
22mm Service pipe 350mm girth

Sundries

FIRE APPLIANCES ETC

"Chubb"

"Everyway" hose reel complete with 30m plastic hose,
chromium plated stopcock, shut-off nozzle and wall

bracket

9kg Dry chemical powder fire extinguisher, including
standard hard wood backing plugged and backing
finished with one coat dark stain and two coats clear

suede polyurethane varnish

Carried to Collection R

Section No. 3
Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex

Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

No 50
No 60
No 45
No 9
No 8
No 9
No 8
No 7

No 8

No 65

No 4

No 24

-101-

0184



101

102

103

104

105

106

107

Department of Public Works, Roads and Infrastructure

Fire hydrant pedestais

Unreinforced concrete hydrant pedestal 900mm high
cast around vertical pipe with bottom 300mm below
ground, 300 x 300mm square at base and tapering to
octagonal shaped top 200 x 200mm overall including
necessary excavation, formwork and two coats of paint
to exposed surfaces, including fire hydrant head,80mm
diameter galvanised socket, 80mm galvanized pipe
1800mm high,240 x 240mm base and 180mm x 180mm
top concrete block,80mm x 90degree galvanised male
and female bend, 75mm diameter uPVC pipe class 12
connected with 75mm flange to flange fire hydrant

SLEEVES

Plastic sleeves for pipes not exceeding 100mm
diameter

Sleeve not exceeding 250mm long

Sleeve exceeding 250mm and not exceeding 500mm
long

Plastic sleeves for pipes exceeding 100mm diameter
and not exceeding 200mm diameter

Sleeve not exceeding 250mm long

Sleeve exceeding 250mm and not exceeding 500mm
long

HOLES ETC

Core drilling of hole for pipe not exceeding 50mm
diameter

200mm Reinforced concrete slab, beam, wall, etc

300mm Reinforced concrete slab, beam, wall, etc

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Heaith Support Complex
Thabamoopo Hospital

~102-

No

No

No

No

No

No

No

Limpopo Province
Capricorn District
LDPW-B/070513

10

10

25

15

0185



108

109

110

111

Department of Public Works, Roads and Infrastructure

Core drilling_of hole for pipe exceeding 50mm and
not exceeding 100mm diameter

200mm Reinforced concrete slab, beam, wall, etc No

300mm Reinforced concrete slab, beam, wall, etc No

Core drilling of hole for pipe exceeding 100mm and
not exceeding 200mm diameter

200mm Reinforced concrete slab, beam, wall, efc No

AS-BUILT DRAWINGS

Allow for an updated set of as-built drawings fo be
handed to the architect at completion of the contract

Carried to Collection

Section No. 3

Buildings

Bill No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital

-103-

Limpopo Province
Capricorn District
LDPW-B/070513

25

18

15

ltem

0186



( "j Department of Public Works, Roads and Infrastructure

Section No. 3
Bill No. 13
Plumbing and Drainage

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3

Buildings

Bilt No. 13

Plumbing and Drainage

Completion Health Support Complex
Thabamoopo Hospital

-104-

Page

20
o1
92
83
94
95
96
97
o8
99
100
101
102
103

0187

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




(\J Department of Public Works, Roads and Infrastructure
- Limpopo Province
Capricorn District

LDPW-B/070513

item Quantity Rate Amount
No

BILL NO 14

GLAZING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

GLAZING TO WINBLOKS WITH SILICON

6.5mm Clear toughened safety glass

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 127

TOPS, SHELVES. DOORS, MIRRORS, ETC

6emm Silvered float glass copper backed mirrors
with polished edges. holed for and fixed with

chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

2 | Mirror 400 x 800mm high with four screws No 17

Carried Forward to Summary of Section No. 2 ‘ ‘ R

Section No. 3

Buildings

Bill No. 14

Glazing

Completion Health Support Complex
Thabamoopo Hospital

-105- 018 8



item
No

Department of Public Works, Roads and Infrastructure

BILL NO 15

PAINTWORK

NOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable fil ler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Carriec to Collection

Section No. 3

Buildings -

Bill No. 15

Paintwork

Completion Health Support Complex
Thabamoopo Hospital

-108-

Quantity Rate

0189

Limpopo Province
Capricorn District
LDPW-B/O70513

Amount




PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon-
Evans" specifications

Carried to Collection

Section No. 3

Buildings

Bill No. 15

Paintwork

Completion Health Support Complex
Thabamoopo Hospital

-107-

Department of Public Works, Roads and Infrastructure

0190

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure

PAINTWORK, ETC TO NEW WORK ON

FLOATED PLASTER SURFACES WITH

One coat universal undercoat and fwo coats "Polvin

Super Acrylic PVA" paint (EPL) on

Internal walls

FIBRE-CEMENT SURFACES WITH

One coat primer and two coats "Polvin Super
Acrylic PVA™ paint {(EPL}) on

Fascias and barge boards not exceeding 300mm girth
METAL SURFACES WITH

Spot priming defects in pre-primed surfaces with
red oxide metal primer, one coat universal
undercoat and two coats "Super Universal Enametf"
paint (NY-1/G) on steel

Door frames

WOOD SURFACES WITH

One coat primer (UC56) thinned 20 % with mineral
turpentine and two coats "Plascon Velvaglo" paint

(VLO) on

Doors

Carried to Collefction

Section No. 3

Buildings

Bill No. 15

Paintwork

Completion Health Support Complex
Thabamoopo Hospital

-108-

m2

m2

m2

3,992

340

138

528

0191

Limpopo Province
Capricorn District
LDPW-BI/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No. 3
Bili No. 15
Paintwork
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 108
107

108

Carried Forward to Summary of Section No. 3 R

Section No. 3

Buildings

Bill No. 15

Paintwork

Completion Health Support Complex
Thabamoopo Hospital

-109- 0192



Bill
No

10

11

12

13

14

15

Department of Public Works, Roads and Infrastructure

SECTION SUMMARY - Buildings

Earthworks

Concrete, Formwork and Reinforcement
Masonry

Waterprocfing

Roof coverings

Carpeniry and Joinery

Ceilings

Floor coverings, Plastic linings, etc
Ironmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage

Glazing

Paintwork

Carried to Final Summary

Section No. 3

Buildings

Completion Health Support Complex
Thabamoopo Hospital

-110-

Page
No

49
58
62
63
66
72
75
78
84
87
88
89
104
105

109

Limpopo Province

Capricorn District
LDPW-B/070513

Amount

0193




Item
No

Department of Public Works, Roads and Infrastructure

SECTION NO 3
BILL NO 1

EXTERNAL WORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

APRONS AROUND BUILDINGS

Excavation not exceeding 2m deep

Reduced levels under aprons

Extra over all excavations for carfing away

Surplus material from stock piles on site to a dumping
site to be located by the contractor

Compaction of surfaces

Compaction of ground surface under aprons including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where

necessary and compacting to 90% Mod AASHTO
density

Allow for compaction tests as required by the Engineer
20 MPa/20 mm concrete
Aprons cast in panels to falls

Finigshing top suriaces of concrete smooth with a
wood float

Aprons to falls

Carried to Collection

Section No. 4

External Works

Bill No. 1

Aprons

Completion Health Support Comiplex
Thabamoopo Hospital

-111-

m3

m3

m2

m3

m2

Quantity

50

50

330

ltem

30

330

Rate

0194

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




10

11

Forming 250mm wide segmental channel to falls in
concrete including finishing smooth

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Expansion joints with bifumen impregnated
softboard between vertical concrete and brick
surfaces

12 mm Joints not exceeding 300 mm high

Expansion joints with bitumen impregnated
softboard between vertical concrete surfaces

12 mm Joints not exceeding 300 mm high

Fabric reinforcement

Type 193 fabric reinforcement in concrete aprons

Carried to Collection

Section No. 4

External Works

Bill No. 1

Aprons

Completion Health Support Complex
Thabamoopo Hospital

-112-

Department of Public Works, Roads and Infrastructure

m2

330

330

330

330

330

0195

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Section No. 4
Bill No. 1
Aprons

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 111
112

Carried Forward to Summary of Section No. 4 R

Section No. 4

External Works

Bill No. 1

Aprons

Completion Health Support Complex
Thabamoopo Hospital

-113- 0196



o

Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 2

PAVING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Materials and workmanship must be in accordance
to the following SABS 1200 specificafions:

c - Site clearance

D -~ Earthworks

DM - Earthworks (Roads, subgrade)
M - Roads {General)

ME - Sub-base

MF - Base

MK - Kerb and Channeling
MM - Ancillary Roadworks

Earthworks

Excavate in pickable earth to reduce ground level below
paving and set aside for later use

Ditto, but cart away excavated material to a dumping
place to be found by the contractor (cut to spoil}

Extra over excavation for excavation in soft rock
Ditto, but in hard rock
Rip and scarify ground level fo a depth of 150mm and

consolidate to 90% mod, AASHTO density {minimum
CBR 3)

Paving layers

Carried to Collection

Section No. 4

External Works

Bill No. 2

Paving .

Completion Health Support Complex
Thabamoopo Hospital

114~

m3

m3

m3

m3

m2

Quantity

287

287
29

14

1,914

Rate

0197

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




10

11

12

13

Department of Public Works, Roads and Infrastructure

Earth filling supplied by the contractor compacted
to 95% Mod AASHTO density

The following to be natural selected gravel layers evenly
spread and consolidated in layers and dimensions as
specified and on the drawings. All thicknesses io be
consolidated thicknesses.

Where described as "imported" the gravel fo be supplied
and carted on by the contractor from an approved
borrow pit

20mm Imported sand bedding

imported C4 material compacted to 95% mod. AASHTO
density

Imported G6 material compacted to 95% mod.
AASHTO density

imported G7 material compacted to 95% mod.
AASHTO density

Allow for compaction tests as required by the Engineer

Compaction of surfaces

Compaction of ground surface under pavings etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Prescribed density tests on filling

In-situ dry density {sand replacement) test in
accordance with method A10 (a) of TMH 1

Tests to determine the degree of comapction, etc of
ground filling

Carried to qulection

Section No. 4

External Works

Bill No. 2

Paving

Completion Health Support Complex
Thabamoopo Hospital

-115-

m3

m3

m3

m3

m2

No

No

Limpopo Province
Capricorn District
LDPW-B/070513

38

287

287

287

ltem

1,914

10

10

0198



14

15

16

17

18

18

20

21

22

Department of Public Works, Roads and Infrastructure

Interlocking paving

80mm Thick double interlocking (DZZ) precast concrete
paving blocks laid in a herringbone pattern on and
including 20mm sand founding layer and covered with
sandlayer and sweep into joints

50mm Thick rectangular precast concrete paving blocks
laid in a herringbone pattern on and including 20mm
sand founding layer and covered with sandlayer and
sweep into joints

Circular cutting to paving
SOIL POISONING

Soil insecticide to be executed with SABS

compliance by a firm of specialists under a 10 year
guarantee

Weed-killing treatment of surface under paving

Ant poison treatment ditto

Kerbs, ete

150 x 200 x 300mm Mass concrete (19MPa}) kerb
restraining block, including all excavation, formwork, etc.

25 MPa precast concrete kerbs finished smooth on

all exposed surfaces with top angles rounded and
bedded in cement mortar in 1m lengths

Barrier kerbsize 150mm wide x 280mm high with one
side chamfered for height of 120mm to 150mm wide at
top

25MPa/19mm concrete

200 x 200mm deep cast in-situ edge beam including
excavations

75 x 150mm deep cast in-situ edge beam including
excavations

Carried to Collection

Section No. 4

External Works

Bill No. 2

Paving

Completion Health Support Complex
Thabamoopo Hospital

-116-

m2

m2

m2

m2

No

Limpopo Province
Capricorn District
LDPW-B/070513

1,515

400

29

1,914

1,914

539

346

78

41




23

24

25

26

Department of Public Works, Roads and Infrastructure

Road marking

paint 100mm wide white line with an approved road
marking paint on paving

Traffic arrow 900mm long

Wheelchair or disable sign paint with approved paint on
the paving

Road signs

Standard sign with post cast in and including concrete
base

Carried to Collection

Section No. 4

External Works

Bill No. 2

Paving

Completion Health Support Complex
Thabamoopo Hospital

-117-

No

No

No

111

6200

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW.-B/070513
Section No. 4
Bill No. 2
Paving
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 114
115 T
116
117 T
Carried Forward to Summary of Section No. 4 R
Section No. 4
External Works
Bill No. 2
Paving
Completion Health Support Complex
Thabamoopo Hospital

116 | 0201



item
No

Department of Public Works, Roads and Infrastructure

BILL NO 3

COVERED WALKWAYS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Excavation in earth not exceeding 2m deep

Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93%
Mod AASHTO density

Under floors, steps, pavings, etc

Backfilling to trenches, holes, etc

Carried to Collection

Section No. 4

External Works

Bill No. 3

Covered Walkways

Completion Health Support Complex
Thabamoopo Hospital

-119-

m3

m3

m3

m3

m2

m3

m3

Quantity

68

30

273

Item

48

30

Rate

0202

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




10

11

12

13

14

15

16

17

Earth filling of G7 material supplied by the

contractor, compacted to 93% Mod AASHTO density

Under fioors, steps, pavings, etc m3 24

Compaction of surfaces

Compaction of ground surface under floors efc,

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material where

necessary and compacting to 93% Mod AASHTO

density m2 161

Aliow for compaction tests as required by the Engineer ltem

Soil insecticide fo be executed with SABS

compliance by a firm of specialists under a 10 year

guarantee

Under floors ete, including forming and poisoning

shallow furrows against foundation walls etc, filling in

furrows and ramming mz2 161

To botioms and sides of trenches etc m2 340

15MPa/20mm concrete

Strip footings m3 7

Brickwork of NFX bricks (14 MPa nominal

compressive strength} in class 1 mortar

Cne brick walls m2 102

Brickwork reinforcement

150mm Wide reinforcement built in horizontally m 561

Terracota face brick (PC Amount R 5000.00/1000)

pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork, in foundations m2 35
Carried to Collection R

Section No. 4

External Works

Bill No. 3

Covered Walkways

Completion Health Support Complex

Thabamoopo Hospital

-120-

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

0203



18

19

20

21

22

23

24

25

28

27

20Mpa/20mm concrete

Slab cast in panels on waterproofing

Finishing top surfaces of concrete smooth with a
wood float/steel trowel

Surface beds, slabs, etc

Expansion joints with softboard between vertical
concrete and brick surfaces

15mm Joints not exceeding 300mm high along edges of

surface beds

FEabric reinforcement

Type 193 fabric reinforcement in concrete slabs etc
One brick walls
150mm Wide reinforcement built in horizontally

Travertine face brick (PC Amount R 5000.00/1000)
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
Coping on top of one brick wall

One layer of 375 micron "Tarkon Black DPC"
embossed damp proof course

In walls

Under surface beds

Carried to Collection

Section No. 4

External Works

Bifl No. 3

Covered Walkways

Completion Health Support Complex
Thabamoopo Hospital

-121-

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

m3 12
m2 136

m 1386
m2 136
m2 35

m 128
m2 36

m 138
m2 31
m2 161

0204



28

29

30

31

32

33

34

35

36

Department of Public Works, Roads and Infrastructure

0.6mm "Brownbuilt Supaclad” Z275 embossed
galvanised steel troughed sheeting with
*Chromadek" finish on one side, in single lengths
fixed to steel purlins or rails and 0.6mm embossed
galvanised steel accessories with "Chromadek”
finish on one side

Roof coverings cranked along length to approximately
36m radius

Ridge capping (Code FK73) to be Brownbuilt Klip-Lok
700 550mm girth, three times bent along girth and
notched on site to suit roof profile.

Welded columns, bearers, purlins, etc

100mm Diameter steel round columns with botiom end
welded with and including 200 x 200 x 8mm base plate
embedded in brick column 550mm deep (In No 68)

75 x 50 x 20 x 2,5mm x 3.85Kg/m Steel lipped channel

100 x 50 x 20 x 2,5mm x 5.33Kg/m Steel lipped channel

for purlins

100 x 50 x 20 x 2,5mm Steel lipped channel for purlins
with 75 x 50 x 6mm x 150mm long angle welded to the
frame

75 x 50 x 6mm x 100mm Long angle welded to the end
of the truss with 5mm fillet welded all around

Welded roof trusses of angle section rails, struts,
braces, cleats, etc and flat section bearer, qusset
and connection plates bolted to steel

Double pitched steel trusses 3400 x 500mm high (Refer
to the attached drawing - DRW No. 18p0601/CW04)

Prepare, etc. as specified and apply Bituseal

On pipe columns

Carried to qﬁollection

Section No. 4

External Works

Bill No. 3

Covered Walkways

Completion Health Support Complex
Thabamoopao Hospital

-122-

m2

No

No

m2

262

68

238.00

1.07

1.47

1.06

68

34

35

0205

Limpopo Province
Capricorn District
LDPW-B/070513




37

38

Department of Public Works, Roads and Infrastructure

One coat red oxide metal primer. one coat universal

undercoat and two coats "Super Universal Enamel”
paint (NY-1/G) on steel

Columns m2

Cold rolled lipped channel bearers, edge trimmers,
purlins, etc mz2

Carried to Collection

Section No. 4

External Works

Bill No. 3

Covered Walkways

Completion Health Suppert Complex
Thabamoopo Hospital

-123-

47

32

0206

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513
Section No. 4
Bill No. 3
Covered Walkways
COLLECTION
Page Amount
No
Total Brought Forward from Page Mo. 119
120 )
121 )
122 )
R N
Carried Forward o Summary of Section No. 4 R
Section No. 4
External Works
Bill No. 3
Covered Walkways
Completion Health Support Complex
Thabamoopo Hospital

124- 0207



Item
No

BILL NO 4

STORMWATER CHANNEL

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars

or socket and spigot joints with rubber rings

Excavations

No claim for rock excavation will be entertained unless

the contractor has timeously nofified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each

of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in

accordance with clauses 3.1 t0 3.4.1, 5.1 to 5.3 and 7 of

SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Carried to Collection R

Section No. 4

External Works

Bill No. 4

Stormwater Drainage

Completion Health Support Complex
Thabamoopo Hospital

-125-

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

Quantity Rate Amount

0208



10

11

12

13

Department of Public Works, Roads and Infrastructure

In-situ cast concrete channels

Channel 600mm wide x 200mm degp with 150mm
radius channel laid to falls in lengths not exceeding
1000mm on a well rammed bottom including
excavations, formwork, etc

Extra for angle
Extra for stopped end

STORMWATER DRAINAGE

Reinforced concrete pipes interlocking jointed pipes
class 50D including the frenches and class D
bedding

300mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds

375mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds

450mm Pipes laid in and including trenches not
exceeding 1m deep below surface beds

The following in No.17 catchpits. junction boxes and
inlet manholes

Excavation not exceeding 2m deep
25MPa/19mm Reinforced concrete in bottoms
25MPa/19mm Reinforced concrete on top of the inlet

25MPa/19mm Unreinforced concrete benching with
20mm on top of dolomitic granoclithic finish

Type 395 fabric reinforcement in concrete slabs etc
One brick wall

Plaster on brick walls

Carried to Collection

Section No. 4

External Works

Bill No. 4

Stormwater Drainage

Completion Health Support Complex
Thabamoopo Hospital

-126-

No

No

m3

m3

m3

m3

m2

m2

m2

Limpopo Province
Capricorn District
LDPW-B/070513

334
156

18

156

31

306

22

44
89

70

0209



O

14

15

400 x 800mm Cast iron dished grating and frame

Precast concrete circular inspection chambers

including precast concrete cover slabs and
channels in benching

Inspection chamber 1000mm diameter and exceeding
1000mm and not exceeding 1250mm deep internally

Carried to Collection

Section No. 4

External Works

Bill No. 4

Stormwater Drainage

Completion Health Support Complex
Thabamoopo Hospital

-127-

Department of Public Works, Roads and Infrastructure

No

No

25

0210

Limpopo Province
Capricorn District
LDPW-B/070513




Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW.-B/070513

Section No. 4

Bill No. 4
Stormwater Drainage
COLLECTION

Page Amount
Total Brought Forward from Page No. 125

126

127

Carried Forward to Summary of Section No. 4 R

Section No. 4

External Works

Bill No. 4

Stormwater Drainage

Completion Health Support Complex
Thabamoopo Hospital

-128-

0211



&

Item
No

Department of Public Works, Roads and Infrastructure

BILL NO 5

CARPORT (PROVISIONAL)

NOTE: Tenderers are advised to study the Modei
Preambles for Trades before pricing this bill

Excavation in earth not exceeding 2m deep

Holes

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site fo a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water

Earth filling_obtained from the excavations and/or
prescribed stock piles on site, compacted to cted to 93%

Mod AASHTO density

Backfilling to trenches, holes, etc

Allow for compaction tests as required by the Engineer

Soil insecticide to be executed with SABS

compliance by a firm of specialists under a 10 year
gquaranteg

To boftoms and sides of trenches efc

Carried to Collection

Section No. 4

External Works

Bill No. 6

Carports

Completion Health Support Complex
Thabamoopo Hospital

-129-

m3

m3

m2

m3

m2

Quantity

52

38

36

ltem

33

ltem

176

Rate

0212

Limpopo Province
Capricorn District
1 DPW-B/070513

Amount
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11

12

13

14

16

Department of Public Works, Roads and Infrastructure

25MPa/20mm concrete

Column bases (Provisional)

0.5mm thick light industrial "Klip-Lok 406" 2275
spelter galvanised steel sheeting with Classicoat
finish to one side and half coat Classicoai Grey
other side and accessories fixed to steel purlins or

rails

Roof coverings with pifches not exceeding 25 degrees

Steel structure fo carport

76.20mm Circular hollow section 3.5mm wali thickness
bracing fixed to 12mm plate welded to fascia with17mm
hole bolted by 18mm beit and nuts

219 X 4.5mm steel column pipes to be painted with
bitumen tar paint at the bottom height of 1000mm from
the concrete base

75 % 50 x 20 x 2mm x 3.14kg/m Lipped channel

125 % 50 x 20 x 3mm x 5.72kg/m Lipped channel

200 x 75 x 20 x 2.5mm x 7.29kg/m Lipped channel

Spot priming defects in pre-primed surfaces with
red oxide metal primer, one coat universat

undercoat and two coats "Super Universal Enamel"
paint (NY-1/G) on steel

On members of lattice columns and beams

Carried to Collection

Section No. 4

External Works

Bill No. 5

Carports

Completion Health Support Complex
Thabamoopo Hospital

-130-

m3

m2

m2

Limpopo Province
Capricorn District
LDPW-B/070513

13

589

153

146
1.69
0.82

2.93

193

0213



Department of Public Works, Roads and Infrastructure

Section No. 4
Bill No. 5
Carports

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 4

Section No. 4

External Works

Bill No. 5

Carporis

Completion Health Support Complex
Thabamoopo Hospital

131~

Limpopo Province
Capricorn Disfrict

LDPW-B/070513
Page Amount
No
129
130

0214



Bill
No

SECTION SUMMARY - External Works

Aprons

Paving

Covered Walkways
Stormwater Drainage

Carports

Carried to Final Summary

Section No. 4

External Works

Completion Health Support Complex
Thabhamoopo Hospital

~132-

Department of Public Works, Roads and Infrastructure

Page
No

113
118
124
128

131

Limpopo Province
Capricorn District
LDPW.-B/070513

Amount
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ttem
No

Department of Public Works, Roads and Infrastructure

SECTIONNO 4

BILL NO 1

PROVISIONAL AMOUNTS ETC

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net
and include for delivery to site of ali articles concerned

Sub contractors will be treated as domestic sub
contractors for the purpose of this contract. They shall
be selected sub contractors and the main contractor will
be afforded the opportunity to reject such sub
contractors prior to appointment provided reasonable
justification is given

Profit

Where stated, the contractor may allow for profit if
required

General attendance upon selected sub-coniractors

The item "Attendance" which follows each provisional
sum for selected sub-contractors work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected sub-contractors, the
following:

1. The services as in clause B7 of the Preliminaries

2. Making good in all trades and cleaning down and
removal of rubbish on completion

Carried to Collection

Section No. 5

Provisional Sums

Bill No. 1

Provisional amounts efc

Completion Health Support Complex
Thabamoopo Hospital

-133-

Quantity

Rate

0216

Limpopo Province
Capricorn District
LDPW-B/070513

Amount
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1"

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Amounts"

PROVISIONAL SUMS FOR SELECTED SUB-
CONTRACT WORKS

SIGNAGE

Provide the sum of R50 000,00 {Fifty thousand Rand)
for signage

Profit
Aftendance

IRONMONGERY

Provide the sum of R120 000,00 (One hundred and
twenty thousand Rand) for ironmongery

Profit
Attendance

JOINERY FITTINGS

Provide the sum of R340 000,00 (Three hundred and
fourty thousand Rand) for joinery fittings

Profit
Aftendance

ALUMINIUM FITTINGS

Provide the sum of R300 000,00 (Three thousand Rand)
for aluminium fittings including shopfronts by the
specialist

Profit

Carried to Collection

Section No. 5
Provisional Sums

Bill No. 1

Provisional amounts etc

Completion Health Support Complex
Thabamoopo Hospital

-134-

ltem

ltem

ftem

item

ltem

ltem

ltem

ltem

ltem

ltem

ltiem

0217

50,000

120,000

340,000

300,000

00

00

00

00
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13

14

15

16

17

18

19.

20

21

22

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

Attendance

STEEL ROOF STRUCTURE

Provide the sum of R992 075.00 (Nine hundred ninety
two thousand and seventy five Rand) for steel rocf
structure

Profit

Atlendance

GREASE TRAP

Provide the sum of R200 000,00 (Two hundred
thousand Rand) for Grease trap by the specialist

Profit
Aftendance

ELECTRICAL, ELECTRONICAL AND
MECHANICAL INSTALLATION

ELECTRICAL INSTALLATION

Provide the amount of R4,860,000.00 (four Million eight
hundred sixty thousand rand) for electrical installation to
the buildings and site by Specialists

Profit
Aftendance

BULK ELECTRICAL UPGRADE

Provide the amount of R3,900,000.00 (Three million
nine hundred thousand Rand) for bulk electrical upgrade
to the various buildings and site by Specialists

Carried to Collection

Section No. &

Provisional Sums

Bill No. 1

Provisional amounts etc

Completion Health Support Complex
Thahamoopo Hospital

-135-

ltem

item

Item

ltem

ltem

[tem

ftem

item

ltemn

ltem

ltem

0218

g92,075

200,000

4,860,000

3,900,000

00

00
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23

24

25

26

27

28

29

30

31

32

33

34

35

36

Profit
Attendance

HEATING, VENTILATION AND AIR CONDITIONING
INSTALLATION

Provide the amount of R4,600,000.00 (Four million six
hundred thousand rand) for air conditioning installation
fo the buildings and site by Specialists

Profit
Attendance

HOT WATER STORAGE AND RETICULATION

Provide the sum of R1,500,000.00 (Cne miliion five
hundred thousand rand) for hot water storage and
reticulations

Profit

Attendance

FIRE DETECTIONS

Provide the sum of R490 000,00 (Four hundred ninety
thousand Rand) for fire detections

Profit
Attendance
FIRE HOSE REELS AND HYDRANTS

Provide the sum of R560,000.00 (Five hundred sixty
thousand Rand) for fire detections

Profit

Attendance

Carried to Collection

Section No. 5

Provisional Sums

Bill No. 1

Provisional amounts etc

Completion Health Support Complex
Thabamoopo Hospital

-136-

Department of Public Works, Roads and Infrastructure
Limpope Province
Capricorn District

LDPW-B/070513

ltem

ltem

Item

ltem

ltem

ltem

ltem

ltem

liem

item

tem

ltem

Item

ltem

0219

4,600,000

1,500,000

490,000

560,000

00
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38

39

40

41

42

43

Department of Public Works, Roads and Infrastructure
Limpopo Province

Capricorn District

LDPW-B/070513

INDOOR HYDROTHERAPY POOL AND THE
ACCESSORIES

Provide the amount of R2,200,000.00 (Two million two
hundred thousand Rand) for swimming pool including
pool accesscries by Specialists

Profit
Attendance
BUDGETARY ALLOWANCES

COMMUNITY LIASON OFFICER

Allow the Budgetary Amount of R100 000.00 (One
hundred thousand Rand) NET for the employment of a
community liasons officer required for labour
requirements by the contractor and deducted in whole
part if not required (Specification for appointment of the
community liasons officer to be furnish by the principal
agent to the contractor)

SUNDRY BUILDERS WORK

Allow the Budgetary Amount of R50 000.00 (Fifty
thousand Rand) NET for sundry builders work fo be
executed by the contractor and deducted in whole part if
not required

ABNORMAL GROUND CONDITIONS

Allow the Budgetary Amount of R 200 000-00 (Two
hundred thousand Rand) NET for additional works
required due to abnormal ground conditions to be
executed by the contractor and deducted in whole part if
not required

SPECIAL CONDITIONS

Provide the amount of R1000 000.00 (One million Rand)
for fluctuations in cost

Carried to Collection

Section No. 5

Provisional Sums

Bill No. 1

Provisional amounts etc

Completion Health Support Complex
Thabamoopo Hospital

-137-

ltem

ltem

ltem

item

ltem

ltem

ltem

0220

2,200,000

100,000

50,000

200,000

1,000,000

00

00

00

00
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Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

CONTINGENCY SUM

Allow the amount of R1,000,000,00 (One& million Rand)
Contingencies for building work, to be used as directed
by the principal agent and deducted in whole or in part if
not required

Carried to Collection

Section No. &

Provisional Sums

Bill No. 1

Provisional amounts etc

Completion Health Support Complex
Thabamoopo Hospital

~138-

ltem

0221

1,000,000

00




Section No. &
Bill No. 1
Provisional amounts etc

COLLECTION

Total Brought Forward from Page No.

Carried fo Final Summary

Section No. 5

Provisional Sums

Bill No. 1

Provisional amounts efc

Completion Heaith Support Complex
2| Thabamoopo Hospital

-139-

Department of Public Works, Roads and Infrastructure

Page
No

133
134
135
138
137

138

0222

Limpopo Province
Capricorn District
LDPW-B/070513

Amount




Section
No

FINAL SUMMARY

Preliminaries
Alterations
Buildings
External Works

Provisional Sums

Sub-total

Value Added Tax @ 15%

Thabamoopo Hospital

Department of Public Works, Roads and Infrastructure
Limpopo Province
Capricorn District

LDPW-B/070513

Carried to Form of Tender

Completion Health Support Complex

-140-

Page
No

40
44

110
132

139

Amount
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1. Introduction

In terms of the Construction Regulations promulgated under the Cccupational Health and Safety Act (Act no.
85 of 1993), the Client or its Agent is required to compile an occupational health and safety specification for
any intended project classified as construction work and to provide the specification to prospective tenderers.

Compliance to the requirements of the Occupational Health and Safety Act 85 of 1993 is in addition to the
requirements of this Health and Safety Specification.

2. Definition

“Agent” —

means any person who acfs as a representative for a client;
“Client” —

means any person for whom construction work is performed;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the
risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of

work;

“Contractoer” —

means an employer, as defined in Section 1 of the Act, who performs construction work and includes

Principal Contractors;
"Health and Safety File" —

means a file, or other record in permanent form, containing the information required a contemplated in the

regulations;
“Health and Safety Plan” -

means 2 documented plan which addresses hazards identified and includes safe work procedures to

mitigate,‘ reduce or control the hazards identified;

“Health and Safety Specification” —

means a documented specification of all health and safety requirements pertaining to the associated works

on a construction site, so as to ensure the health and safety of persons;

0228



“Method Statement” —

means a document detailing the key activities to be performed in order to reduce as reasonably as
practicable the hazards identified in any risk assessment;

*Principal Contractor” -

means an employer, as defined in section 1 of the Act who performs construction work and is appointed by
the client to be in overall control and management of a part of or the whole of a construction site;

"Risk Assessment” ~

means a program to determine any risk associated with any hazard at a construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard.

3. Purpose

The purpose of this site specific Health and Safety Specification is to address the reasonable and
foreseeable aspects of occupational health, safety and environmental management which will be affected by
this construction work, and to comply with legal requirements.

The Contractor must take into account all information in this specification to ensure that their tender includes
adequate resource and relevant competence to carry out this construction work. The confractor must ensure
that ali costs related to compliance with Occupational Health Act 85 of 1993 and the Construction
Regulations 2014, as well as this Health and Safety Specification, are taken into consideration at Tender

stage.

4. Background

Due to poor practices and high levels of reportable incidents in the past, it is required that highest levels of
health and safety standards be maintained throughout the construction peried. The Client, contractor and all
other parties involved in this project are committed {o ensure that these highest Health and Safety standards

will be maintained.

5. Implementation

This Health and Safety Specification forms an integral part of the Contract. Contractors shall also make it an
integral part of their Contracts with their Sub Contractors. The successful Contractor will be required to
compile a Health and Safety Plan based on the requirements of the Occupational Health Act 85 of 1993 and
these Specifications, which will need to be approved by Client prior to commencement with construction

work.

6. Management and Supervision of Construction Work

6.1 Principal Contractor's Safety Management Plan

The principal contractor appointed by the Client in terms of the Construction Regulations (2014) shall
prepare an occupational health and safety plan adhering to the requirements contained in the provided



Health and Safety Specification. This plan shall be prepared in terms of the Occupational Health and Safety
Act (Act no. 85 of 1993) and Construction Regulation (2014) and be specific to this project
The Client and the contractor shall agree on the occupational health and safety plan before any work may

commence on site.

6.2 Minimum contients of the Health and Safety File

As required by the Construction Regulations (2014), the principal contractor and sub-contractor/s will each

keep a project specific Health and Safety File on site containing the following minimum documentation:

Approval letter by the Client on contents of Health and Safety Management Plan;
Notification of construction work to the relevant Department of Labour (stamped)
Scope of work to be performed;
Occupational Health & Safety Policy and other Policies;
Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations.
Updated copy of the Compensation for Occupational Injuries and Diseases Act (Act no. 130 of 1893}
and its Regulations;
Proof of registration and good standing with the Compensation Commissioner or another licensed
Insurer;
Risk Assessments
A list of contractors (sub-contractors) including copies of the agreements between the parties and
the type of work being done by each contractor,
Copies of occupational health and safety committee meetings and other relevant minutes;
Copies of written designations and appointments of competencies;
Management sfructure {inclusive of OH&S responsibility & meeting structure};
Induction training and site safety rules;
Occupational health and safety training;
Arrangements with contractors and/or mandataries;
Description of security measures;
» Accident andfor incident register;
QOccupational health and safety representative inspection register;
Construction vehicles and mobile plan inspections;
Daily inspections of excavations by competent person;
Record of entry to confined space;
Record of fraining;
Record of toolbox talks
Inspection and maintenance of explosive powered tools;
Fall protection inspections,; '
First-aid box content;
Record of first-aid treatment;
Fire equipment inspection and maintenance;
Record of hazardous chemical substances kept and used on site;

Y ¥V V V V VY V V V ¥V V VYV Y

Ladder inspection;
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Inspection of excavation
Inspection of stacking and storage;
Inspection of housekeeping and general safeguarding on construction site

YV V VvV V¥V

Inspection of construction employees’ facilities
» Records of issuing of Personal Protective Equipment;
s Monthly reporting and recording of statistics;
+ Emergency preparedness and response programmes;
¢ Investigation and reporting of incidenis and/or accidentis to the Client and Department of
Labour/Compensation Commissioner

¢ All other applicable records.

*Note: The contractor shall hand over the consclidated health and safety file to the client on
completion of the construction work {include drawings, designs, materials used, etc.)

7. Organogram

The Confractor shall submit an organogram, prior to construction work commencement, outlining the Health
and Safety Site Team that will be assigned to the project.

7.1 Construction Manager

The contractor must in writing appoint one full-time competent person as the construction manager with the
duty of managing all the construction work on a single site, including the duty of ensuring
occupational health and safety compliance, and in the absence of construction manager an alternate must

be appointed by the principal contractor.

No construction manager appointed under sub regulation 8(1) may manage any construction work on or in
any construction site other than the site in respect of which he or she has been appointed. A construction
manager must in writing appoint construction supervisor/s responsible for construction activities and

ensuring occupational health and safety compliance on the construction site.

7.2 Construction Supervisor

The construction supervisor and/or assistant construction supervisor/s appointed in ferms of the Construction
Regulations (2014) are responsible for supervising the construction work which he or she has been
appointed and especially to ensure that all work undertaken complies with the requirements of the
Occupational Health and Safety Act (Act no. 85 of 1993) and ali other applicable legislative requirements and
regulations.

*This construction site shall not be left without supervision.
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7.3 Construction Safety Officer

The Principal contractor must appoint a full time construction health and safety officer in writing to assist in
the control of all health and safety related aspects. The appointed Construction Safety Officer must have

relevant qualifications and relevant construction safety experience.

8. Appointment and functions of the Safety Committee

The principal contractor must establish an occupational health and safety commitiee consisting of all the
deslgnated occupational health and safety representatives together with a number of management
representatives. The management representatives shall not exceed the number of occupational health and
safety representatives on the committee. The members of the occupational health and safety committee
must be appointed in writing.

The occupational health and safety committee must meet at least once per 2 months and will consider, at
least, the following agenda items:
1.  Opening and welcome;
Members present, apologies and absent;
Minutes of previous meeting;
Matters arising from the previous meeting;
Outcomes of previous audit and behavioural based safety inspections;
Incident and/or accident reports and investigations;
Incident, accident and/or injury statistics;

@GN G

Health and Safety Plan (revisions and new regquirements);
9. Training (awareness, competence);

10. Emergency Preparedness Plan;

11. Non-Conformances and notices;

12. Toolbox Talks;

13. Close and next meeting.

9. Risk Assessment

Risk assessments shall identify occupational health and safety hazards and risks and environmental aspects
and impacts emanating from this project.
The risk assessment (inclusive of impact assessment) shall include (at a minimum}):

s [dentification of the relevant Project with regard to Project number, Project name and areg;

+ Date on which risk assessments were conducted/reviewed;

* The identification of the risks/hazards and aspects/impacts to which persons may be exposed to per
activity;

+ Ananalysis and evalualion of the risks and hazards and aspects/impacts idenfified on a documented
method;

s Existing control measures and proposed comrective measures
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+ A plan to review the risk assessments as the work progresses and changes are introduced;

s A documented plan and Safe Working Procedures (SWP)', and its relevance to the risk assessment,
to mitigate, reduce or control the risks and hazards that have been identified;

s A plan to monitor the application of the Safe Working Procedures (SWP);

» Signature of appointed competent person conducting risk assessment; and

s Signature of management and employees involved in risk assessment.

» Review plan;

The risk assessments, together with the site-specific occupational health and safety rules, shall be submitted
before mobilisation on site commences. These must be included in the health and safety plan. The
contractor shall ensure through his risk management process the hierarchy of controls stipulated as follows,
are implemented;

» Eliminate - The complete elimination of the hazard.

» Substitute - Replacing the material or process with a less hazardous one.

¢ Redesign - Redesign the equipment or work process.

¢ Separate - Isolating the hazard by guarding or enclosing it.

s Administrate - Providing control such as training, procedures etc.

s Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other
controls are not practical. (PPE as the last resort)

i.Baseline risk assessments

The Client is required to prepare a baseline risk assessment before the commencement of construction
activities. The hazards and risk to which persons, plant, vehicles and facllities may be exposed during the
construction shall be identified and evaluated. The aspects and impacts resulting in environmentai pollution
or degradation shall also be identified and evaluated. Measures to reduce or control these risks or hazards
must be defined during this assessment. The contractor shall ensure that all employees under his or her
conirol are informed instructed and frained by a competent persen regarding any hazard and the related
work procedure and or control measure before any work commences, and thereafter at the times determined
in the risk assessment monitoring and review plan of the relevant site.

The contractor shall ensure that all sub-contractors are informed regarding any hazard that are stipulated in
the risk assessment before any work commences, and thereafter af the times that may be determined in the
risk assessment monitoring and review plan. The contractor shall ensure that copies of the risk assessment
of the relevant site are available on for inspection by an Inspector, the Client, the Client's Agent, any sub-
contractor/s, any employee, a health and §afety representative or any member of the health and safety

committee.

The Client shall review the relevant risk assessment where changes are effected o the design and/or
construction that result in a change to the risk profile or when an incident has ocourred. The effectiveness of



the measures defined and the baseline risk assessment prepared shall be monitored and reviewed from time
to time to ensure that it remains relevant and accurate.

10. Medical Fitness Certificate

The contractor must ensure that their employees on site have a valid medical certificate of fitness, specific to
the construction work being performed, issued by an occupational health practitioner in the form of Annexure
3.

11. Training

The principal contractor and its sub-contractor/s shall ensure that all its employees are adequately trained
and experienced to perform their work. Where semi-skilled employees are employed, adequate supervision
must be available to maintain standards of work and to ensure compliance with Health and Safety standards

on this project.

11.1 Site-specific Incuction

The contractor may under any circumstances allow or permit any employee or perscn to enter site unless
they have undergone health and safety induction training pertaining to the hazards prevalent on site at the

time of entry. This includes visitors to site. The Contractor must ensure that visitors to site have the
necessary protective equipment (PPE). Records of induction must be kept in the safety file.

11.2 Toolhox Talks
The contractor shail conduct toolbox talks with their employees on weekly basis and records of these must
be kept in the safety file. Employees must acknowledge the receipt of toolbox talks and this record must also

be kept in the Safety file

11.3 Other training

All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in
possession of valid proof of training and, where applicable, valid licenses. All employees in jobs requiring
training in terms of the Occupational Health and Safety Act (Act no 85 of 1993) and any other applicable
legislative requirements are to be in possession of valid proof of training.

11.4 Competence

The contractor must ensure that his personnel are trained and competent to carry out work safely and
without risk to health before work commences. Follow-up and refresher training shall be conducted as the
work progresses and Whenever the scope or nature of the work changes. Records of all training must be
kept in the Safety File.
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12. Communication and Consultation

12.1 Notification of construction work

The Principal contractor shall, before carrying out any work, notify the Department of Labour in writing 7 days

prior, of any construction work that involves:

a) excavation work;
b) working at a height where there is risk of falling;
c) demolition of a structure;

Only a certified copy stamped by the Department of Labour will be acceptable. No faxed or emailed
notifications will be accepted. No work shall commence before notification of construction work has been
done to the relevant Department of Labour by the principal contractor. The Client will not approve the Safety
File if no notification of construction work has been done.

12.2 Consultative forums

The following arrangements with respect to communication and liaison shall apply:

« Occupational health and safety liaison between The Client, The Principal contractor, the sub-
contractor/s, the designer and other concerned parties will be through the occupational health and
safety committee

+ In addition to the above, communication may be directly to The Client, The Principal contractor or
sub-contractor/s, verbally or in writing, as and when the need arises.

» Consultation with the workforce on occupational health, safety and environmental matters will be
through their supervisors, occupational health and safety officer orfand the occupational health and
safety committee

s The contractor will be responsible for the dissemination of alt relevant occupational health, safety
and environmental information to the sub-contractorfs. The transfer of information must take place
before the contractor or sub-contractor/s commence work, for example, on design changes agreed
with the Client and the designer, exchange of information between contractors, the reporting of
hazardous andfor dangerous conditions and/or situations etc.

12.3 Contractor / Mandatory control

Whensaver the principal contractor appoints sub-contractors, it is a requirement that an Occupational Health
and Safety Act (Act no. 85 of 1993) Section 37(2) agreement (i.e. Agreement with Mandatory) is included in
his agreement with the sub-contractor. :

13. Site Security & Access Control
The contractor must establish site access rules and implement and maintain these throughout the
construction period. Access control must, amongst other, include the rule that every person entering the
construction site must sign the register at the entrance indicating the following:
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[SAH)

Surname and Name

Id number

Vehicle registration number

From which company

Reason for entering the construction site

Y V V V V¥V V¥V

Time in and Time out

» Signature
Non-employees will not be allowed on site unaccompanied. These rules and procedures must be maintained
throughout the construction period. The contractor shall provide a guard house for a security working during
the day and at night if recommended. The guard house shouid be in good condition and at-least meet
minimum requirements as per environmental regulations for workplaces.

14. Fall protection

The contractor must ensure that employees are protected from falling into open excavations.

15. Construction vehicles and mobile plant

Construction vehicles and mobile plant will be inspected by the appointed person prior to being allowed on a
project site. Suppliers of hired vehicles, plant and equipment will be required to comply with this specification
as well as the Occupational Health and Safety Act {Act no. 85 of 1993) and Construction Regulations (2014).

Construction vehicles and mobile plant to bea:

+« Of acceptable design and construction;

¢ Maintained in good working order;

+ Used in accordance with their design and intention for which they were designed having due regard
to safety and health;

e Operated and/or driven by trained, certified competent and in possession of proof of competency and
is authorised in writing to operate those construction vehicles and mobile plant. A person who has a
medical certificate of fitness to operate those construction vehicles and mobile plant, issued by an
occupational practitioner in the form of Annexure 3

s Provided with safe and suitable means of access and egress;

+ Fitted with properly organised and controlled in any work situation by providing adequate signalling
devices or other control arrangements to guard against the dangers relating to the movement of
vehicles and plant in order to ensure that their continued safe operations.

e are prevented from falling into excavations, water or any other area lower than the working surface
by installing adequate edge protection, which may include guardrails and crash barriers;

» Fitted with structures‘designed to protect the operator from falling material or from being crushed
should the vehicle or mobile plant overturn;

« Equipped with an acoustic warning device which can be activated by the operator;

o Equipped with an automatic acoustic reversing alarm; and
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» Inspected by the authorised operator or driver on a daily basis using a relevant checklist prior to use
and that the findings of such inspection are recorded in a register kept in the construction vehicle or
mobile plant.

The contractor must ensure that —

(a) No person rides or is required or permitted to ride on a construction vehicle or mobile plant otherwise
than in a safe place provided thereon for that purpose;
(b} Every construction site is organized in such a way that, as far as is reasonably practicable, pedestrians
" and vehicles can move safely and without risks to health;
(c) The traffic routes are suitable for the persons, construction vehicles or mobile plant using them, are
sufficient in number, in suitable positions and of sufficient size;
(d) Every traffic route is, where necessary, indicated by suitable signs;

{(e) All construction vehicles and mobile plant left unattended at night, adjacent to a public road in normal
use or adjacent to construction areas where work is in progress, have appropriate lights or reflectors, or
barricades equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or
plant;

(f) All construction vehicles or mobile plant when not in use, have buckets, booms or similar appendages
fully lowered or blocked, controls in a neutral position, motors stopped, wheels chocked, brakes set and
ignition secured;

(g) Whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least
two headlights and two taillights when in operation;

(h) Tools, material and equipment are secured and separated by means of a physical barrier in order to
prevent movement when transported in the same compartment with employees;

(i) Vehicles used to transport employees have seats firmly secured and adequate for the number of

employees to be carried; and

16. Symbolic Signage

The contractor shall use mandatory and prescribed symbolic safety signs at their lay down and site areas.
The display of the following signs is mandatory:
* 'Eye Protection” symbolic signs shall be displayed at all grinding machines and at any area where it
is mandatory to wear eye protection or where there is danger of an eye injury being sustained.
e "Ear Protection” symbolic signs shall be displayed at all areas where there is a danger of noise
induced hearing loss being sustained. '
s Al toilets or urinals shall be marked in a conspicuous place with painted or stencilled [efters to
indicate the sex for which they are intended.
e The location of every first aid box is to be clearly indicated by means of a sign.
e Inany room, cabinet or enclosure where flammable substances are used or stored shall be fixed a
suitable and conspicuous sign prohibiting smoking or the use of naked flames in the area.

+ Emergency contact telephone numbers,
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e

« Adequate fire fighting equipment signs.
s “Excavations in progress”
« Warning notices at openings through which people may fall.

17. Use and temporary storage of flammable liquids on construction sites

The contractor must ensure that, in addition to compliance with the provisions for the use and storage of
flammable liquids in the General Safety Regulations, 2003, ensure that:

» Where flammable liquids are being used, applied or stored at the workplace concerned, it is done in
a manner that does not cause a fire or explosion hazard, and that the workplace Is effectively
ventilated;

« No person smokes in any place in which flammable liquid is used or stored, and the contractor must
affix a suitable and conspicuous notice at all enfrances to any such areas prohibiting such smoking;

« An adequate amount of efficient fire-fighting equipment is installed in suitable locations around the
flammable liquids store with the recognized symbolic signs;

s  Only the quantity of flammable liquid needed for work on one day is taken out of the store for use;

* All containers holding flammable liquids are kept tightly closed when not in actual use and, after their
contents have been used up, are removed from the consiruction site and safely disposed of;

+ Where flammable liquids are decanted, the metal containers are bonded and earthed; and

+ No flammable material, including cotton waste, paper, cleaning rags or similar material is stored
together with flammable liquids.

18. Fuel Storage

No petrol shall be stored in drums in excess of a total of two hundred litres in any building or other place
except with the prior written approval of the Department of Labour Chief Inspector. Every storage tank
provided at any filling station on the surface for the purpose of containing petrol or fuel oil shall be suitably
constructed to an acceptable standard that would ensure the safe storage thereof. Suitable means for fire
fighting shall be installed at a safe location for the extinguishing of fire in the event of an incident. Fire
equipment supply shall be appropriate to the quantity being stored.

19, Housekeeping and General Safeguarding on Construction Sites

The Contractor must, in addition to compliance with the Environmental Regulations for Workplaces, 1987,
promulgated by Government Notice No. R. 2281 of 16 October 1987, ensure that suitable housekeeping is
continuously implemented on each construction site, including:

» The proper storage of materials and equipment;

e The removal of scrap, waste and debris at appropriate intervals;
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» Ensuring that materials required for use, are not placed on the site so as to obstruct means of
access to and egress from workplaces and passageways;

+ Ensuring that materials which are no longer required for use, do not accumulate on and are removed
from the site at appropriate intervals;

» Ensuring that construction sites in built-up areas adjacent to a public way are suitably and sufficiently
fenced off and provided with controlled access points to prevent the entry of unauthorized persons;

and

20. Stacking and storage on censtruction site

The contractor shall provide a suitable and adequate lock-up store for the storage of items, equipment and
material, which would be damaged or pilfered if stored in the open. The contractor is responsible for the
proper storage and maintenance of all equipment until issue of the Certificate of Practical Completion.

The contractor must, in addition to compliance with the provisions for the stacking of articles in the General
Safety Regulations, 2003, ensure that:
+ A competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;
» Adequate storage areas are provided;
» There are demarcated storage areas; and
» Storage areas are kept neat and under control.

All equipment and materials will be stored on suitable wood poles or pallets which wilt not protrude more
than a meter from any of the stored material. Safe access ways shall be maintained between all stored items
preventing employees from having to climb over or under equipment to retrieve the necessary.

21. Employees’ facilities

(1)  The contractor must, in addition to the construction site provisions in the Facilities Regulations, 2004,
promulgated by Government Notice No. R. 924 of 3 August 2004, provide at or within reasonable access of
every construction site, the following clean, hygienic and maintained facilities:

(a) At least one sanitary facility for each sex and for every 30 workers;

22. Personal and other Protective Equipment

Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer
and, if it is i:mpossible for an employee to use or wear the prescribed protective equipment through health or
any other reason, the employee cannot be allowed to continue working under the hazardous condition(s) for

which the equipment was prescribed.

All employees shall, as a minimum, be required to wear the following personal protecfive:

s Protective overalls;
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* Protective footwear;
s Protective hand gloves;
s Protective headwear; and

» Eye, face and ear protection.

Personal protective equipment should, however, be the last resort and there should always first be an
attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing of
personal protective equipment is considered.

PPE issue register must be kept in the safety file.

23. Portable electrical tools and equipment

Portable electrical tools and equipment includes every unit that takes electrical power from a 15 ampere plug
point and is moved around for use in the workplace for example; drills, saws, grindstones, portable lights,
etcetera. Other electrical appliances such as fridges, hotplates, heaters, and etcetera must be inspected
and maintained to the same standards as portable electrical tools and appliances.

The use, inspection and maintenance of portable electrical tools and equipment shall be as follows:
» Regular inspections must be carried out by a competent person appointed in writing;
» Inspection results must be recorded in a register;
« Only competent authorised persons are allowed to use portable electrical tools and equipment; and
« The correct protective equipment must be worn or used whilst operating portable electrical tools and

equipment.

This equipment -
s Must be maintained in good condition at all times to prevent an electrical shock to the user;
» The main power source should incorporate an earth leakage protection device or receive power
through a double wound transformer or be double insulated and clearly marked as such; and

s Al equipment must be fitted with a switch to allow for safe and easy starting and stopping.

24. Public health and safety

"The contractor is responsible for ensuring that surrounding community shall be made aware of the dangers
likely to arise from on site activities and the precautions to be obsetved to avoid or minimize those dangers.

This includes:
s Non- employees entering the site for whatever reason;
o The surrounding community; and

o Passers-by the site.
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Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that
non-employees are protected at all times. All non-employees entering the site must receive induction into
the hazards and risks of the site and the control measures fo be observed.

25. Excavations

The contractor must:

(a) Ensure that all excavation work is carried out under the supervision of a competent person who has
been appointed in writing for that purpose; and
(b) Evaluate, as far as is reasonably practicable, the stability of the ground before excavation work

begins.

Every Contractors who performs excavation work must take reasonable and sufficient steps in order to
prevent, as far as is reasonably practicable, any person from being buried or trapped by a fall or
dislodgement of material in an excavation. May not require or permit any person to work in an excavation
which has not been adequately shored or braced: Provided that shoring and bracing may not be necessary
where:

(i) The sides of the excavation are sloped to at least the maximum angle of repose measured

relative to the horizontal plane; or

(i) Such an excavation is in stable material: Provided that:

(a) permission has been given in writing by the appointed competent person contemplated in sub
regulation (1) upon evaluation by him or her of the site conditions;

(b) where any uncertainty pertaining to the stability of the soil still exists, the decision from a professional
engineer or a professional technologist competent in excavations is decisive and such a decision must
be noted in writing and signed by both the competent person contemplated in sub regulation (1) and
the professional engineer or technologist, as the case may be;

c) Must take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed and
constructed in a manner that renders it strong enough to support the sides of the excavation in
question;

(d) Must ensure that no load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of any person, unless
precautions such as the provision of sufficient and suitable shoring or bracing are taken to prevent the
sides from collapsing;

{e) Must ensure that where the stability of an adjoining building, structure or road is likely to be affected
by the making of an éxcavation, steps are taken to ensure the stability of such .building, structure or
road and the safety of persons;

(f) Must cause convenient and safe means of access to be provided to every excavation in which persons
are required to work, and such access may not be further than six meters from the point where any

worker within the excavation is working;
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(g) Must ascertain, as far as is reasonably practicable, the location and nature of electricity, water, gas or
other similar services which may in any way be affected by the work to be performed, and must before

the commencement of excavation work that may affect any such service, take the steps that are
necessary to render the circumstances safe for all persons involved;
(h) Must ensure that every excavation, including all bracing and shoring, is inspected —

(i) daily, prior to the commencement of each shift;
(ii) after every blasting operation;
(iii) after an unexpected fall of ground;
(iv) after damage to supports; and
(v) after rain, by the competent person contemplated in sub regulation {1), in order to ensure the
safety of the excavation and of persons, and those results must be recorded in a register kept on site
and made available on request to an inspector, the client, the client's agent, any other contractor or
any employee;

(i Must cause every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be —
() Adequately protected by a barrier or fence of at least one metre in height and as close to the
excavation as is practicable; and
(i provided with warning illuminants or any other clearly visible boundary indicators at night or when
visibility is poor, or have resort to any other suitable and sufficient precautionary measure where
sub-paragraph (i} and (ii) are not practicable;
(i) Must ensure that all precautionary measures stipulated for confined spaces as determined in the
general safety regulations, 2003, are complied with by any person entering any excavation;

(k) Must, where the excavation work involves the use of explosives, appoint a competent person in the
use of explosives for excavation, and must ensure that a method statement is developed by that
person in accordance with the applicable explosives legislation; and

{l) Must cause warning signs to be positioned next to an excavation within which or where persons are
working or carrying out inspections or tests.

Where areas are unsafe, they should be enclosed with barricading. Examplas are Man at work, Narrow,
Arrow etc. Where there is a risk of injury, the area should be barricaded off with secure solid barricades. The
barricade must be constructed a minimum of 1,5m away from the area. Barricading for the prevention of
accéss into areas with a potential risk of injury shall as a2 minimum be constructed of a hand-rail, knee-rail

and appropriately supported as to prevent any person from falling into the restricted/risk area.
All physical barricades shall be covered with netting ensuring visibility by personnel and operators of

machinery. Appropriate signage shall be affixed to the barricade indicating the risk associated (i.e. deep
excavation, lifting operations etc.} and the responsible Supervisor and contact details shall be displayed. All
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barricading shall have a “No Entry” signs on all sides and at each change of direction. Signage shall be
placed at 20 m intervals where lengths exceed. All signage shall be a minimum size of 290 mm x 290 mm.

Danger tape shall not be utilised te prevent personnel from entering info areas. Where no risk exist of injury
o personnel such as stacking and storage areas, the use of wire for hand and knee rails with snow netting
shall be acceptable to demarcate the area. All barricades will have a dedicated entrance where it is required

that personnel enter the areas.

It is the contractor’s responsibility to remove all redundant barricades directly after use. The Safety Officer
will maintain a marked-up site plan indicating where barricades are erected.

26. Traffic precautions

No open manhole in streets, lanes or any place where the public or other persons have access shall be left
unguarded. The necessary road signs and speed limitation boards must also be in place. Any construction
area must have all barricading requirements and a person assigned as flagman in every entrance {o the site.

27. Hand Tools

The contractor must inspect all hand tools before it is brought onto the site.
% Ag far as possible all hand tools must be numbered and placed on register to be inspected monthly

by a person designated to do so.

‘_.

Any fools found to be in an unsafe condition must immediately be removed from service and either
discarded or rectified.

No chisels with “mushroomed” heads must be used.

No hammer shall be used with a cracked or damaged handle.

All files must be fitted with handles.

All trolleys, pushcarts, etc. used on site must be identifiable, placed on register and inspected at

- FEE

least once every month.

*

Non-sparking tools must be used in areas where the risk of fire or explosion is present.
No home-made hand tools are allowed on the project.
=+ All tools shall be attached to a suitable lanyard when utllised in elevated positions

*‘.

28. Barricading

Solid barricades will be used where it is applicable, snow netting will be accepted where practical. The
barricade must be constructed a minimum of 1,5m away from the area. All physical barricades shall be

covered with netting ensuring visibility by personnel and operators of machinery.

Appropriate signage shall be affixed to the barricade indicating the risk associated {i.e. deep excavation,
lifting operations etc.) and the responsible Supervisor and contact details shall be displayed. All barricading
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shall have a "No Entry” signs on all sides and at each change of direction. Signage shall be placed at 20 m
intervals where lengths exceed. All signage shall be a minimum size of 280 mm x 290 mm,

Danger tape shall not be utilised to prevent personnel from entering into areas. Where no risk exist of injury
to personnel such as stacking and storage areas, the use of wire for hand and knee rails with snow netting
shall be acceptable to demarcate the area. All barricades will have a dedicated entrance where it is required

that personnel enter the areas.

29. Environmental Conditions

The Contractor must be mindful of adverse weather conditions upon the health and safety of the workforce.
This includes inclement weather, strong wind, heat stress, extreme cold, etc. The Contractor's risk
assessment process must take into account the risks associated with such weather conditions. The same is
true when working in an environment where there is a risk {0 employees’ health and safety from presence of
poisonous flora, or wildlife (including bees, snakes, etc). The Contractor's risk assessment process must

take these risks into account.

30. Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work environment,
especially in construction. Qccupational health hazards and risks exposure is a major problem and all
Contractors are to ensure that proper heaith and hygiene measures are put in place to prevent exposure to

these hazards and risks.
The occupational hazards and risks may enter the body in three ways:

» Inhalation through breathing e.g. cement dust; « Ingestion through swallowing maybe through food intake; «
Absorption through the skin {pores} e.g. painting or use of thinners.

The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto the

work site.

*Corona Virus — The contractor must ensure that employees are made aware and informed of this deadly
Virus, Toctbox talks must include precautionary measures against this virus.

31. Emergency preparedness, contingency planning and response
The contractor must appoint a competent person to act as emergency controller and/or coordinator.

The contractor must conduct an emergency identification exercise and establish what emergencies could
possibly develop. The contractor must then develop detailed contingency plans and emergency procedures.
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The contractor must hold regular practice drills of contingency plans and emergency procedures to test them

and familiarise employees with them.

32. First-aid

The contractor must provide first-aid equipment and have a qualified first-aider on site as required by
General Safety Regulations promulgated in terms of the Occupational Health and Safety Act (Act no. 85 of
1983). Proper plans for speedy and timeous transporting of injured and/or ill person{s} to a medical facility or
of getting emergency medical aid to person(s} who may require it must be in place.

The contractor must have written arrangements in place with his sub-contractor/s regarding the responsibility
towards their own injured and/or ill employees.

33. Monthly OH&S reporting

The contractor is required to provide the Client with a monthly Safety Report.

34. Medical screening

The contractor must ensure that medical screening is conducted to:

« Any employee exposed to hazards and risks or operating machinery where any legislative
requirement requires medical surveillance;
* Any employee exposed hazardous chemical hazards.

e Any employee exposed to Coronavirus

35. Safe Work Behaviour and Behavioural Observations

The contractor and his employees, including those of his sub-contractor/s, must observe and comply with the
requirements of all relevant Government Acts, Rules and Regulations including, but not limited to, the
Cccupational Health & Safety Act, Construction Regulations (2014).
» A total of two Planned Task/Job Observations shall be completed and logged on site by each
: manager, supervisor and foreman on a Weekly basis. : _
e |t's the construction Manager's responsibility to ensure action plans are in place and closed out
accordingly on areas that requires attention.

21

0245



35.1 Monthly compliance assessment

The Client will conduct a monthly assessment in terms of Construction Regulations to confirm that
the contractor has implemented and is maintaining the agreed and approved SHE management plan.

Other assessments and inspections

The Client reserves the right to conduct other ad-hoc assessments and inspections as deemed necessary.

This may include, amongst other measures, site safety walks.

35.2 Conducting an assessment

A representative of the contractor must accompany the Health and Safety Consultant on all assessments
and inspections and may conduct his own inspection at the same time. Each party will process the results of
their own assessment or inspection through their normal channels.

35.3 Conftractor’s assessments and inspections

The contractor is to conduct his own internal assessments and inspections to verify compliance with his own
occupational health and safety plan and management system as well as compliance with the requirements of
this specification. He will also assess and inspect the compliance of sub-contractor/s under his control.

35.4 Inspections by occupational health and Safety Officer

Occupational health and safety officer must conduct weekly inspections and report thereon to the
construction manager, supervisor/s. Other appointees must conduct inspections and report thereon as
specified in their appointments. For example, vehicle, plant and machinery drivers, operators and users must

conduct daily inspections before start-up.

35.5 Recording and review of inspection results

All the results of inspections shall be in writing, reviewed at occupational health and safety committee
meetings, endorsed by the chairperson of the meeting and placed on the Safety File.

36. Reporting of accidents and incidents

The contractor must report all incidents where an employee is injured on duty to the extent that he:
e dies
e becomes uncanscious
s loses a limb or part of a limb
. |s injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent
physical defect or likely to be unable for a period of at least 14 days either to work or continue with

the activity for which he was usually employed

or where -

» a major incident occurred -
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o the health or safety of any person was endangered

* where a dangerous substance was spilled

s the uncontrolied release of any substance under pressure took place

= machinery or any part of machinery fractured or failed resulting in flying, faliing or uncontrolled
moving objects

e machinery ran out of conirol

to the Client within two days and to the Provincial Director of the Department of Labour within seven
days from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993} and
General Administrative Regulations), except that, where a person has died, has become unconscious for any
reason or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the incident must
be reported to both the Client and the Provincial Director of the Department of Labour forthwith by
telephone, fax or e-mail. The contractor shall provide the Client with copies of all statutory reports required in
terms of the Qccupational Health and Safety Act (Act no. 85 of 1993} during audits.

The contractor is required to provide the Client with copies of all internal and external accident/incident

investigation reports during audits.

37. Accident and incident investigation

The contractor is responsible for the investigation of ali accidents and/or incidents where employees and
non-employees were injured to the extent that they had to receive medical treatment other than first aid.
The results of the investigation are to be entered into the accident and/or incident register. The contractor is
responsible for the investigation of all minor and non-injury incidents as described in Section 24 (1) {(b) and
(c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and for keeping a record of the results of
the investigations including the steps taken to prevent similar accidents in future.

The contractor is also responsible for the investigation of all road traffic accidents, related to the construction
activities, and for keeping a record of the results of the investigations including the steps taken to prevent

simitar accidents in future.

The Client reserves the right to hold its own investigation into an incident or call for an independent external
investigation.

38. Covid-~19 Direction on Occupational Health and Safety In The Work Place

On 1 October 2020 the Minister of Employment and Lab_our published a new consolidated COVID-19

Direction on Occupational Health and Safety in the Workplace (Revised OHS Direction). The Revised OHS
Direction replaces the Direction that was published on 4 June 2020.
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The Revised OHS Direction takes into account recent developments communicated by the National
Department of Health (NDoH). This is in light of new information about the virus from sources like the World

Health Organisation.

The Revised OHS Direction aims to assist the NDoH in its collation and analysis of workplace data to
prevent the escalation of the pandemic. The Revised OHS Direction accordingly places additional obiigations

upon employers whose employees have returned to work.

These obligations supplement the health and safety measures already required by the previous Direction,
and generally in terms of the Occupational Health and Safety Act (OHSA).

We highlight the most notable changes and additions below.
Risks assessments and plans for protective measures

There is still a requirement for all employers to undertake a risk assessment and to develop a Workplace
Plan on the basis of that assessment, outlining the protective measures in place for the phased return of

employees before opening.

What is new, is that there is now an additional item that must be included in an employer's Workplace Plan -
a description of the procedure to be followed to resolve any issue that may arise from the exercise by an
employee of the right to refuse to work in the circumstances contemplated in direction 14(1) (see further

information below).

Administrative measures -~ employers with more than 50 employees

Notably, there are new reporting obligations imposed on employers with more than 50 employees:

Such employers must submit a record of their risk assessment, together with a written policy concerning the
protection of the health and safety of employees from COVID-19 as contemplated in section 7(1) of OHSA o
(i) their health and safety committee; and (i) the Department of Employment and Labour (DEL).

The submission to the DEL must be made by email to the address of the appropriate Provincial Chief
Inspector (available here) within 21 days of the commencement of the Revised OHS Direction, i.e. by no
later than 21 October 2020.

Previously, this obligation only arose where an employer employed more than 500 employees.

In addition, while the obligation to provide screening and testing data previously only applied to employers

with more than 500 employees in certain sectors, all employers with more than 50 employees in a workplace
must now submit the following categories of data to the National Institute for Occupational Health (NIOH)
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electronically (to OHSworkplace@nioh.ac.za or via the online platform) in the manner set out in the NDoH
Guidelines (available here):

= each employee's vulnerability status for serious outcomes of a COVID-19 infection;

» details of the symptom screening of employees who are symptomatic;

» details of employees who test positive for COVID-19;

» the number of employees identified as high-risk contacts (and who have been quarantined) as a
result of exposure to a worker who has {ested positive for COVID-19; and

= details on the post-infection outcomes of those testing positive, including the return to work
assessment outcome,

= Vulnerability status data must be provided once in respect of each employee. The remaining data is
to be submitted weekly, as soon as possible before Tuesday in respect of the data collected in the
previous calendar week commencing on Sunday.

The above data may also be submitted by an employer via an employers’ association, if the association has
entered into an agreement with the NIOH to receive, process and submit the data to the NIOH and has
undertaken to submit the data on behalf of the employer.

Importantly, employers must inform their employees that their personal information will be submitted to the
NIOH in accordance with the employer's legal obligations and that the NIOH will comply with the provisions
of the Protection of Personal Information Act.

Reporting of positive cases at the workplace

While previously employers were required to report each instance in which an employee tested positive for
COVID-19 to the NDoH via the COVID-19 hotline number, positive cases must now be reported to the NiOH
in the same manner as the reports made by employers with more than 50 employees {described above).

In addition, the Revised OHS Direction requires employers to inform the Compensation Commissioner
whenever a worker has been diagnosed with COVID-19 at the workplacs, in accordance with the Directive
on Compensation for Workplace-acquired Novel Corona Virus Disease.

Referral of workers to a public health facility

The Revised OHS Direction has clarified that, in the event that a worker displays symptoms of COVID-19 at
the workplace, the employer's obligation is to isolate the worker and to arrange for the worker to be
transported to a public health facility (i.e. one of the established testing sites). From there, the worker will

either be directed to self-isolate or will undergo a medical examination and/or testing.

Isclation and quarantine pericds
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The Revised OHS Direction has now been brought in line with the updated guidelines by the NDeH, by
reducing the periods of self-isolation (for workers who have tested positive) and self-quarantine (for close
contacts/workers with high-risk exposure to a positive case) from 14 days to 10 days. Health workers with
high risk exposure must remain in quarantine for 7 days, which can, by agreement with the worker, be

reduced {o 5 days.
Employers with 10 or less employees

More limited obligations still apply to employers who employ 10 or less employees. The only change is that
the employer must now contact the relevant provincial inspectorate (and not the general COVID-19 hotline
number) to obtain insfructions when an employee presents with symptoms at work.

38. Conclusion

The Client supplied the Contractor with a Health and Safety Specification. This Specification furthermore
contains the requirements under which is required to operate. By signing an agreement with the Client, the
contractor reiterates its commitment {o compliance and will operate within the requirements of this provided

Specification.

*Note
The Client will stop construction work that does not comply with Health and Safety requirements as
per OHS Act 85 of 1993, Construction Regulations and Covid-19 Regulations.
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General Notes:

THIS DRAWING |8 NOT TG BE SCALED OFF

ALLMEASUREMENTS ARE TO BE CHECKED AND
VERIFIED ON E£ITE BEFORE CONSTRUGTION AHD/OR
FASRICATION OF RELEVANT ITEMS. ANY DISCREPANCIES
ARE TC BE ESCALATED TO PROJECT ARCHITECT(S) FGR
RESOLUTION

ALLWORK CONSTRUCTED/ FABRIGATED f INSTALLED Ty
COMPLY WITH APLICABLE BUILDING REGULATIONS
ANDIOR STAHDARDS

NOWORK 5 TG COMMENGE OH SITE WITHOUT PRIOR.
APPLICAELE APPROVALS

UNLESS5 GTHERWISE SPEGIFIED, ALk STRUCTURAL
DESIGN WORK T¢ 8TRUCTURAL ENGINEER(S) DESIGN
ANDIOR DETAIL

FINISHED FLOGR LEVEL AT GROUND LEVEL TO AT LEAST
BE Z55MM FROM NATURAL GROUND LEVEL

UNLESS EHOWN QTHERWSE, ALL BRICK WORK TO HAVE
BRICKFORGE EVERY 5 OR | ESS COURSES

GOMPLIANGE WITH ENERGY EFFICIENCY
REQUIREMENTS:

1, <xlnrtation as par SANS 204 (Parts 4.1 & 4.2)

2. Shading as par SANS 204 (Pan4.2.5)

3. Exenal Walls o por SANS 10400XA (Part 4.4.3)

4, Faneuration a8 per SANS 10400XA (Fart 4.4.3) or SANS
204 (Part 4.3.4). Ad fanwstration als Inflkration 1o 5a in
wecoidanta with SANS 813,

§. Rool Aasembly as por SANS 10400KA (Part.4.4.2 with
walues in Tabh 73

&, Any undatfloor haaling a1 por SANS 10400XA (Part4.4.2)
7. Satvicas (Lighing & Powar) 8 per SAHS 204 (Part4.5.1)
B, Sarvicos (Mach vantlation f Alr-conditioning) a3 por SANS
204 (Pant d 5)

. Watar Supply; Max of S0% of hol waler snorgy 1s via
shiciical ralstance hasting slements. Al wator installatons s
par SANS 10252-1 & SANS 10254, Al Hot Wilar plpes to be
[nsulated with elthar 25mem Folyurathans foam or 40mm of
miiraralwosl or fiborglass.
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General Notes:

THIS DRAWIHG |5 NOT TO BE SCALED OFF

ALLMEASUREMENTS ARE TO 3E CHECKED AND
VERIFIER OGN SITE BEFORE CONSTRUCTION ANDIOR
FABRICATION OF RELEVANT ITEMS. ANY QISCREPANCIES
ARE TO BE ESCALATED TC PROJECT ARCHITECT(S) FOR
RESOQLUTION

ALL WORK CONSTRUCTED / FABRICATED /INSTALLED TO
GOMPLY WITH AFLIGABLE BUILDING REGULATIONS
ANDIOR STANDARDS

KO WORX |5 TO COMMENCE ON SITE WITHOUT PRIOR
APPLCABLE APPROVALS

UNLESS OTHERWISE SPECIFIED, ALL STRUCTURAL
DESIGN WORK TO STRUCTURAL ENGINEER{S) DESIGH
ANDIOR DETAIL

FIMIEHED FLOGR LEVEL AT GROUND LEVEL TO AT LEAST
BE 255MM FROM NATURAL GRGUND LEVEL

LINLESS SHOWN OTHERWISE, ALL BRICK WORK TO HAVE
BRICKFDRCE EVERY 5 OR LESS COURSES

COMPLIANCE WITH ENERGY EFFICIENCY
REQUIREMENTS:

1, Crlontatlait at por SANS 204 (Pariy 4.1 442
2. Shading ok per SANS 204 @an 4.3.5)

3. Extemal Walla ax pax SANS 10400XA (Par 4.4.3)

A, Fonastratian a1 par SANS 10400KA (Part 4.4.3) or SANS
204 (Part 4.3.4). All Tonesiralion aie Infifralion 10 ba In
wesordance wih SANS 613,

5, Roof Azeermbly a par SANS 10400XA (Part 4.4.2 with
values in Table 7)

6. Any underfloot heating a1 pot SANS 10400XA (Parl 4.4.2)
T. Servkces (Lighling & Povear) as par SANS 204

&, Sorvlces (Mach venikation / Alt-candiiioming) k per SAN!
204 Part 48)

. Waler Supply: Mux of £0% af hat wator energy It via
slactiical reahlance hoating alaments. All watsr insallations as
pet SANS 102531 & SANS 10254, A% Hol Walor plpes o be
Tneutated wkb sithet 25mm Pobyurothana foam o 40mm of
minaral wool ot fibergtass.
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General Notes:

THI5 DRAWING IS HOT TO BE SCALED CFF

ALL MEASUREMENTS ARE TO BE CHECKED AND
VERIFIED CH SITE BEFORE CONSTRUCTION AHDIOR
FABRICATIOH OF RELEVANT ITEMS. ANY DISCREPANCIES
ARE TO BE ESCALATED TO FROJECT ARCHITECT(S) FOR
RESOLUTION

ALL WORK CONSTRUGTED! FABRICATED / INSTALLED TC
COMPLY WITH APLICABLE BUILDING REGULATIONS
AHDIOR STAHDARDS

HOWORK IS TG COMMERCE ON SITE WITHOUT PRIOR
APPLICABLE APPROVALS

UNLESS OTHERWISE SPECIFIED, ALL STRUCTURAL
DESIGH WORK TO STRUCTURAL EHGINEER(S) DESIGN
ANDIGR DETAIL

FINISHED FLOCR LEVEL AT GROUHD LEVEL TO AT LEAST
BE 235MM FROM HATURAL GROUND LEVEL

UNLESS SHOWH OTHERWSE, ALL BRICK WORK TO HAVE
BRICKFORCE EVERY 5 OR LESS COURSES

COMPLIANCE WATH ENERGY EFFICIENCY
REQUIREMENTS:

1. Griontation 13 par SANS 204 (Parts 4.1 & 4.2)
2. Shadingas per SANS 204 (Part 4.3.5)

3. Exlermal Walla SANS 10400XA (Part 443}

4, Fenostzation m3 por SANS 10400/ (Parl 4.4.5) or SANS
204 (Part 4.3.4). Al feneslialion e infikration to be In
accordanco with SANS 613,

5, Roof Assambly as por SANS 10400KA (Part 4.4.2 with
vakies in Tabla 7)

6. Any undarfloor heating a3 por SANS 10400%A (Part 44.2)
7. Services {Lighting & Powar) a3 per SANS 204 (Part 4.5.1)
&, Servicas {Mach ventillion / Alr-conditioning) as por SANS
204 (Part 4.5)

B, VWator Supply: Max of 50% of hot walor anorgy & via
oloctical reslstanco heating clomants, AN water Installations a3
por SANS 102521 & BANS 10284, Alt Hot Whator plpes to br
insulated wilh aithor 28mm Folyurelhans kam or 20mm of
milneeal wool or Rbarglass.
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General Notes:

THIS ORAWING 18 ROT TO BE SCALED OFF

ALL MEASUREMENTS ARE 7O BE CHECKED AND
VERIFIED CN SITE BEFORE CONSTRUCTION ANDIGR
FABRICATIGN OF RELEVANT ITEMS, ANY DISCREPANCIES
ARE TC BE ESCALATED TQ PROJEST ARCHITECT(E) FOR
RESCLUTION

ALL WORK CONSTRUCTED / FABRICATED S INSTALLED TO
COMPLY YWATH APLICABLE BUILDING REGULATIONS
AND/OR STANDARDS

RO WORK I8 TO COWMMENGE DN SITE WITHRUT PRIOR.
APPLICABLE AFPROVALS

UNLESS OTHERWISE SPECIFIED, ALL STRUCTURAL
DESIGN WORK TO STRUCTURAL ENGINEER(S) DESIGN
AND/OR DETAIL

FINISHED FLOOR LEYEL AT GRPUNDLEVEL TG AT LEAST
BE 255MM FROM NATURAL GROUND LEVEL

UNLESE SHOWN DTHERWISE, ALL BRICK WORK TQ HAVE
BRICKFORCE EVERY 5 OR LESS COURSES

COMPLIANCE W1ITH ENERGY EFFICIENCY
REQUIREMENTS:

1. Orlontation as par SANS 204 (Parts 4.1 & 4.2

2. $haclog 6 pat SANS 204 (Parl 43 5)

3, Extatnal Walls o par SANS 10400XA, (Parl 4.4.3)

4. Fanssiration #n par SANS 10400XA {Part 4.4.3) or SANS
204 {Part 4.3.4). AL fenesirailon ak Intitration ta bo in
arcardance velh SAHS 813,

5. Rool Assombly us por SANS 10400XA (Parl 4 4.2 with
vnluesin Table 1)

6. Any underiont heating aé par SANS 10400XA (Parl 4.4.7)
2, Seivlcas (Lighting & Povsr) ax per SANS 204 {Part 45,1
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FABRICATION OF RELEVANT [ TEMS. ANYDISCREFANCIES
ARE TO BE ESCALATED TO PROJECT ARCHITECT(S) FOR
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ALL WORK CONSTRYCTED / FABRICATED / INSTALLED To
COMPLY WITH APLICABLE BUILDING REGULATIONS.
ANDIOR STANDARDS

NG WORK IS TQ COMMENGE ON SITE WITHOUT PRIOR
APPLIGABLE APPROVALY

UNLESS OTHERWISE SPECIFIED, ALL STRUGTURAL
CESIGN WORK TQ STRUCTURAL ENGINEER(S) DESIGN
ANDIOR DETAIL

FINISHED FLOOR LEVEL AT GROUND LEVEL TOAT LEAST
HE 255MM FROM NATURAL GROUND LEVEL

UNLESS SHOWH OTHERWISE, ALL BRIGK WORK T8 HAVE
BRICKFORCE EVERY 5§ OR LESS COURSES

COMPLIANGE WITH ENERGY EFFICIENCY
REQUIREMENTS:

1. Crientafion as par SANS 204 (P-nu 1842)
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Rool Avsambly an par SANS 10400XA (Part 4.4.2 with
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8. Servkes (Mech veniZatln F Alnconditloning) ok patr SANG
204 (Part d 6}
B, Water Supply: Max of 30% of hal water enargy lh via
elocirical rexzstance hasting slamants. All watar nstallations as
par SANS 10252-1& "SANS 10254, A Hol Walor pipes to ba
Insutated with olther 25mm Folpurelhans fonm or 40mm of
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