



DEPARTMENT OF
**PUBLIC WORKS, ROADS
AND INFRASTRUCTURE**

Ref : 4/2/2
Enq : Moloto MV
Tel : 015 284 7142

Director: Policy Development and Implementation
Provincial Treasury Supply Chain Management
Polokwane
0700

SUBJECT: REQUEST FOR ERRATUM FOR LDPWRI-B/20101 /20091 / 20102 /20103 / 20100 /20099 /20105 / 20109 /20110 / 20112 / 20114 /20107.

1. The above matter refers.
2. The Department published the above-mentioned bids: **NO LDPWRI-B/20101 /20091 / 20102 /20103 / 20100 /20099 /20105 / 20109 /20110 / 20112 / 20114 /20107** on the Provincial tender bulletin number **10 of 2022/2023 fy on the 10 June 2022 and erratum on 01 July 2022**. The erratum made corrections on the applicable bids and is still relevant for those bids.
3. Bidders are requested to take note of the following: -
 - **Bids were advertised without the inclusion of the CIDB Best Practice Assessment Scheme that is also known as the CIDB BUILD programme. This erratum seeks to include the CIDB Best Practice and also to change closing dates on the below Bid numbers: -**


No	Bid Number	Closing Date
1	LDPWRI – B/20101	05 September 2022
2	LDPWRI – B/20091	05 September 2022
3	LDPWRI – B/20102	05 September 2022
4	LDPWRI – B/20103	05 September 2022
5	LDPWRI – B/20100	05 September 2022
6	LDPWRI – B/20099	05 September 2022
7	LDPWRI – B/20105	07 September 2022
8	LDPWRI – B/20109	07 September 2022
9	LDPWRI – B/20110	07 September 2022
10	LDPWRI – B/20112	07 September 2022
11	LDPWRI – B/20114	07 September 2022

43 Church Street, Polokwane, 0699, Private Bag X9490, POLOKWANE, 0700
Tel: (015) 284 7001, (015) 284 7030 website: <http://www.dpw.limpopo.gov.za>

12	LDPWRI – B/20107	07 September 2022
----	------------------	-------------------

- CIDB BUILD programme documents will be downloadable from departmental website (www.dpw.limpopo.gov.za), E-portal and CIDB website
- New closing dates will be 05 to 07 September 2022.

Recommended / ~~Not Recommended~~



Mr. Seroka D.T
Head of Department



Date

**CIDB BUILD PROGRAMME FOR LDPWRI-B/20101, LDPWRI-B/20091,
LDPWRI-B/20102, LDPWRI-B/20103, LDPWRI-B/20100, LDPWRI-B/20099,
LDPWRI-B/20105, LDPWRI-B/20109, LDPWRI-B/20110, LDPWRI-B/20112,
LDPWRI-B/20114, LDPWRI-B/20107**

The following conditions are added to the above-mentioned bids. Bidders are required to include this Erratum as part of their response. To confirm acceptance of this erratum and its conditions the bidder must sign at the end of this erratum. Failure to sign this Erratum will lead to automatic disqualification.

T1.1 Tender Notice and Invitation to Tender

Added this condition:

"The conditions of the CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Gazette Notice No. 36190 of 25 February 2013 will be applicable on this project".

T1.2 Tender Data

Added this condition:

"The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Gazette Notice No.36190 of 25 February 2013. In this case, contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project value and develop targeted enterprises stated under C3 of this document".

Part C1: Agreement and Contract Data

C1.2 Contract data

Added this condition:

"The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Gazette Notice No. 36190 of 25 February 2013."

Part C2: Pricing data

C2.1 Pricing assumptions

Added this condition:

*The Employer has set a minimum of 5 % of the project value for sub-contractor determine the amount to be paid for the Contract Participation Goal (CPG) on the contract and this amount shall be stated under the section Enterprise Development as a **Provisional Sum** in the Preliminaries and Generals (P&Gs).*

*"The Employer has set aside a minimum of 5 % of the project value for subcontracting arrangements (**or 5 % be paid for the Contract Participation Goal (CPG) on the projects below R 30 mil but above R 20 mil**). This shall also form part of the amount to be paid for the Contract Participation Goal (CPG) on the contract.*

C2.2 Activity Schedules / Bills of Quantity/ Pricing Schedules

Added this condition

The contractor shall be paid as follows:

- 1. Needs analysis and enterprise development plan per Targeted Enterprise*
- 2. Mentoring and interim reporting per Targeted Enterprise; and*
- 3. Project completion report per Targeted Enterprise.*

C3: Scope of work

DESCRIPTION OF THE WORKS

Employer's objectives

Added this condition:

The objective of the project is to provide for a minimum contract participation goal (CPG) of 5% of the total project value and to develop targeted enterprises by the main or lead partner contractors.

The successful contractor shall:

- 1. Subcontract a minimum of 5% of the total project value to targeted enterprises;*
- 2. develop the targeted enterprise/s in two development areas as specified in the Standard, and agreed by both the main contractor and the targeted enterprise/s*
- 3. perform needs analysis on the targeted enterprise to identify developmental goals;*
- 4. provide internal mentorship support to improve the targeted enterprise/s performance;*

5. develop a project specific enterprise development plan to improve the targeted enterprise/s performance in the identified developmental areas;
6. monitor and report the progress of the agreed development areas with the targeted enterprise/s and
7. submit a project completion report to the Employer's representative for each targeted enterprise.

The development of the Targeted Enterprise should be guided by the **CIDB Competence Standard for Contractors Gazette No. 41237, 10 November 2017**. The following table outlines the minimum recognized qualifications to which development of targeted enterprises must be undertaken by the main contractor.

CIDB Grade	Minimum NQF Level	Recognised Qualifications
Business Management		
5 & 6	5	<ul style="list-style-type: none"> • National Occupational Qualification in Business Management NQF 5
2 to 4	2	<ul style="list-style-type: none"> • National Certificate: Construction Contracting NQF 2
Building and Construction Works Management		
5 & 6	5	<ul style="list-style-type: none"> • National Certificate: Management of Building Construction Processes NQF 5
2 to 4	3	<ul style="list-style-type: none"> • NCV 4: Civil Engineering and Building Construction, or • National Certificate: Supervision of Construction Processes
Civil Engineering Construction Works		
5 & 6	5	<ul style="list-style-type: none"> • National Certificate: Management of Civil Engineering Processes NQF 5, or • National Diploma: Civil Engineering and Building Diploma
2 to 4	3	<ul style="list-style-type: none"> • NCV 4: Civil Engineering and Building Construction or • National Certificate: Supervision of Construction Processes, or • Further Education and Training Certificate: Supervision of Construction Processes

PROCUREMENT

Added this condition:

The contractor shall appoint an **Enterprise Development Coordinator** who shall:

- a) develop a project specific Enterprise Development plan to improve the targeted enterprise's performance in the identified developmental areas and shall allocate resources to monitor progress in relation to improved performance; and
- b) submit to the employer's representative a monthly enterprise development report (Performa – ED105P) which documents all mentoring activities that have taken place during that month and the progress made in improving the targeted enterprise's performance in the agreed developmental areas, countersigned by the targeted enterprise.

Competence Criteria for an Enterprise Development Coordinator

The enterprise development coordinator shall have the following competencies:

- 1.1 Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent, Contracts Manager, Site Manager, Construction Manager, Business Development Manager or Enterprise Development Manager.
- 1.2 Minimum experience of 2 years in training and development in Building or Construction; and
- 1.3 National Diploma or B Degree in the Built Environment or Business Management

Part C4: Site information

MANAGEMENT

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted Enterprise/s in the two agreed developmental areas.

The Format of Communications

The contractor shall submit to the Employer's Representative:

1. Project interim reports in the specified format (ED105P) detailing interim values of the CPG that was achieved together with an assessment of the enterprise development support provided should be tabled and discussed at least monthly at progress meetings between employer's representative and the contractor;
2. Project completion report in the specified format (ED101P) to the Employer's Representative for acceptance within 15 days of achieving practical completion. The report shall include the value of the CPG that was certified in accordance with the contract, cidb registration numbers of each and every targeted enterprise, and the value of the subcontracted works or the participation parameter of the joint venture entered into; and
3. Enterprise development declaration (ED104P).

The above mentioned reports will be applicable after award of the bids.

Director of a company

Date